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AGREEMENT TO ADOPT SGIA AMENDMENT PROVISIONS.

This Agreement to Adopt SGIA Amendment Provisions {this “Agreement”) is made as of this 30
day of June, 2023 between CenterPaint Energy Houston Elsctric, LLC {“CenterPoint Energy”) and Sealy
Power LLC (“Generator”).

CenterPoint Energy and Generator are parties to that certain ERCOT Standard Generation
Interconnection Agreement dated June 30, 2023 (the “SGIA").

The SGIA is based on the form standard generation interconnection agreement approved by the
Public Utility Commission of Texas (the “Commission”) on May 16, 2000 in Docket No. 22052 and is the
required form of agreement to be used between transmission service providers (“TSPs”) and power
generation companies “for the interconnection of new generating facilities” with a TSP’s transmission
facilities pursuant to Section 25.195(a} of the Commission’s rules.

Section 25.195(a} of the Commission’s rules authorizes the parties to modify the terms of the
SGIA.

CenterPoint Energy and Generator desire to modify Exhibit A of the SGIA {“Exhibit A”}, which
contains the general terms and conditions of the SGIA, by adopting the amendment provisions set forth
in this Agreement (the “Amendment Provisions”) and to file this Agreement in Project No. 35077.

CenterPoint Energy and Generator, therefore, agree to adopt the following Amendment
Provisions as amendments to Exhibit A:

ARTICLE 1 AMENDMENT PROVISIONS

Section1.2.  Section 1.2 of Exhibit A is amended to change the defined term to “Commercial Operation
Date” and to replace the words “Generator declares” with the words “Generator notifies TSP.”

Section 1.3. Section 1.3 of Exhibit A is amended to change the Commission rule reference to 25.5(19).
Section1.6.  Section 1.6 of Exhibit A is amended and restated as follows: ““Facilities Study” shall mean
the Full interconnection Study Report dated August 10, 2022 prepared by the TSP in response to
Generator’s interconnection request no. 22INR0O540.”

Section 1.9, Section 1.9 of Exhibit A is amended to change the Commission rule reference to 25.5(56).
Section 1.13.  Section 1.13 of Exhibit A is amended and restated as follows: “”Plant” shall mean the
electric generation facility and/or energy storage system (as defined in the ERCOT Protocols) owned and

operated by the Generator, as specified in Exhibit “C."”

Section 1.17. Section 1.17 of Exhibit A is amended to change the Commission rule reference to
25.191{d}(3).

Section 1.19.  Section 1.19 of Exhibit A is amended to change the defined term to “System Security
Screening Study” and to change the Commission rule reference to 25.198(c).
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ARTICLE 2 AMENDMENT PROVISIONS
Subsections B and C of Section 2.1 of Exhibit A are amended and restated as follows:

the TSP may terminate this Agreement (subject to Governmental Authority

approval, if required) immediately upon_written notice to the Generator if (i) all of the
conditions precedent listed in Section 4.3 are not satisfied, and a new In-Service Date is
not established pursuant to Section 4.5, within 12 months after the “Scheduled Start
Date” specified in Exhibit “B” or {ii) the Commercial Operation Date does not, or the
Generator notifies or otherwise informs the TSP that the Commercial Operation Date will
not, occur within one year after the scheduled Commercial Operation Date_reflected in
Exhibit “B*; or

C. either Party may terminate this Agreement for a Default of the other Party in
accordance with Section 10.6.

2.2, Section 2.2 of Exhibit A is amended and restated as foliows:

Section 2.

Section 4.2.

Termination Costs. If a Party elects to terminate this Agreement pursuant to Section 2.1
above, the Generator shall promptly pay all costs incurred (or committed to be incurred)
by TSP for perfarmance under this Agreement (inciuding costs for the design, planning,
licensing, procurement and construction of the TIF and for any upgrades to the TSP
System to meet the requirements of the Plant), as of the date of the other Party’s receipt
of such notice of termination. The TSP may immediately exercise its rights under Section
8.3 and Exhibit “E” to recover such costs through the Security described therein; provided,
however, if the Security is insufficient to cover such costs, then the Generator shall
reimburse the TSP for any remaining amounts. In the event of termination by either
Party, both Parties shall use commercially reasonable efforts to mitigate the damages and
charges that they may incur as a consequence of termination. The provisions of Sections
2.2 and 2.3 shall survive termination of this Agreement.

ARTICLE 4 AMENDMENT PROVISIONS

intentionally left biank to preserve the section numbering in Article 4.

Section 4.3, Section 4.3 of Exhibit A is amended and restated as follows:

Construction Commencement. The TSP shall commence design, equipment procurement
and construction of the TIF as soon as practicable after all of the following conditions
precedent are satisfied:

A, The TSP has completed the Facilities Study pursuant to the Facilities Study
Agreement;
B. Approval of the appropriate Governmental Authority has been cbtained

for any facilities requiring regulatory approval {(including any required CCN approvals);
C. Necessary real property rights, if any, have bean obtained;

2
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D, The TSP has received written notice to proceed with design, procurement
and construction of the TIF (the “Notice to Proceed”) from the Generator by the date
specified in Exhibit “B":

E. The Generator has provided the Security to the TSP in accordance with
Section 8.3 by the date specified in Exhibit “B”; and

F. If a CIAC s specified in Exhibit “C,” the Generator has provided the CIAC
to the TSP in accordance with Section 8.1 by the date specified in Exhibit “B.”

Section 4,5. Section 4.5 of Exhibit A is amended and restated as foliows:

Conditions Precedent Delay. To the extent any of the conditions precedent under Section
4.3 is not or cannot be satisfied in time forthe TSP to meet the in-Service Date using Good
Utility Practice, the Parties will negotiate in good faith to amend the time schedule in
Exhibit “B” to establish a new In-Service Date.

ARTICLE 6 AMENDMENT PROVISION
Section 6.2, Section 6.2 of Exhibit A is amendad and restated as follows:

Control Area. The Parties acknowledge and agree that the location of the TIF and GIF wiil
be entirely within the ERCOT region and that the ERCOT region constitutes a single Control
Area.

ARTICLE 7 AMENDMENT PROVISION

Section 7.3. Section 7.3 of Exhibit A is amended by replacing the term “System Security Study” with
“System Security Screening Study.”

ARTICLE 8 AMENDMENT PROVISIONS
Section 8.1. Section 8.1 of Exhibit A is amended and restated as follows:

Generator's Cost Responsibility. The Generator will acquire, construct, operate, test,
maintain and own the Plant and the GIF at its sole expense. In addition, the Generator
shall, by the date set out in Exhibit “B,” make a contribution in aid of construction {“CIAC")
in the amount set out In and for the TIF facilities described in Exhibit “C,” if any, in
accordance with PUCT Rules.

Section 8.2, Section 8.2 of Exhibit A is amended by replacing the phrase “Section 4.1.B” with “Sections
2.2and4.1.8"

Section 8.3. Section 8.3 of Exhibit A is amended and restated as follows:

Financial Security Arrangements. To secure the Generator’s obligation to pay the
termination costs described in Section 2.2 if this Agreement is terminated pursuant to

3
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Section 2.1, the TSP may require the Generator to pay a reasonable deposit or provide
another means of security, to cover the costs of planning, licensing, procuring equipment
and materials, and constructing the TIF. The required secu rity arrangements are specified
in Exhibit “E.” The Generator shail deliver the financial security called for in Exhibit “E”
(the “Security”) to the TSP by the date specified in Exhibit “B.” Within ten business days
after the TSP receives notice of the Commerclal Operation Date from the Generator, the
TSP shall return the Security to the Generator. However, the TSP may retain an amount
of the Security to cover the incremental difference between the TSP's actual out of pocket
costs assoclated with the choice of Section 4.1.B over Section 4.1.A, pending a final PUCT
Order as contemplated in Section 4.1.B(ifi). If the Commercial Operation Date for the
Plant does not occur within one year after the scheduled Commercial Operation Date
identified in Exhibit “B” or if this Agreement is terminated in accordance with Section 2.1
and the TIF are not required, the TSP may, in accordance with the provisions of Section
2.2, retain as much of the Security as is required to cover the costs it incurred in planning,
licensing, procuring equipment and materials, and constructing the TIF. If a cash deposit
is provided as the Security pursuant to Exhibit “E,” any repayment of such cash deposit
shall inciude interest at a rate applicable to customer deposits as established from time
to time by the PUCT or other Governmental Authority. If ERCOT requires the TSP to
update the Facilities Study or conduct a new facilities study for the TIF, whether due to a
delay in the Commercial Operation Date or otherwise, the TSP may increase the Security
amount required from the Generator to cover any increase in the estimated cost of the
TIF identified in such updated or new facilities study.

ARTICLE 9 AMENDMENT PROVISIONS
Section 9.1. Subsections B, E and | of Section 9.1 of Exhibit A are amended and restated as follows:

B. Commercial General Liability Insurance including for premises and operations,
providing personal injury coverage; broad form property damage coverage; broad form
blanket contractual liability coverage (including coverage for the contractual
indemnification); products and completed operations coverage; coverage for explosion,
collapse and underground hazards; independent contractors coverage; coverage for
pollution to the extent normally available; coverage for punitive damages to the extent
hormally avaifable; and cross liability coverage, with minimum limits of One Millien
Dollars ($1,000,000) per occurrence/One Million Dollars {$1,000,000) aggregate
combined single limit for personal injury, bedily injury, including death and property
damage.

E. The Commercial General Liability Insurance, Comprehensive Automobile Liability
Insurance, and Excess Public Liability Insurance policies shall cover the other Party, its
parent, associated and affiliated companies and their respective directors, officers,
agents, servants and employees (“Other Party Group”) as additional insured. All policies
shall contain provisions whereby the insurers waive all rights of subrogation in accordance
with the provisions of this Agreement against the Other Party Group, and each Party shall
provide thirty {30) days advance written notice to Other Party Group prior to anniversary
date of cancellation or any material change in coverage or condition.
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. Within ten {10) days following execution of this Agreement, and as socn as
practicable after the end of each fiscal year or at the renewal of the insurance policy and
in any event within ninety (90) days thereafter, each Party shall provide certification of all
insurance required in this Agreement, executed by each insurer or by an authorized
representative of each insurer, or a letter of self-insurance executed by the Party's
authorized representative.

ARTICLE 10 AMENDMENT PROVISIONS
Section 10.5.  Section 10.5 of Exhibit A is amended and restated as follows:
Force Majeure.

A, The term “Force Majeure” as used herein shall mean any cause beyond the reasonable
control of the Party claiming Force Majeure, and without the fault or negligence of such Party,
which materially prevents or impairs the performance of such Party’s obligations hereunder,
including but nct limited to, storm, flood, lightning, earthquake, fire, explosion, failure or
imminent threat of failure of facilities, civi! disturbance, strike or other labor disturbance,
sabetage, war, national emergency, or restraint by any Governmental Authority. The term “Force
Majeure” also includes any outage scheduling delays and scheduled outage canceilations
{collectively, “Outage Delays”) caused by ERCOT or cother third party that prevent or delay TSP's
TIF construction activities.

B. Neither Party shall be considered to be in Default {as hereinafter defined) with
respect to any obtigation hereunder {including obligations under Article 4), other than the
obligation to provide the Security or pay money when due, if prevented from fulfilling
such obligation by Force Majeure. A Party unable to fulfill any obligation hereunder
{other than an obligation to provide the Security or pay money when due) by reason of
Force Majeure shall give notice and the full particulars of such Force Majeure to the other
Party in writing or by telephone as soon as reasonably possible after the occurrence of
the cause relied upon, Telephone notices given pursuant to this Section shall be
confirmed in writing as soon as reasonably possible and shall specifically state full
particulars of the Force Majeure, the time and date when the Force Majeure occurred
and when the Force Majeure is reasonably expected to cease. The Party affected shall
exarcise due diligence to remove such disability with reasonable dispatch but shall not be
required to accede or agree to any provision not satisfactory to it in order to settle and
terminate a strike or other labor disturbance. The In-Service Date will be extended by
one day for each day TIF construction is delayed due to Force Majeure.

Section 10.6.  Subsection A of Section 10.6 of Exhibit A is amended and restated as foliows:

A, The term “Default” shall meari the failure of either Party to perform any
cbligation in the time or manner provided in this Agreement. No Default shall exist where
such failure to discharge an obligation {other than an obligation to provide the Security
or to pay money) is the result of Force Majeure as defined in this Agreement or the result
of an act or omissicn of the other Party. Upon a Default, the non-defaulting Party shall
give written notice of such Default to the defaulting Party. Except as provided in Section
10.6.B, the defaulting Party shall have thirty (30} days from receipt of the Default notice

5
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within which to cure such Default; provided however, if such Default is not capable of
cure within 30 days, the defaulting Party shall commence such cure within 30 days after
receipt of the Default notice and continuously and diligently compiete such cure within
90 days from receipt of the Default notice; and, if cured within such time, the Default
specified in such notica shall cease to exist.

This Agreement and the Amendment Provisions herein are effective as of the effective date of the
SGIA.

CENTERPOINT ENERGY HOUSTON ELECTRIC, LLC SEALY POWER LLC

DocuSigned by:
v Vs, S e
[ . N

AT,

SR S RO

Name:

Lynnae wilson Name: Z}f@'ﬂ ("?.ﬁ” %// g4

Fresiden =

ston Electric .
Title: SVP Hou Title:
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Sealy Power LLC
and
CenterPoint Energy Houston Electric, LLC
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Walstrom BESS

June 30, 2023

FINAL SGIA Walstrom BESS wa_6.30.2023 1

10



DocuSign Envelope 1D: §192A1B5-D378-45F 1-AB85-384C87EATBD3

TABLE OF CONTENTS
ERCOT STANDARD GENERATION INTERCONNECTION AGREEMENT ...... 3
EXHIBIT *A® - THRMS AND CONDITIONS OF THE ERCOT STANDARIY GENERATION
INTERCONNECTION AGREDMENT ..o 5
ARTICLIS . DEFINITIONS ..ot 5
ARTICLE 2. TERMINATION e 7
ARTICLE 3. REGUIATORY FITINUS e 8
ARTICLE 4. INTERCONNIECTION FACILITHES IENGINEERING,
PROCURIMINT, AND CONSTRUCTION ..o &
ARTICLE 5. FACILITIES AND FQUIPMENT .o 13
ARTICLE 6. OPERATION AND MAINTENANCE oo 17
ARTICLIC 7. DATA REQUIREMIENTS ..ottt 20
ARTICLEE 8. PIRFORMANCE OBLIGATION ..c...oooi i 24
ARTICLE 9. INSURANCE e, 23
ARTICLE 10. MISCELLANFOUS 23
EXITIRIT ‘B™ - TIME SCIIEDULL ..ottt e e et e et e e e e s eaee eae e eae s snae s 35
EXINRIT ‘C” - INTERCONNECTION DETATLS oo e e e e e e e e e e 36
EXHIBIT *D’ - NOTICE AND EFT INFORMATION ..o 44
EXHIBIT *E’ - SECURITY ARRANGEMENT DHTAILS ..o oo, 45

EXTOBIT ‘F’ — OUTAGE AND CLEARANCE COORDINATION PROCEDURES
EXInBIT G’ — REMOTE TELEMETRY SPEC

EXHIBIT *H’ - DRAWINGS

EXHIBIT I = SPECIFICATION FOR CUSTOMHER OWNED 138KV SUBSTATION
EXINBIT ‘)’ — SUBTRACTIVE METERING GUIDELINE

FINAL SGIA Walstrom BESS wa_6.30.2023 2

11



DocuSign Envelope 1D: §192A1B5-D378-45F 1-AB85-384C87EATBD3

ERCOT STANDARD GENERATION INTERCONNECTION AGREEMENT

This Standard Generation Interconnection Agreement is made and entered into this
30 day of June, 2023, between CenterPoint Energy Houston Electric, LLC
(“Transmission Service Provider”) and Sealy Power LLC (“Generator™), hereinafter
individually referred to as “Party,” and collectively referred to as “Parties.” In
consideration of the mutual covenants and agreements herein contained, the Parties hereto
agree as follows:

Transmission Service Provider represents that it is a public utility that owns and
operates facilities for the transmission and distribution of electricity. Generator represents
that it will own and operate the Plant. Pursuant to the terms and conditions of this
Agreement, Transmission Service Provider shall interconnect Generator’s Plant with
Transmission Service Provider’s System consistent with the Facilities Study Agreement
executed between the Parties on October 11, 2021,

This Agreement applies only to the Plant and the Parties™ interconnection facilities
as identified in Exhibit “C”.

This Agreement shall become effective on June 30, 2023, subject to Governmental
Authority approval, it required, and shall continue in full force and etfect until terminated
in accordance with Exhibit “A”.

This Agreement will be subject to the following, all of which are incorperated herein:

A. The “Terms and Conditions ot the ERCOT Standard Generation Interconnection
Agreement” attached hereto as Exhibit “A”;

B. The ERCOT Requirements (unless expressly stated herein, where the ERCOT

Requirements are in conflict with this Agreement, the ERCOT Requirements shall

prevail),

The PUCT Rules (where the PUCT Rules are in conflict with this Agreement, the

PUCT Rules shall prevail);

The Time Schedule attached hereto as Exhibit “B™;

The Interconnection Details attached hereto as Exhibit “C™;

The notice requirements attached hereto as Exhibit “D”;

The Security Arrangement Details attached hereto as Exhibit “E”;

The Transmission Service Provider’s “Transmission & Substation Outage and

Clearance Coordination Procedures”, as it may be updated from time to time, the

current version of which is attached hereto as Exhibit “F”;

The Transmission Service Provider’s “Specification for Remote Telemetry of a

Customer Owned Facility”, specification 007-400-02, as it may be updated from

time to time, the current version of which is attached hereto as Exhibit “G™;

J. Selected drawings related to the interconnection between Plant and Transmission
Service Provider’s System, as they may be updated from time to time, the current
versions of which are attached hereto as Exhibit “H”;

o

TOMmY

—

FINAL SGIA Walstrom BESS wa_6.30.2023 3
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K. The Transmission Service Provider’s “Specification for Customer-Owned 138kV
Substation Design”, specification 007-231-14, as it may be updated from time to
time, the current version of which is attached here(o as Exhibit “I”;

L., The Transmission Service Provider’s Subtractive Metering — Transmission Voltage
Guideline, as it may be updated from time to time, the current version of which is
attached hereto as Exhibit “J”; and

IN WITNESS WHEREOF, the Parties have executed this Agreement as of the date first
~written above in duplicate originals, each of which shall constitute and be an original
effective Agreement between the Parties. '

Sealy Power LLC CenterPoint Energy Houston Electric, LL.C
. DocuSigned by:
/ ﬁ é - @W Wilsern
By: ’ By: {54502 CAUCE4TD. .
Title: ?jﬁes !'0/‘,/1 % Title: SVP Houston Electric
FINAL SG14 Walstrom BESS v8_8.30,2023 4
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Exhibit “A”
Terms and Conditions of the ERCOT Standard Generation Interconnection
Agreement
ARTICLE 1. DEFINITIONS
Capitalized terms shall have the meanings as set forth below, except as otherwise
specified in the Agreement:

1.1 “CCN” shall mean a Certificate of Convenience and Necessity 1ssued by the PUCT.

1.2 “Commercial Operation” shall mean the date on which Generator declares that the

construction of the Plant has been substantially completed, Trial Operation of the Plant has
been completed, and the Plant is ready for dispatch.

1.3 “Control Area” shall have the meaning ascribed thereto in PUCT Rule 25.5(8) or
1ts SUCCEessor.

1.4 “ERCOT” shall mean the Electric Reliability Council of Texas, Inc.

1.5  “ERCOT Requirements” means the ERCOT Operating Guides, 180 Generation

Interconnection Procedures as well as any other documents adopted by the ISO or ERCOT
relating to the interconnection and operation of generators and transmission systems in
ERCOT as amended from time to time, and any successors thereto. Any requirement in
the foregoing documents imposed upon generation entities or generation facilities shall
become the responsibility of the Generator, and any requirements imposed on transmission
providers or transmission facilities shall become the responsibility of the TSP,

1.6 “Facilities Study” shall have the meaning as described in PUCT Rule 25.198(g) or

1ts successor.

1.7  “Facilities Study Agreement” shall mean an agreement executed by the Parties

relating to the performance of the Facilities Study.

FINAL SGIA Walstrom BESS wa_6.30.2023
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1.8 “GIF” shall mean Generator’s interconnection facilities as descnibed in Exhibit

LCC "™

1.9 “Good Utility Practice” shall have the meaning described in PUCT Rule 25.5(23)

or its successor.

1.10  “Governmental Authority(ies)” shall mean any federal, state, local or municipal

body having jurisdiction over a Party.

1.11  “In-Service Date” shall be the date, as reflected in Exhibit “B,” that the TIF will be

ready to connect to the GIF.

1.12 “ISO” shall mean the ERCOT Independent System Operator.

1.13  “Plant” shall mean the electric generation facility owned and operated by the
Generator, as specified in Exhibit “C.”

1.14  “Point of Interconnection” shall mean the location(s) where the GIF connects to the

TIF as negotiated and defined by the Parties and as shown on Exhibit “C” of this
Agreement.

1.15  “PUCT?™ shall mean the Public Utility Commission of Texas.

1.16  “PUCT Rules” shall mean the Substantive Rules of the PUCT.

1.17  “Reasonable Efforts” shall mean the use of Good Utility Practice and the exercise

of due diligence (pursuant to PUCT Rule 25.196(e)).

1.18 “System Protection Equipment” shall mean those facilities located within the TIF

and the GIF as described in Section 5.6 and Exhibit “C.”

1.19  “System Security Study” shall have the meaning as described in PUCT Rule

25.198(f) or its successor.

FINAL SGIA Walstrom BESS wa_6.30.2023 I
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1.20  “TCOS” shall mean the TSP’s transmission cost of service as allowed by the
applicable Governmental Authority.

1.21  “TIF” shall mean the TSP’s interconnection facilities as described in Exhibit “C”

to this Agreement.

1.22  “Tnal Operation” shall mean the process by which the Generator is engaged in on-

site test operations and commissioning of the Plant prior to Commercial Operation.
1.23  “TSP” shall mean the Transmission Service Provider,
1.24  “TSP System” shall mean the electric transmission facilities, including the TTF, and
all associated equipment and facilities owned and/or operated by the TSP.
ARTICLE 2. TERMINATION

2.1 Termination Procedures. This Agreement may be terminated as follows:

A, the Generator may terminate this Agreement after giving the TSP thirty (30)
days advance written notice; or

B.  the TSP may terminate this Agreement (subject to Governmental Authority
approval, if required) on written notice to the Generator if the Generator’s Plant has not
achieved Commercial Operation within one vyear after the scheduled Commercial
Operation date reflected in Exhibit “B”; or

C.  either Party may terminate this Agreement in accordance with Section 10.6.

2.2 Termination Costs. If a Party elects to terminate the Agreement pursuant to Section

2.1 above, the Generator shall pay all costs incurred (or committed to be incurred) by TSP,
as of the date of the other Party’s receipt of such notice of termination, that are the
responsibility of the Generator under this Agreement. In the event of termination by either

Party, both Parties shall use commercially reasonable efforts to mitigate the damages and

FINAL SGIA Walstrom BESS wa_6.30.2023 7
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charges that they may incur as a consequence of termination. The provisions of the
Sections 2.2 and 2.3 shall survive termination of the Agreement.
23 Disconnection. Upon termination of this Agreement, the Parties will disconnect
the GIF from the TIF.

ARTICLE 3. REGULATORY FILINGS
3.1  Filing. The TSP shall file this executed Agreement with the appropriate
Governmental Authority, if required. Any portions of this Agreement asserted by
Generator to contain competitively sensitive commercial or financial information shall be
filed by the TSP identified as “confidential” under seal stating, for the TSP’s showing of
good cause, that Generator asserts such information is confidential information and has
requested such filing under seal. If requested by the TSP, Generator shall provide the TSP,
in writing, with the Generator’s basis for asserting that the information referred to in this
Section 3.1 1s competitively sensitive information, and the TSP may disclose such writing
to the appropriate Governmental Authority.

32 Regulatory Approvals. Unless exempt, the TSP shall timely request 1SO and all

regulatory approvals necessary for it to carry out its responsibilities under this
Agreement. Such approvals shall include any CCN required for the construction of the

TIF.

ARTICLE 4. INTERCONNECTION FACILITIES ENGINEERING,
PROCUREMENT, AND CONSTRUCTION

4.1 Options. The Generator shall select one of the tollowing options (subsection A or

subsection B) and include the selected option in Exhibit “B” for completion of the TIF:

FINAL SGIA Walstrom BESS wa_6.30.2023 q
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A The TSP shall design, procure, and construct the TIF, using Reasonable
Eftorts to complete the TIF by the In-Service Date retlected in Exhibit “B.” The TSP will
utilize 1ts own resources and will contract for additional resources, as reasonably necessary,
to meet the In-Service Date. Such resources shall include, as the TSP believes is reasonable,
use of other contractors, other equipment suppliers, other material suppliers, additional
contract personnel, additional payments to contractors for expedited work, and premiums
paid to equipment and material suppliers for expedited delivery. The TSP shall not be
required to undertake any initiative which is inconsistent with its standard safety practices,
its material and equipment specifications, its design criteria and construction procedures,
its labor agreements, applicable laws and regulations, and ERCOT Requirements. In the
event the TSP reasonably expects that it will not be able to complete the TIF by the In-
Service Date, the TSP will promptly provide written notice to the Generator and will
undertake Reasonable Efforts to meet the earliest date thereafter.
B. (1) The TSP shall design, procure, and construct the TIF by the In-Service
Date reflected in Exhibit “B.” The Parties acknowledge that the In-Service Date was either
agreed upon through good faith negotiations or designated by the Generator upon failure of
the Parties to agree. In the process of negotiating the In-Service Date, Generator will request
a date upon which it reasonably expects it will be ready to begin use of the TIF and upon
which it reasonably expects to begin doing so. Any date designated by the Generator shall
in no event be less than fitteen months trom the date that all conditions of Sections 4.2 and
4.3 have been satisfied. The designated In-Service Date will be extended day for day for

each day that the ISO retuses to grant clearances to install equipment. If the TSP fails to

FINAL SGIA Walstrom BESS wa_6.30.2023 9
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complete the TIF by the In-Service Date reflected in Exhibit “B,” the TSP shall pay the
Generator liquidated damages in accordance with this Section 4.1.B.

(11)  The Parties agree that actual damages to the Generator, in the event the TIF
are not completed by the In-Service Date, may include Generator’s fixed operation and
maintenance costs and lost opportunity costs. Such actual damages are uncertain and
impossible to determine at this time. The Parties agree that, because of such uncertainty,
any liquidated damages paid by the TSP to the Generator shall be an amount equal to ¥z of
1% of the actual cost of the TIF, per day. However, in no event shall the total liquidated
damages exceed 20% of the actual cost of the TIF. The Parties agree that such liquidated
damages are less than the Generator’s actual damages. The Parties agree that the foregoing
payments will be made by the TSP to the Generator as just compensation for the damages
caused to the Generator, which actual damages are uncertain and impossible to determine
at this time, and as reasonable liquidated damages, but not as a penalty or a methed to
secure performance of this Agreement.

(111)  The TSP shall apply to have the full costs of the TIF included in TCOS. If
the PUCT issues a final, appealable order excluding from TCOS any portion of the TIF
costs, including higher contractor and vendor costs due te liquidated damage provisions in
those contracts and insurance costs to cover liquidated damages, which costs may have
been reasonably incurred but which the PUCT finds should not be recovered through
TCOS, the Generator shall reimburse the TSP for such costs in an amount not to exceed
the difference between the TSP’s estimate of the cost of the TIF under section 4.1. A and
the TSP’s estimate of the cost of the TIF under Section 4.1.B as reflected in Exhibit “C.”

Such costs shall be estimated using Good Utility Practice.
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(iv)  No liquidated damages shall be paid to Generator if the Generator is not
ready to commence use of the TIF for the delivery of power to the Plant for Trial Operation
or export of power from the Plant on the In-Service Date, unless the Generator would have
been able to commence use of the TIF for the delivery of power to the Plant for Trial
Operation or export of power from the Plant but for TSP’s delay.

(v) If the In-Service Date has been designated by the Generator upon a failure
of the Parties to agree on the In-Service Date, the TSP may, at its option, require the
Generator to subcontract with the TSP for all or part of the design, procurement and
construction of the TIF in accordance with the TSP’s standard subcontractor agreements.
In such event, the TSP shall be subject to the payment of liquidated damages to the
Generator only if the In-Service Date is not met solely due to the TSP’s failure to complete
the portion of the TIF for which the TSP has retained responsibility. It is the intent of this
subsection to give the TSP full control of the contents and quality of the TIF. To the extent
the Generator acts as a subcontractor to the TSP, the following will apply: 1) The
(Generator shall engineer, procure equipment, and construct the TIF (or portions thereof)
using Good Utility Practice and using standards and specifications provided in advance by
the TSP; 2) In its engineering, procurement and construction of the TIF, the Generator shall
comply with all requirements of law to which the TSP would be subject in the engineering,
procurement or construction of the TIF, 3) The TSP shall review and approve the
engineering design, acceptance tests of equipment, and the construction of the TIF; 4) The
TSP shall have the right to approve and accept for operation the TIF in accordance with
the standards and specifications provided in advance by the TSP, such approval and

acceptance shall not be unreasonably withheld, conditioned, or delayed; 5) Should any
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phase of the engineering, equipment procurement, or construction of the TIF, including
selection of subcontractors, not meet the standards and specifications provided by the TSP,
and therefore be deemed unacceptable, then the Generator shall be obligated to remedy that
portion of the TIF or selection of subcontractors that is deemed unacceptable, the TSP's
approval of the Generator’s selection of subcontractors will not be unreasonably withheld,
conditioned or delayed; and 6) Once the TIF is accepted for operation by the TSP, then
the TSP shall retmburse the Generator for the reasonable and necessary costs incurred by
the Generator to complete the TIF, not to exceed the amount specified in the subcontract.
Such reimbursement shall be made within thirty days after receipt of the invoice, unless
otherwise agreed to by the Parties.

42  Equipment Procurement. If responsibility for construction of the TIF is borne by

the TSP, then the TSP shall commence design of the TIF and procure necessary equipment
within a reasonable time after all of the following conditions are satisfied:

A The TSP has completed the Facilities Study pursuant to the Facilities Study
Agreement;

B. The TSP has received written authorization to proceed with design and
procurement from the Generator by the date specified in Exhibit “B”; and

C. The Generator has provided security to the TSP in accordance with Section
8.3 by the dates specified in Exhibit “B.”
43 Construction Commencement. The TSP shall commence construction of the TIF
as soon as practicable after the following additional conditions are satisfied:

A Approval of the appropriate Governmental Authority has been obtained for

any facilities requiring regulatory approval,
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B. Necessary real property rights, if any, have been obtained,

C. The TSP has received written authorization to proceed with construction
from the Generator by the date specified in Exhibit “B”; and

D. The Generator has provided security to the TSP in accordance with
Section 8.3 by the dates specified in Exhibit *B.”

44  Work Progress. The Parties will keep each other advised periodically as to the

progress of their respective design, procurement and construction efforts. If, at any time,
the Generator becomes aware that the completion ot the TIF will not be required until after
the specified In-Service Date, the Generator will promptly provide written notice to the
TSP of a new, later In-Service Date.

4.5  Conditions Precedent Delay. To the extent this Agreement incorporates a specified

In-Service Date and the Generator fails to satisty conditions precedent under Sections 4.2
and 4.3 so that the TSP may meet the In-Service Date, the Parties will negotiate in good
faith to establish a new schedule for completion of the TIF.

ARTICLE 5. FACILITIES AND EQUIPMENT
5.1 Information Exchange. The Parties shall exchange information and mutually agree
upon the design and compatibility of the Parties’ interconnection facilities. The Parties
shall work diligently and in good faith to make any necessary design changes to ensure

compatibility of the GIF to the TSP System.

52  GIF Construction. Generator agrees to cause the GIF to be designed and constructed
in accordance with Good Utility Practice, ERCOT Requirements and the National
Electrical Satety Code in eftect at the time of construction. Within one-hundred and twenty

(120) days after Commercial Operation, unless the Parties agree on another mutually
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acceptable deadline, the Generator shall deliver to the TSP the following “as-built”
drawings, information and documents for the GIF: a one-line diagram, a site plan showing
the Plant and the GIF, plan and elevation drawings showing the layout of the GIF, a relay
functional diagram, relaying AC and DC schematic wiring diagrams and relay settings for
all facilities associated with the Generator’s main-power transformers, the facilities
connecting the Generator to the main power transformers and the GIF, and the impedances
(determined by factory tests) for the associated main power transformers and the
generators.

5.3  TIF Construction. The TSP agrees to cause the TIF to be designed and constructed

in accordance with Good Utility Practice, ERCOT Requirements and the National
Electrical Safety Code in effect at the time of construction.

54  Equipment Changes. For facilities not described in Exhibit “C,” it either Party
makes equipment changes to the Plant, the GIF, the TIF or the TSP System which it knows
will atfect the operation or performance of the other Party’s interconnection facilities, the
Parties agree to notify the other Party, 1n writing, of such changes. Such changes shall be

made in accordance with ERCOT Requirements and coordinated between the Parties.

5.5 Metering, Telemetry and Communications Requirements,

A Metering and telemetry of data will be accomplished in accordance with
ERCOT Requirements. The specific metering, telemetry and communications equipment

to be installed and data to be telemetered are described in Exhibit “C.”
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B. At the Point of Interconnection, the metering and telemetry equipment shall
be owned by the TSP. However, the TSP shall provide the Generator with metering and
telemetry values in accordance with ERCOT Requirements,

C. A minimum set of inputs to the telemetry equipment are specified in Exhibit
“C.” Additional sets of inputs may be subsequently mutually agreed upon.

D. The TSP will notity the Generator at least five (5) working days in advance
of any planned maintenance, inspection, testing, or calibration of the metering equipment,
unless otherwise agreed to in writing. The Generator, or its designated representative, shall
have the right to be present for these activities and to receive copies of any documents
related to the procedures and results.

E. Prior to the connection of the GIF to the TIF, acceptance tests will be
performed by the owning Party to ensure the proper functioning of all metering, telemetry
and communications equipment associated with the Point of Interconnection and both
Parties’ interconnection facilities, and to verify the accuracy of data being received by the
TSP, the Control Area(s) in which the Plant and the TSP are located and the Generator.
All acceptance tests will be performed consistent with ERCOT Requirements.

F. The TSP shall, in accordance with Good Utility Practice and ERCOT
Requirements, specify communications facilities, including those necessary to transmit
data from the metering equipment to the TSP, that are necessary for the effective operation
of the Plant and the GIF with the TSP System. Such communication facilities shall be
included in Exhibit “C.” The Generator shall make arrangements to procure and bear the

cost of such facilities.
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G Any changes to the meters, telemetry equipment, voltage transformers,
current transformers, and associated panels, hardware, conduit and cable, which will affect
the data being received by the other Party must be mutually agreed to by the Parties.

H. Each Party will promptly advise the other Party if it detects or otherwise
learns of any metering, telemetry or communications equipment errors or malfunctions that
require the attention and/or correction by the other Party.  The Party owning such
equipment shall correct such error or malfunction as soon as reasonably feasible in
accordance with ERCOT Requirements.

56 System Protection and Other Controls Requirements,

A Each Party’s tacilities shall be designed to isolate any fault, or to correct or
isolate any abnormality, that would negatively affect the other Party’s system or other
entities connected to the TSP System.

B. The Generator shall be respensible for protection of its facilities consistent
with ERCOT Requirements.

C. Each Party’s protective relay design shall incorporate the necessary test
switches to perform the tests required in Section 5.6.F. The required test switches will be
placed such that they allow operation of lockout relays while preventing breaker failure
schemes from operating and causing unnecessary breaker operations and tripping the
(Generator's units.

D. Recording equipment shall be installed to analyze all system disturbances
in accordance with ERCOT Requirements.

E. Each Party will test, operate and maintain System Protection Equipment in

accordance with ERCOT Requirements. Each Party will provide reasonable notice to the
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other Party of any testing of 1ts System Protection Equipment allowing such other Party
the opportunity to have representatives present during testing of its System Protection
Equipment.

F. Prior to the In-Service Date, and again prior to Commercial Operation, each
Party or its agent shall perform a complete calibration test and functional trip test of the
System Protection Equipment. At intervals suggested by Good Utility Practice or at
intervals described in the ERCOT Requirements if so defined therein, and following any
apparent malfunction of the System Protection Equipment, each Party shall perform both
calibration and functional trip tests of its System Protection Equipment. These tests do not
require the tripping of any in-service generation unit. These tests do, however, require that

all protective relays and lockout contacts be activated.

5.7  No Annexation. Any and all equipment placed on the premises of a Party shall be
and remain the property of the Party providing such equipment regardless of the
mode and manner of annexation or attachment to real property, unless otherwise

mutually agreed by the Parties.

ARTICLE 6. OPERATION AND MAINTENANCE
6.1 Operation and Maintenance of Interconnection Facilities. The Parties agree to
operate and maintain their systems in accordance with Good Utility Practice, National
Electrical Safety Code, the ERCOT Requirements, PUCT Rules and all applicable laws
and regulations. Subject to any necessary 1SO approval, each Party shall provide necessary
equipment outages to allow the other Party to perform periodic maintenance, repair or

replacement of its facilities. Such outages shall be scheduled at mutually agreeable times,
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unless conditions exist which a Party believes, in accordance with Good Utility Practice,
may endanger persons or property. No changes will be made in the normal operation of
the Point of Interconnection without the mutual agreement of the Parties except as
otherwise provided herein. All testing of the Plant that affects the operation of the Point
of Interconnection shall be coordinated between the TSP, the Control Area(s) in which the
Plant and the TSP are located, and the Generator and will be conducted in accordance with
ERCOT Requirements.

6.2  Control Area Notification. At least six months betore Trial Operation, the

(Generator shall notify the TSP in writing of the Control Area in which it will be located.
It the Generator elects to be located in a Control Area other than the Control Area in which
the TSP is located, all necessary agreements, including but not limited to remote control
area generator interchange agreements, it applicable, and appropriate measures under such
agreements, shall be executed and implemented prior to the placement of the Plant in the
other Control Area. The Parties will diligently cooperate with one another to enable such
agreements to be executed and implemented on a schedule necessary to meet the Trial

Operation date specified in Exhibit “B.”

6.3 Land Rights and Easements. Terms and conditions addressing the rights of the TSP
and the Generator regarding any facilities located on the other Party’s property shall be
addressed in a separate, duly executed and recorded easement agreement between the
Parties. Prior to Commercial Operation, the Parties will mutually agree upon procedures
to govern access to each other’s property as necessary for the Parties to fulfill their
obligations hereunder.

6.4  Service Interruption. The Parties recognize that the interruption of service
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provisions of the PUCT Rules give TSP the right to disconnect the TSP System from the
Plant under the conditions specitied therein. The Generator will promptly disconnect the
Plant from the TSP System when required by and in accordance with the PUCT Rules and
ERCOT Requirements.

6.5 Switching and Clearance.

A Any switching or clearances needed on the TIF or the GIF will be done in
accordance with ERCOT Requirements.

B. Any switching and clearance procedure necessary to comply with Good
Utility Practice or ERCOT Requirements that may have specific application to the Plant
shall be addressed in Exhibit “C.”

6.6  Start-Up and Synchronization. Consistent with ERCOT Requirements and the

Parties™ mutually acceptable procedure, the Generator is responsible tor the proper
synchronization of the Plant to the TSP System.

6.7  Routine Operational Communications. On a timely basis, the Parties shall

exchange all information necessary to comply with ERCOT Requirements.

6.8  Blackstart Operations. If the Plant is capable of blackstart operations, Generator

will coordinate individual Plant start-up procedures consistent with ERCOT Requirements.
Any blackstart operations shall be conducted in accordance with the blackstart criteria
included in the ERCOT Requirements and the TSP Blackstart Plan on file with the I1SO.
Notwithstanding this section, the Generator is not required to have blackstart capability by
virtue of this Agreement. If the Generator will have blackstart capability, then Generator
shall provide and maintain an emergency communication system that will interface with

the TSP during a blackstart condition.
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6.9  Power System Stabilizers. The Generator shall procure, install, maintain and

operate power system stabilizers if required to meet ERCOT Requirements and as
described in Exhibit “C.”
ARTICLE 7. DATA REQUIREMENTS

7.1 Data Acquisition. The acquisition of data to realistically simulate the electrical

behavior of system components is a fundamental requirement for the development of a
reliable interconnected transmission system. Therefore, the TSP and the Generator shall
be required to submit specific information regarding the electrical characteristics of their
respective facilities to each other as described below in accordance with ERCOT
Requirements.

72 Initial Data Submission by TSP. The initial data submission by the TSP shall occur

no later than 120 days prior to Trial Operation and shall include transmission system data
necessary to allow the Generator to select equipment and meet any system protection and
stability requirements.

7.3 Initial Data Submission by Generator. The initial data submission by the Generator,

including manutacturer data, shall occur no later than 90 days prior to the Trial Operation
and shall include a completed copy of the following forms contained in the 1SO’s
Generation Interconnection Procedure: (1) Plant Description/Data and (2) Generation
Stability Data. 1t shall also include any additional data provided to the 1SO for the System
Security Study. Data in the initial submissions shall be the most current Plant design or
expected performance data. Data submitted for stability models shall be compatible with
the ISO standard models. If there is no compatible model, the Generator will work with

an 180 designated consultant to develop and supply a standard model and associated data.
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74  Data Supplementation. Prior to Commercial Operation, the Parties shall

supplement their initial data submissions with any and all “as-built” Plant data or “as-
tested” performance data which differs from the initial submissions or, alternatively,
written confirmation that no such diftferences exist. Subsequent to Commercial Operation,
the Generator shall provide the TSP any data changes due to equipment replacement,
repair, or adjustment. The TSP shall provide the Generator any data changes due to
equipment replacement, repair, or adjustment in the directly connected substation or any
adjacent TSP-owned substation that may aftect the GIF equipment ratings, protection or
operating requirements. The Parties shall provide such data no later than 30 days after the
date of the actual change in equipment characteristics. Also, the Parties shall provide to
each other a copy of any additional data later required by the I1SO concerning these
facilities.

7.5 Data Exchange. Each Party shall furnish to the other Party real-time and forecasted

data as required by ERCOT Requirements. The Parties will cooperate with one another in
the analysis of disturbances to either the Plant or the TSP’s System by gathering and
providing access to any information relating to any disturbance, including information
from oscillography, protective relay targets, breaker operations and sequence of events
records.

ARTICLE 8. PERFORMANCE OBLIGATION

8.1 Generator’s Cost Responsibility. The Generator will acquire, construct, operate,

test, maintain and own the Plant and the GIF at 1ts sole expense. In addition, the Generator
may be required to make a contribution in aid of construction in the amount set out in and

for the facilities described in Exhibit “C,” if any, in accordance with PUCT Rules.
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8.2 TSP’s Cost Responsibility. The TSP will acquire, own, operate, test, and maintain

the TIF at its sole expense, subject to the provisions of Section 4.1.B and the contribution
in aid of construction provisions of Section 8.1 of this Agreement.

83  Financial Security Arrangements. The TSP may require the Generator to pay a
reasonable deposit or provide another means of security, to cover the costs of planning,
licensing, procuring equipment and materials, and constructing the TIF. The required
security arrangements shall be specified in Exhibit “E.” Within five business days after
the Plant achieves Commercial Operation with respect to the applicable Phase, the TSP
shall return the deposit or security to the Generator relating to such Phase. However, the
TSP may retain an amount to cover the incremental difference between the TSP’s actual
out of pocket costs associated with the choice of Section 4.1.B over Section 4.1 A pending
a final PUCT Order as contemplated in Section 4.1.B(ii1). If the Plant has not achieved
Commercial Operation within one year after the scheduled Commercial Operation date
identified in Exhibit “B” or it the Generator terminates this Agreement in accordance with
Section 2.1 and the TIF are not required, the TSP may, subject to the provisions of Section
2.2, retain as much of the deposit or security as is required to cover the costs it incurred in
planning, licensing, procuring equipment and materials, and constructing the TIF. If a
cash deposit 1s made pursuant to Exhibit “E,” any repayment of such cash deposit shall
include interest at a rate applicable to customer deposits as established from time to time

by the PUCT or other Governmental Authority.
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ARTICLE 9, INSURANCE
9.1  Each Party shall, at its own expense, maintain in torce throughout the period of this
Agreement and until released by the other Party the following minimum insurance
coverages, with insurers authorized to do business in Texas:

A Employers Liability and Worker’s Compensation Insurance providing

statutory benefits in accordance with the laws and regulations of the State of Texas. The
minimum limits for the Employer’s Liability insurance shall be One Million Dollars
{$1,000,000) each accident bodily injury by accident, One Million Dollars ($1,000,000)
each employee bodily injury by disease, and One Million Dollars ($1,000,000) pelicy limit
bodily injury by disease.

B. Commercial General Liability Insurance including premises and operations,

personal injury, broad form property damage, broad form blanket contractual liability
coverage (1ncluding coverage for the contractual indemnification) products and completed
operations coverage, coverage for explosion, collapse and underground hazards,
independent contractors coverage, coverage for pollution to the extent normally available
and punitive damages to the extent normally available and a cross liability endorsement,
with minimum limits of One Million Dollars ($1,000,000) per occurrence/One Million
Dollars ($1,000,000) aggregate combined single limit for personal injury, bodily injury,
including death and property damage.

C. Comprehensive Automobile Liability Insurance for coverage of owned,

non-owned and hired vehicles, trailers or semi-trailers designed for travel on public roads,
with a minimum combined single limit of One Million Dollars ($1,000,000) per occurrence

for bodily injury, including death, and property damage.
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D. Excess Public Liability Insurance over and above the Employer’s Liability,

Commercial General Liability and Comprehensive Automobile Liability Insurance
coverage, with a minimum combined single limit of Twenty Million Dollars ($20,000,000)
per occurrence/Twenty Million Dollars ($20,000,000) aggregate.

E. The Commercial General Liability Insurance, Comprehensive Automobile
Liability Insurance, and Excess Public Liability Insurance polices shall name the other
Party, its parent, associated and affiliated companies and their respective directors, officers,
agents, servants and employees (“Other Party Group™) as additional insured. All policies
shall contain provisions whereby the insurers waive all rights of subrogation 1n accordance
with the provisions of this Agreement against the Other Party Group and provide thirty
(30) days advance written notice to Other Party Group prior to anniversary date of
cancellation or any material change in coverage or condition.

F. The Commercial General Liability Insurance, Comprehensive Automobile
Liability Insurance and Excess Public Liability Insurance policies shall contain provisions
that specify that the policies are primary and shall apply to such extent without
consideration tor other policies separately carried and shall state that each insured is
provided coverage as though a separate policy had been issued to each, except the insurer’s
liability shall not be increased beyond the amount for which the insurer would have been
liable had only ene insured been covered. Each Party shall be responsible for its respective
deductibles or retentions.

G The Commercial General Liability Insurance, Comprehensive Automobile
Liability Insurance and Excess Public Liability Insurance policies, it written on a Claims

First Made basis, shall be maintained in full force and effect for two (2) vears after
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termination of this Agreement, which coverage may be in the form of tail coverage or
extended reporting period coverage if agreed by the Parties.

H. The requirements contained herein as to the types and limits of all insurance
to be maintained by the Parties are not intended to and shall not in any manner, limit or
qualify the liabilities and obligations assumed by the Parties under this Agreement.

L Within ten (10) days following execution of this Agreement, and as soon as
practicable after the end of each fiscal year or at the renewal of the insurance policy and in
any event within ninety (90) days thereafter, each Party shall provide certification of all
insurance required in this Agreement, executed by each insurer or by an authorized
representative of each insurer.

J. Notwithstanding the foregoing, each Party may self-insure to the extent it
maintains a selt-insurance program; provided that, such Party’s senior secured debt is rated
at investment grade, or better, by Standard & Poor’s. For any period of time that a Party’s
senior secured debt is unrated by Standard & Poor’s or is rated at less than investment
grade by Standard & Poor’s, such Party shall comply with the insurance requirements
applicable to it under Sections 9.1.A through 9.1.1. In the event that a Party 1s permitted to
self-insure pursuant to this Section 9.1.J, it shall not be required to comply with the
insurance requirements applicable to it under Sections 9.1. A through 9.1.1.

K. The Parties agree to report to each other in writing as soon as practical all
accidents or occurrences resulting in injuries to any person, including death, and any
property damage arising out of this Agreement.

ARTICLE 10. MISCELLANEOUS

10.1 Governing Law and Applicable Tanffs.
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A This Agreement for all purposes shall be construed in accordance with and
governed by the laws of the State of Texas, excluding conflicts of law principles that would
refer to the laws of another jurisdiction. The Parties submit to the jurisdiction of the federal
and state courts in the State of Texas.

B. This Agreement is subject to all valid, applicable rules, regulations and
orders of, and taritfs approved by, duly constituted Governmental Authorities.

C. Each Party expressly reserves the right to seek changes in, appeal, or
otherwise contest any laws, orders, rules, or regulations of a Governmental Authority.

10.2  No Other Services. This Agreement 1s applicable only to the interconnection of the

Plant to the TSP System at the Point of Interconnection and does not obligate either Party
to provide, or entitle either Party to receive, any service not expressly provided for herein.
Each Party is responsible for making the arrangements necessary for it to receive any other
service that 1t may desire from the other Party or any third party. This Agreement does
not address the sale or purchase of any electric energy, transmission service or ancillary
services by either Party, either before or after Commercial Operation,

10.3 Entire Agreement. This Agreement, including all Exhibits, Attachments and

Schedules attached hereto, constitutes the entire agreement between the Parties with
reterence to the subject matter hereof, and supersedes all prior and contemporaneous
understandings or agreements, oral or written, between the Parties with respect to the
subject matter of this Agreement. There are no other agreements, representations,
warranties, or covenants which constitute any part of the consideration for, or any condition

to, either Party’s compliance with its obligations under this Agreement. Notwithstanding
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the other provisions of this Section, the Facilities Study Agreement, if any, is unaffected
by this Agreement.

104  Notices. Except as otherwise provided in Exhibit “D,” any formal notice, demand
or request provided for in this Agreement shall be in writing and shall be deemed properly
served, given or made if delivered 1n person, or sent by either registered or certified mail,
postage prepaid, overnight mail or fax to the address or number identitied on Exhibit “D”
attached to this Agreement. Either Party may change the notice information on Exhibit
“D” by giving five business days written notice prior to the etfective date of the change.
10.5 Force Majeure.

A The term “Force Majeure” as used herein shall mean any cause beyond the
reasonable control of the Party claiming Force Majeure, and without the fault or negligence
of such Party, which materially prevents or impairs the performance of such Party’s
obligations hereunder, including but not Iimited to, storm, flood, lightning, earthquake, fire,
explosion, failure or imminent threat of failure of facilities, civil disturbance, strike or other
labor disturbance, sabotage, war, national emergency, or restraint by any Governmental
Authority.

B. Neither Party shall be considered to be in Default (as hereinafter defined)
with respect to any obligation hereunder (including obligations under Article 4), other than
the obligation to pay money when due, 1f prevented from fulfilling such obligation by Force
Majeure. A Party unable to fulfill any obligation hereunder (other than an obligation to
pay money when due) by reason of Force Majeure shall give notice and the full particulars
of such Force Majeure to the other Party in writing or by telephone as soon as reasonably

possible after the occurrence of the cause relied upen. Telephone notices given pursuant
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to this Section shall be confirmed in writing as soon as reascnably possible and shall
specifically state full particulars of the Force Majeure, the time and date when the Force
Majeure occurred and when the Force Majeure is reasonably expected to cease. The Party
aftected shall exercise due diligence to remove such disability with reasonable dispatch,
but shall not be required to accede or agree to any provision not satisfactory to it in order
to settle and terminate a strike or other labor disturbance.

10,6 Default

A The term “Default” shall mean the failure of either Party to perform any
obligation in the time or manner provided in this Agreement. No Default shall exist where
such failure to discharge an obligation (other than the payment ot money) is the result of
Force Majeure as defined in this Agreement or the result of an act or omission of the other
Party. Upon a Default, the non-detaulting Party shall give written notice of such Default
to the defaulting Party. Except as provided in Section 10.6.B, the defaulting Party shall
have thirty (30) days trom receipt of the Default notice within which to cure such Detault;
provided however, if such Default 1s not capable of cure within 30 days, the defaulting
Party shall commence such cure within 30 days atter notice and continuously and diligently
complete such cure within 90 days from receipt of the Default notice; and, if cured within
such time, the Default specified in such notice shall cease to exist.

B. If a Default is not cured as provided in this Section, or if a Default is not
capable of being cured within the period provided for herein, the non-defaulting Party shall
have the right to terminate this Agreement by written notice at any time until cure occurs,
and be relieved of any further obligation hereunder and, whether or not that Party

terminates this Agreement, to recover from the defaulting Party all amounts due hereunder,
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plus all other damages and remedies to which it is entitled at law or in equity. The
provisions of this Section will survive termination of this Agreement.

10.7  Intrastate Operation. The operation of the Plant by Generator shall not cause there

to be a synchronous or an asynchronous interconnection between ERCOT and any other
transmission facilities operated outside of ERCOT unless ordered by the Federal Energy
Regulatory Commission under Section 210 of the Federal Power Act. The Parties recognize
and agree that any such interconnection will constitute an adverse condition giving the TSP
the right to immediately disconnect the TIF from the GIF, until such interconnection has
been disconnected. The Generator will not be prohibited by this Section from
interconnecting the Plant with facilities operated by the Comision Federal de Electricidad
of Mexico, unless such interconnection would cause ERCOT utilities that are not “public
utilities” under the Federal Power Act to become subject to the plenary jurisdiction of the
Federal Energy Regulatory Commission,

10.8 No Third Party Beneficiaries. This Agreement is not intended to and does not

create rights, remedies, or benefits of any character whatsoever in favor of any persons,
corporations, associations, or entities other than the Parties, and the obligations herein
assumed are solely for the use and benefit of the Parties, their successors in interest and,
where permitted, their assigns.

10.9  No Waiver. The failure of a Party to this Agreement to insist, on any occasion,
upon strict performance of any provision of this Agreement will not be considered a waiver
of obligations, rights, or duties imposed upon the Parties. Termination or Default of this

Agreement tor any reason by the Generator shall not constitute a waiver of the Generator’s
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legal rights to obtain an interconnection from the TSP under a new interconnection
agreement.

10.10 Headings. The descriptive headings of the various articles and sections of this
Agreement have been inserted for convenience of reterence only and are of no significance
in the interpretation or construction of this Agreement.

10.11 Multiple Counterparts. This Agreement may be executed in two or more

counterparts, each of which is deemed an original but all constitute one and the same
instrument.
10.12 Amendment. This Agreement may be amended only upon mutual agreement of the
Parties, which amendment will not be etfective until reduced to writing and executed by
the Parties.

10.13 No Partnership. This Agreement shall not be interpreted or construed to create an

association, joint venture, agency relationship, or partnership between the Parties or to
impose any partnership obligation or liability upon either Party. Neither Party shall have
any right, power or authority to enter into any agreement or undertaking for, or act on

behalf of, or to act as or be an agent or representative of, or to otherwise bind, the other

Party.

10.14 Further Assurances. The Parties agree to (1) furnish upon request to each other such
further information, (11) execute and deliver to each other such other documents, and (ii1)
do such other acts and things, all as the other Party may reasonably request for the purpose
of carrying out the intent of this Agreement and the documents referred to in this
Agreement. Without limiting the generality of the foregoing, the TSP shall, at the

(Generator’s expense, when reasonably requested to do so by the Generator at any time after
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the execution of this Agreement, prepare and provide such information in connection with
this Agreement (including, if available, resolutions, certiticates, opinions of counsel or
other documents relating to the TSP’s corporate authorization to enter into this Agreement
and to undertake the obligations set out herein) as may be reasonably required by any
potential lender to the Generator under a proposed loan agreement. The TSP will use
commercially reasonable efforts to obtain any opinion of counsel reasonably requested by
Generator, but the TSP shall not be in Default of any obligation under this Agreement if
the TSP is unable to provide an opinion of counsel that will satisfy any potential lender to
the Generator. Specifically, upon the written request of one Party, the other Party shall
provide the requesting Party with a letter stating whether or not, up to the date of the letter,
that Party 1s satisfied with the performance of the requesting Party under this Agreement.
10.15 Indemnification and Liability. The indemnification and liability provisions of the
PUCT Rule 25.202(b)(2) or its successor shall govern this Agreement.

10.16 Consequential Damages. OTHER THAN THE LIQUIDATED DAMAGES

HERETOFORE DESCRIBED, IN NO EVENT SHALL EITHER PARTY BE LIABLE
UNDER ANY PROVISION OF THIS AGREEMENT FOR ANY LOSSES, DAMAGES,
COSTS OR EXPENSES FOR ANY SPECIAL, INDIRECT, INCIDENTAL,
CONSEQUENTIAL, OR PUNITIVE DAMAGES, INCLUDING BUT NOT LIMITED
TO LOSS OF PROFIT OR REVENUE, LOSS OF THE USE OF EQUIPMENT, COST
OF CAPITAL, COST OF TEMPORARY EQUIPMENT OR SERVICES, WHETHER
BASED IN WHOLE OR IN PART IN CONTRACT, IN TORT, INCLUDING
NEGLIGENCE, STRICT LIABILITY, OR ANY OTHER THEORY OF LIABILITY;

PROVIDED, HOWEVER, THAT DAMAGES FOR WHICH A PARTY MAY BE
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LIABLE TO THE OTHER PARTY UNDER ANOTHER AGREEMENT WILL NOT BE
CONSIDERED TO BE SPECIAL, INDIRECT, INCIDENTAL, OR CONSEQUENTIAL
DAMAGES HEREUNDER.

10.17 Assignment. This Agreement may be assigned by either Party only with the written
consent of the other; provided that either Party may assign this Agreement without the
consent of the other Party to any atfiliate of the assigning Party with an equal or greater
credit rating and with the legal authority and operaticnal ability to satisfy the obligations
of the assigning Party under this Agreement; and provided further that the Generator shall
have the right to assign this Agreement, without the consent of the TSP, for collateral
security purposes to aid in providing financing for the Plant, provided that the Generator
will require any secured party, trustee or mortgagee to notify the TSP of any such
assignment. Any financing arrangement entered into by the Generator pursuant to this
Section will provide that prior to or upon the exercise of the secured party’s, trustee’s or
mortgagee’s assignment rights pursuant to said arrangement, the secured creditor, the
trustee or mortgagee will notify the TSP of the date and particulars of any such exercise of
assignment right(s). Any attempted assignment that violates this Section is void and
ineffective. Any assignment under this Agreement shall not relieve a Party of its
obligations, nor shall a Party’s obligations be enlarged, in whole or in part, by reason
thereof. Where required, consent to assignment will not be unreasonably withheld,
conditioned or delayed.

10.18 Severability. If any provision in this Agreement is finally determined to be invalid,
void or unenforceable by any court having jurisdiction, such determination shall not

invalidate, void or make unenforceable any other provision, agreement or covenant of this
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Agreement;, provided that if the Generator (or any third-party, but only if such third-party
is not acting at the direction of the TSP) seeks and obtains such a final determination with
respect to any provision of Section 4.1.B, then none of the provisions of Section 4.1.B.
shall thereafter have any force or etfect and the Parties’ rights and obligations shall be
governed solely by Section 4.1 A,

10.19 Comparability. The Parties will comply with all applicable comparability and code
of conduct laws, rules and regulations, as amended from time to time.

10.20 Invoicing and Payment. Unless the Parties otherwise agree (in a manner permitted

by applicable PUCT Rules and as specified in writing in an Exhibit “E” attached hereto),
invoicing and payment rights and obligations under this Agreement shall be governed by
PUCT Rules or applicable Governmental Authority.  Invoices shall be rendered to the
paying Party at the address specified on, and payments shall be made in accordance with
the requirements of, Exhibit “D.”

10.21 Confidentiality.

A Subject to the exception in Sectien 10.21.B, any information that a Party
claims is competitively sensitive, commercial or financial information under this
Agreement (“Confidential Information™) shall not be disclosed by the other Party to any
person not employed or retained by the other Party, except to the extent disclosure is (1)
required by law; (i1) reasonably deemed by the disclosing Party to be required to be
disclosed in connection with a dispute between or among the Parties, or the defense of
litigation or dispute; (i11) otherwise permitted by consent of the other Party, such consent
not to be unreasonably withheld; or (iv) necessary to fulfill its obligations under this

Agreement or as a transmission service provider or a Control Area operator including
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disclosing the Confidential Information to the ISO. The Party asserting confidentiality
shall notify the other Party in writing of the information it claims is confidential. Prior to
any disclosures of the other Party’s Confidential Information under this subsection, or if
any third party or Governmental Authority makes any request or demand for any of the
information described in this subsection, the disclosing Party agrees to promptly notify the
other Party in writing and agrees to assert confidentiality and cooperate with the other Party
in seeking to protect the Confidential Information from public disclosure by confidentiality
agreement, protective order or other reasonable measures.

B. This provision shall not apply to any information that was or 1s hereafter in

the public domain (except as a result of a breach of this provision).
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Exhibit “B”
Time Schedule

1. Interconnection Option chosen by Generator (check one):

X Section 4.1.A. or Section 4.1.B

It Section 4.1.B is chosen by Generator, the In-Service Date(s) was determined by (check one):
(1) _N/A__ good taith negotiations, or (2) ___N/A __ designated by Generator upon tailure

to agree.

2. Generator must deliver each of the tfollowing items (collectively, the “Prerequisite Ttems™) to
TSP by no later than August 1, 2023 (the “Scheduled Start Date”):

A. The Notice to Proceed detined in Section 4.3.D of Exhibit “A”;
B. The CIAC, if any, described in Exhibit “C”; and
C. The Security described in Exhibit “E.”

3. The TIF In-Service Date is the later of February 5, 2025 or 18 months after TSP’s receipt of
the Prerequisite Items.

Generator (A) acknowledges that ERCOT may impose transmission line outage restrictions on
TSP (the “Outage Restriction”) during the months of May through September of any given
calendar year due to summer load peaks (the “Qutage Restriction Period”) and (B) agrees that
if the TIF In-Service Date falls on a date during an Qutage Restriction Period, TSP may delay
the TIF In-Service Date to a date no earlier than the end of that Outage Restriction Period.

4. The scheduled Commercial Operation Date 1s the later of May 5, 2025 or 3 months after the
TIF In-Service Date.

5. The TIF In-Service Date and scheduled Commercial Operation Date shall each be extended
day-for-day for each calendar day that the following milestones are not achieved:

A. TSP has obtained ownership or possession of the deed(s) and/or easement(s) for the TIF
property by the date that is 11 months prior to the TIF In-Service Date; and

B. Ifapplicable, Generator has provided and made available to TSP an all-weather, permanent
access road for use by TSP for the construction and future maintenance of the TIF by the
date that is 9 months prior to the TIF In-Service Date.

The Parties may change the dates and times in this Exhibit B in accordance with Section 4.5 of
Exhibit “A.”

FINAL SGIA Walstrom BESS v5_6.30.2023

Lad

Lh

44



DocuSign Envelope 1D: §192A1B5-D378-45F 1-AB85-384C87EATBD3

1)

2)

3)

4)

3)

6)

Exhibit “C”
Interconnection Details
Plant Name: Walstrom BESS Project (“Plant™).

Point of Interconnection Location
A) TSP system side of Plant’s terminating structure inside Generator’s GIFSUB, located at
2000-2200 Substation Road Sealy, Austin County, Texas 77474.

Delivery Voltage: 138 kV

Number and Size of Generating Unit(s) or Energy Storage Systems
A) Plant will be comprised of 680 lithium ion energy storage systems with a total output of
202 MW measured at the generator terminals (“Planned Capacity”).

Type of Generating Unit

A) Power Electronics FP42000M BESS bidirectional energy storage inverters rated at
approximately 4.2 MW each. Each generating unit will be connected to a 660V/34.5kV
transformer, with the 34.5 kV windings connected behind a generator breaker

B) Each step-up, standby and auxiliary transformer connected at Delivery Voltage will have
a circuit breaker for 1solation from the TIF.

C) Electrical characteristics of Plant’s generating units shall be in accordance with the most
recent version of data that Generator has provided to TSP and shall be consistent with
data provided to ERCOT.

Metering Equipment

A) TSP shall provide and install ERCOT Polled Settlement (EPS) primary and check meters,
138 kV instrument transformers and associated wiring required for measuring the output
of the Plant’s generation and auxiliary electrical load at TSP’s TIFSUB Substation. The
138 kV metering instrument transformers for the EPS metering shall be procured by TSP
and owned, maintained, and replaced by TSP. TSP shall install and maintain the
metering system’s components in a manner consistent with ERCOT Requirements and
the PUCT Substantive Rules.

B) Generator acknowledges that the Plant will engage in wholesale energy storage in
accordance with the PUCT Rules and ERCOT Requirements for a Wholesale Storage
Load (“WSL”). TSP will install and own primary and backup EPS meters for the WSL in
a manner consistent with ERCOT Requirements and the PUCT Substantive Rules. WSL
metering installed at the Plant’s Generator Interconnection Facilities shall be in
accordance with the most recent version of TSP’s “Subtractive Metering — Transmission
Voltage Guideline” attached hereto as Exhibit “J”. The WSL auxiliary load shall be
separately metered by TSP and treated as retail load. If a retail load 1s connected via a
private use network to the Generator’s Plant, then the PUCT’s metering regime shall
apply to the retail load, and the ERCOT metering regime shall apply to the Generator’s
Plant.

7) Generator Interconnection Facilities (GIF)
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A)

B)

C)

D)

E)

F)

Generator shall furnish, operate, and maintain a complete generation facility capable of
generating the Planned Capacity, including, but not limited to, all generators, power
system stabilizers, generator step-up transformers, protective devices, and other
transformers and associated foundations, the terminating structures, all relays necessary
for the protection, synchronization and coordination of the generators, generator auxiliary
equipment and the disconnect switches and toundations at the Point of Interconnection.
The generation unit(s) shall meet all voltage and reactive requirements as outlined in the
ERCOT Protecol, ERCOT Operating Guides and other binding documents.

Generator shall furnish, own and maintain the connection from Plant’s equipment to Plant’s

terminating structure at the Point of Interconnection, including phase conductors, static

conductors, structure(s), tower fittings, suspension insulators, terminating clamps and line
conductor terminal fittings.

TSP shall provide to Generator the TSP’s alpha/numeric identifiers for incoming 138 kV

transmission lines, the TSP’s alpha/numeric identifiers for high voltage circuit breakers,

switches, power transtormers, generators and certain low side equipment, and the TSP’s
assigned 6-character substation identification for the GIF (“GIFSUB”). The GIF high
voltage circuit breakers, switches, transformers, generators and certain low side equipment
shall be identitied with TSP’s identifiers. TSP will develop a substation basic one-line
diagram that includes these identifiers. The Generator shall mark these identitiers on the
substation equipment. TSP may stencil identification numbers on substation equipment and
mount signs, labels, drawings, telephone numbers, and instructions on the GIF. The

Generator shall use TSP's assigned substation name, or Substation ID, and equipment

identifiers in discussions with TSP, in GIFSUB Substation drawings and in RARF

submittals.

Generator shall provide the foundations for Plant’s terminating structures and

disconnecting devices. Generator shall design and install the Plant’s terminating

structure(s), and disconnecting devices in accordance with TSP’s conductor loading
requirements.

Generator shall connect its generating plant ground mat, directly or indirectly to TSP’s

{TIFSUB} Substation ground mat. The grounding method shall be designated by the

TSP and descriptions for each method are as follows:

1) Direct method - direct method should be utilized when Generator’s plant’s proximity
makes directly bonding feasible. To obtain reasonable separation, direct bonding
method shall consist of a minimum of two subgrade grounding connections
originating from (and ending to) different corners of the two grids, in order to
eliminate common moede failure. In this scenario, the two grounding systems are
directly bonded via dedicated grounding conductors of adequate ampacity to establish
electrical bond(s).

2} Indirect method - electrical bonding(s) between the generating plant ground mat and
the TSP’s ground mat established via overhead shield or static wires. The overhead
grounding connections shall consist of static wire(s), of adequate ampacity, and be
continuous throughout all transmission towers, if any, between the {TIFSUB} and
{GIFSUB} Substations. The static wires shall be terminated or bonded at both
ground mats via grounding leads (of adequate ampacity), which connect the ground
grid to the static wire(s).
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8)

G)

H)
I)
1)

Electrical characteristics of the GIF shall be 1n accordance with the most recent version of
TSP’s “Specification for Customer 138 kV Substation Design™ attached as Exhibit “I”
and in particular, the section pertaining to “Generation”.

Generator shall provide the 34.5-138 kV step-up transformer with a 138 k'V circuit
breaker and disconnect switch for isolation from the TIFSUB Substation.

Generator shall provide NEMA tfour-hole pads on Plant’s disconnect switch tor
connection to NEMA four-hole pads on TSP’s connecting conductors.

Generator shall own all protective relays, instrument transformers, instrumentation, and
control equipment physically located on Plant side of the Point(s) of Interconnection.

TSP Interconnection Facilities (TIF)

A)

B)

C)

D)

E)

TSP shall complete 1ts entire scope of work on the TIFSUB Substation (except for Punch
List Items) including, but not limited to, bus works, supports, structures, circuit breakers,
disconnect switches, relays, and other equipment necessary for protection and
coordination, controls, and wiring all as necessary to provide an interconnection between
Plant’s generation facilities and TSP’s System; energize the same, and interconnect with
Plant, all as provided herein.

1) Punch List Items are defined as those non-material items of work that remain to be
performed in order to ensure full compliance with this Agreement. Punch List Items
do not include any items of work, alone or 1n the aggregate, non-completion of which
(1) prevents the TIFSUB Substation from being used for its intended purposes as
described in this Agreement or in accordance with applicable laws; (ii) prevents the
TIFSUB Substation from being legally, safely, and reliably placed in commercial
operation; or (111) in the exercise of reasonable engineering judgment could have an
adverse effect on the operation, efficiency, or reliability of the TIFSUB Substation, or
its ability to transmit the Plant's power to the ERCOT grid.

TSP shall turnish, own, and maintain the connection from TSP’s equipment to Plant’s

terminating structure(s) at the Point of Interconnection, including phase conductors, static

conductors, structures, tower fittings, suspension insulators, terminating clamps and line
conductor terminal fittings with NEMA standard four-hole flat pads for attachment to the

NEMA four-hole pads on Plant’s disconnecting device.

TSP shall furnish, own, and maintain the connection from TIFSUB Substation to TSP’s

transmission system.

TSP shall develop and install transmission improvements that it determines, in its sole

discretion, are reasonably necessary to safely, reliably, and economically integrate the

Plant into the TSP System. TSP MAKES NO PROMISE, REPRESENTATION, OR

WARRANTY AS TO WHETHER THE TSP SYSTEM WILL BE FREE OF

CONSTRAINTS AT ANY TIME, INCLUDING BUT NOT LIMITED TO TIMES

WHEN THE TRANSMISSION IMPROVEMENTS UNDER THIS AGREEMENT ARE

BEING MADE OR AFTER THEIR COMPLETION.

TSP shall expand its existing Peters Substation as shown on the drawing entitled

“CenterPoint Energy 138 kV Peters Development Plan tor Walstrom Storage Generation

Project Facility Study,” dated 08-08-2022 (“TIFSUB Substation Development Plan™) and

any subsequent modifications to such drawing(s) made by TSP and delivered to

Generator.
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9) Communications Facilities

A)

B)

C)

D)

E)

TSP shall provide and maintain, at TSP’s expense, a communication circuit for real-time
data transmittal via SCADA equipment from the TIFSUB Substation to TSP’s Energy
Management System.

Generator shall provide a fiber optic communication interface device on its end of the
tiber optic cable(s) and TSP will provide a fiber optic communication interface device on
its end of the tiber optic cable(s) associated with the RTU inputs between Plant and the
TIFSUB Substation.

Generator shall furnish RTU inputs identified in Exhibit “C”, Paragraph 11)D) from the
Plant to the TIFSUB Substation’s communication interface point.

TSP shall turnish RTU inputs identitied in Exhibit “C”, Paragraph 11)E) trom TIFSUB
Substation to Plant’s communication interface termination point.

TSP shall provide, install and own fiber optic communication cables between TIFSUB
Substation and GIFSUB Substation. The fiber optic communication cables will have
strands of single mode tiber optics to be utilized at 1300nm wavelength for
communication of protection data and telemetry. TSP-provided fiber optic cable(s) will
terminate at Generator’s terminating structure(s) located at the Point of Interconnection
and provide sutficient cable to connect to a Generator-provided, installed, and owned
tiber optic splice box(es). Generator shall provide, install and own the tiber optic
communication cable(s) from the Generator’s fiber optic splice box(es) located at the
terminating structure(s), at the Point of Interconnection, to inside the GIFSUB Substation
control house. Generator fiber optic cables shall terminate at the fiber optic termination
panel in the GIFSUB Substation”

10) System Protection Equipment

A)

Generator shall provide two sets of protective relaying accuracy (C800) current
transformers on Generator’s 138 kV circuit breakers associated with the protective relaying
between Plant and the TIFSUB Substation. Each set of current transformers will provide
signals to independent sets of primary and backup protective relays for the interconnecting
lead between the GIF and the TIFSUB Substation. The current transformer ratio will be
approved by the TSP relay protection engineer and reflected on the Generator’s drawings.

11) Telemetry Requirements
A) TSP shall furnish a substation SCADA RTU at the TIFSUB Substation. The RTU will be

B)

multi-port equipped and operate with protocols compatible with TSP. The RTU will be
equipped to monitor the TIFSUB Substation as outlined in Paragraph 11 and control
circuit breakers in the TIFSUB Substation. TSP shall also furnish the RTU inputs, such
as contacts and transducers, in the TIFSUB Substation. Selected real-time data of the
TIFSUB Substation will be available at TSP’s RTU for Generator’s use. TSP's RTU will
be equipped with a DNP-3 “Slave” serial communication port for this purpose. The fiber
optic cable(s) between the TIFSUB Substation and the RTU or DCS *Master” serial
communication port shall be used tor this purpose.

Generator shall furnish Plant data to TSP’s RTU communication port at the TIFSUB
Substation as referenced below. The Generator’s RTU/DCS shall be equipped with a
DNP-3 “Slave” serial communication port for this purpose. The fiber optic cable
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C)

D)

E)

between the Plant and the TIFSUB Substation RTU “Master” serial communication port
shall be used for this purpose.
Generator shall provide Plant data to ERCOT according to ERCOT requirements. TSP is
not responsible for providing Plant data to ERCOT.
Generator shall provide to TSP at TSP’s TIFSUB Substation the following signals
originating at Generator’s Plant:
1)} Analog Data from Plant
(1) Kilovolts for each collector bus (A phase scaled as line-to-line).
(11) Megawatts for each 34.5kV generator breaker(three phase).
(11i)Megavars for each 34.5kV generator breaker (three phase).
(iv)Megavars for non-inverter based reactive support equipment (three phase).
(v) Kilovolts for 138 kV transmission voltage (A phase scaled as line-to-line).
(vi)Net megawatts and megavars for the 138 kV transmission line (three phase).
(vii) Frequency at the collector bus
(viii) Megawatts and megavars for each 138 kV transformer (three phase).
2) Status Data from Plant
(1) Status of the 138 kV transmission voltage circuit breakers.
(11) Status of all 34.5 kV circuit breakers for feeders and non-inverter based reactive
support equipment.
(1) Status of generator automatic voltage regulator (automatic and manual).
TSP will provide to Generator at Generator’s GIFSUB Substation the following signals
originating at TSP’s TIFSUB Substation:
1)} Analog Data from TSP Substation Devices
(1) Kilovolts for the Point of Interconnection (A phase scaled as line-to-line).
2) Data from TSP Substation Devices
(1) Status of transmission voltage circuit breakers associated with the generator lead(s).
(1) Alarm for failure of Pilot Wire/fiber optic relaying communication channels, if
applicable.

12) Supplemental Terms and Conditions

A)

B)

C)

The tollowing drawings are attached and made a part of this agreement as Exhibit “H” —
Attached Drawings. (Note: The drawings contain a line of demarcation between TSP
provided facilities and Generator provided facilities).

1)} CenterPoint Energy 138 kV Peters Development Plan for Walstrom Storage
Generation Project Facility Study,” dated 08-08-2022

3) 138kV Peters One-Line Relaying and Metering diagram for Walstrom Storage
(Generation Project Facility Study, dated 08-09-2022.

Contribution in Aid of Construction:

1)} The Generator does not desire any enhancements to TSP s basic ofter interconnection
facilities and therefore no contribution in aid of construction (“CIAC”) of the
Transmission Interconnection Facilities 1s required.

The TIF is designed based on the Plant operating at the Planned Capacity by the

scheduled Commercial Operation Date specified in Exhibit “B”. Within the first 12

months following the scheduled Commercial Operation, if the highest level of Actual

Capacity 1s less than the Planned Capacity, the Generator shall be responsible for TIF

costs, if any, that are reasonably determined, solely by the TSP, to have been incurred to
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accommodate Generator’s Planned Capacity, but are then determined to not be necessary
to accommodate Generator’s Actual Capacity. As used here, “Actual Capacity™ shall
mean the Plant’s total Net Dependable Capability, as determined or accepted by ERCOT,
in accordance with ERCOT Requirements. (Generator shall pay such costs determined
herein within thirty (30) days following the receipt of TSP’s invoice.

D) Pursuant to Paragraph 5A, Exhibit B, Generator shall deliver to TSP the acquisition of all

E)

F)

necessary land rights, including but not limited to, fee ownership, easements, and access
agreements, in a written form acceptable to and drafted by TSP, the general form of
which can be supplied upon request. Terms in the general form may only be changed or
altered at the discretion of the TSP. Generator shall exclude, or cause to be excluded, all
property from any existing land lease with fee owner(s) where the TSP requires land
rights to. Additionally, Generator shall secure and maintain access agreements for
ingress, egress, survey, geotechnical and environmental assessments for TSP on all lands
tor which land rights will be acquired from the etfective date of this Agreement until the
TIF In-Service Date. The atorementioned grant of rights to TSP shall be provided in a
manner so as to prohibit the delay of TSP’s access to the property to perform its work.
Failure of Generator to provide the aforementioned grant of rights that results in a delay
tor TSP to perform its work as required under this Agreement may impact timelines
described in Exhibit B and shall not be charged against the TSP. TSP shall reimburse
Generator up to market value of the acquired land rights necessary for the interconnection
of the TIFSUB Substation. Market value for easements and fee purchases are stipulated
as 100% and 180%, respectively, of the central appraisal district (“CAD™) market value
for the current tax year, unless Generator provides a certified appraisal trom for the
spectfic land rights acquired prior to TSP’s execution of any of the general forms and
upon approval of the certified appraiser by TSP. The TSP reserves the right to secure an
additional certified appraisal for the land rights acquired. In the event TSP’s appraisal
value differs from Generator’s, the two values will be averaged to form the basis for
market value.
Pursuant to Paragraph 5B, Exhibit B, Generator shall provide on 1ts property access roads
to the TIF, and the access roads will be maintained by Generator in such a manner and
condition to allow passage of heavy utility vehicles per TSP's specifications. In any event
the Generator does not provide said access road(s) to the TIF, Generator shall facilitate
granting of perpetual easement(s) by the fee owner(s) of the property as reasonably
needed by TSP, in a form acceptable to TSP and at no cost to TSP, to use, construct and
maintain access road(s) from public road Substation Road to the TIF in such a manner
and condition to allow passage of heavy utility vehicles. Failure of Generator to provide a
property access road(s) or granting of rights to TSP for an access road(s) to the TIF for
TSP to perform its work as required under this Agreement may impact timelines
described in Exhibit B and shall not be charged against the TSP.
Miscellaneous
1) Each Party shall be solely responsible for keeping itself informed of, and
understanding its respective responsibilities under, all applicable North American
Electric Reliability Corporation (“NERC”) Standards and ERCOT Requirements and
all valid, applicable laws, rules, regulations and orders of, and tariffs approved by,
duly constituted Governmental Authorities.
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2)

4)

3)

6)

7)

CenterPoint Energy has documented data specifications that define the operational
data CenterPoint Energy requires to perform real-time monitoring. These
specifications are incorporated in Section 11 above, Exhibit “F” Transmission and
Substation Outage and Clearance Coordination Procedures, and Exhibit “G”
Telemetry Specification. Specific SCADA system requirements are found in Section
11 above and of Exhibit “G” Specitication for Remote Telemetry of a Customer
Owned Facility. CenterPoint Energy’s periodicity for scanning the data from
established communication ports and SCADA RTU ports is set in accordance with
the latest version of Electric Reliability Council of Texas (ERCOT) mapping for
NERC Reliability Standards IRO-010 and TOP-003 requirements.

Each Party’s personnel, contractors, subcontractors, and agents shall abide by and

comply with the other Party’s reasonable safety requirements and procedures while in

areas designated as under that other Party’s control.

In the event that Generator’s personnel, contractors, subcontractors, or agents cause

delays in the work schedule of TSP, Generator shall reimburse to TSP the additional

costs associated with such delays within 30 days of receipt of an invoice for such

COsts.

Generator understands and agrees that identification of any, including but not limited

to stability, oscillation, harmonic, short circuit, over trequency, under frequency, over

voltage, under voltage, phase imbalance, or geomagnetic disturbance conditions that
may affect Generator’s Plant and implementation of any associated protective
measures, are the sole responsibility of Generator.

ERCOT Requirements.

(1) Unless expressly stated herein, where the ERCOT Requirements are in conflict
with TSP’s specifications or procedures, the ERCOT Requirements shall prevail.

(11) ERCOT requirements currently require installation of power system stabilizers on
generators.

(111)Prior to commercial operation, ERCOT may verify that the Generator 1s meeting
ERCOT Requirements, including complying with Guide and Protocol
requirements on RARF modeling, telemetry and testing, as well as complying
with reactive standards, the provision of accurate stability models, and the
installation of power system stabilizers, if required. 1t should be noted that the
Generator will not be able to energize the GIF until authorized by ERCOT
(typically 30 days after the TTF is modeled and energized). Failure to meet these
ERCOT Requirements may result in delays to commercial operation.

All generator data, including data for stability studies (transient and voltage) and

subsynchronous resonance data, as required by the ERCOT Requirements, shall be

provided to ERCOT and the TSP before commercial operation. This data shall be
updated when the Plant begins commercial operation. Any updates to this
information will be provided within 60 days to ERCOT and the TSP as changes or
upgrades are made during the life of the Plant. This requirement applies to all future
owners of the Plant. The Generator and any future owners of the Plant shall comply
with these data requirements along with all applicable NERC Standards. Such

Standards are subject to change from time to time, and such changes shall

automatically become applicable based upon the effective date of the approved

change.
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13) Special Operating Conditions, it any, attached: None.

14) Cost Estimate Differences, if applicable:
A) The difference between the estimated cost of the TIF under 4. 1.A($ N/A ) and the
estimated cost of the TIF under 4. 1.B ($  N/A yis: _ N/A it applicable.
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Exhibit “D”
Notice and EFT Information of the ERCOT Standard Generation Interconnection Agreement

(a) All notices of an OPERATIONAL nature shall be in writing and/or may be sent between
the Parties via electronic means as follows:

Ifto If to CenterPoint Energy Houston Electric, I.LC

Sealy Power LLC CenterPoint Energy Houston Electric, LLC

Attn:  Eliah Gilfenbaum Real Time Operations

3500 Deer Creek Rd. P.O. Box 1700

Palo Alto, CA 94304 (512) 823-2829 Houston, Texas 77251

ERCOTMarketDesk(@tesla.com 24 Hour Telephone (281) 894-0491

(b)  Notices of an ADMINISTRATIVE nature:

If'to It to CenterPoint Energy Houston Electric, LLC

Sealy Power LLC CenterPoint Energy Houston Electric, LLC
Manager, Transmission Accounts

Attn: Annie Cwiklinski P.O. Box 1700

3500 Deer Creek Rd. Houston, Texas 77251

Palo Alto, CA 94304 Phone: (713) 207-5639

(512) 823-2829 E-mail: Kevin.Sarvisi@:CenterPointEnergy.com

commercial.interconnectionf@tesla.comacwikli
nskiftesla.com

(c) Notice for STATEMENT AND BILLING purposes:

Ifto If to CenterPoint Energy Houston Electric, I.LC
Sealy Power LLC CenterPoint Energy Houston Electric, LLC
Accounts Payable

Attn; Accounting P.O. Box 1374
3500 Deer Creek Rd. Houston, Texas 77251
Palo Alto, CA 94304 Phone: (713) 207-7888

' E-mail: AP.invoices(@CenterPointEnergy.com
apuﬁ]ities@tesla‘com Mark Inveices with WF00223773

commercial interconnection(@tesla.com

(d) Information concerning ELECTRONIC FUNDS TRANSFERS:

If'to It to CenterPoint Energy Houston Electric, LLC
Bank Name Chase Bank of Texas
City, State Houston, Texas
ABA No. ABA No. 111000614
for credit to: For credit to:
CenterPoint Energy Houston Electric, LLC
Account No. Account No. 0010-097-0798
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Exhibit “E”
Security Arrangement Details

A) The total estimated project cost to construct the TIF as described in Exhibit “C” (less any

B)

A)

.
J.

CIAC amount described in Exhibit C) 1s approximately $5,290,000 (the “Security
Estimate™). The Security Estimate does not include the estimated cost for obtaining any
required CCNs for the TIF. The Parties at this time do not anticipate that a CCNis
required for the construction of the TIF. However, Generator acknowledges and agrees
that TSP may increase the Security Estimate pursuant to Good Ultility Practice at any time
after the date of this Agreement (1) it TSP determines that a CCN 1is required to construct
the TIF or any portion thereof; (ii) if new information becomes known that affects the
Security Estimate; or (1i1) 1f changes by TSP or Generator are made to the scope or design
of the TIF (collectively, the “Revised Security Estimate”). Within 30 days of notification,
Generator shall deliver to TSP additional Security in an amount equal to the Revised
Security Estimate.
In accordance with Section 8.3 of Exhibit A, TSP requires Generator to deliver the
Security in the form described below in the amount of the Security Estimate or Revised
Security Estimate by the Scheduled Start Date specitied in Exhibit “B.”
[LETTER OF CREDIT OPTION]
Generator shall provide the Security in the form of an irrevocable letter of credit in favor
of TSP issued by a financial institution reasonably acceptable to TSP:
(1) Financial Institution Credit Criteria
(a) Tier 1 capital ratio of 6% or better and Total capital ratio of 8% or better
(b) And one of the following:
(i) “A-” or better rating from S&P or “A3” or better rating from Moody’s
(1) 4 star or better Bauer Financial star rating
[CASH DEPOSIT OPTION]
Generator shall provide the Security in the form of a cash deposit in U.S. dollars by wire
transfer or other mutually agreeable method, to TSP,
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Exhibit “F”
Transmission and Substation Outage and Clearance Coordination Procedures
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CenterPoint Energy Telephone Numbers

Real Time Operations Department (RTO})

RTO System Controller
RTO HOTLINE (Emergency)

Qutage Scheduling:

Submit request to: QutageRequest@centerpointenergy.com

Outage Questions call 713/207-2714 (Primary) or 713-207-2196

Metering Department:

High Voltage Metering

Metering Engineering

281-894-0491 (24 hours)
281-894-1625 (24 hours)

713-945-6689

713-207-6287

Transmission Accounts Representatives:

Nicholas Carroll
Greg DonCarlos
Reverteo McHaney
Tim Raines

Kevin Sarvis

713-207-2785
713-207-3512
713-207-2263
713-207-3538
713-207-5639

59



DocuSign Envelope 1D: §192A1B5-D378-45F 1-AB85-384C87EATBD3

& gﬁgﬁ;{f oinf. Transmission & Substation Outage and Clearance Coordination Procedures

1. Introduction

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

Applicability

This procedure applies to entities (the Customers) who own high voltage transmission
and/or generation facilities interconnected to CenterPoint Energy Houston Electric,
LLC’s (CNP) 69kV, 138kV, or 345kV transmission system. Customer, as used in this
document, includes the Customer’s authorized contractors or agents. The Customer
shall ensure that the provisions in this document are applied to facilities that may be
owned by others and that are interconnected to the Customer's facility at the same
voltage at which the Customer's faclility is interconnected to CNP’s transmission
system.

Purpose

The purpose of this document is to facilitate the coordinated operation, outage
coordination, maintenance, design, and modification of the Customer’s high voltage
transmission or generation facilities with CNP facilities.

Copies of This Procedure

The Customer shall keep copies of this procedure in applicable Customer substation
control houses and plant operating centers. This procedure, including forms, may be
reproduced.

Facility Ownership or Name Change

The Customer shall inform CNP of any change in ownership or name of their
interconnected facilities or facilities owned by others that are interconnected to their
facilities.

Procedure Conflicts

Any conflicts between this procedure and the Customer's procedures shall be
thoroughly discussed with appropriate CNP representatives and resolved before
beginning any work.

Equipment Changes

The Customer shall provide all equipment, in accordance with CNP specifications,
whenever changes in CNP transmission system, including monitoring and protection
devices, require changes in the Customer's interconnected facilities to maintain
compatibility.

The Customer shall provide sufficient notice to CNP of any proposed changes to their
facilities as specified in Section 9 (Equipment Additions, Replacement, Upgrades and
Removal) of this document. This notification shall include providing necessary details,
so that CNP can provide comments based upon a general, functional review. The
Customer shall not procure any equipment or materials or begin any work until all
CNP comments are incorporated or resolved.

5
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1.7. Generation Installation and Operation

1.8.

1.9.

1.10.

1.11.

Customers desiring to connect generation that will operate in parallel to CNP’s
transmission system shall file an application with the Electric Reliability Council of
Texas (ERCOT) requesting interconnection in accordance with ERCOT's Generation
Interconnection Procedure.

The Customer’s generation facility shall be operated in accordance with the ERCOT
Protocols and Operating Guides available at:

http./iwww.ercot.com/mktrules/nprotocols
http:/fwww.ercot.com/mktrules/quides/noperating/cur

Power Factor

The Customer shall provide suitable apparatus to maintain power factor consistent
with the requirements of CNP’s Tariff for Retail Delivery Service.

Voltage Fluctuations

The Customer shall provide suitable apparatus to mitigate voltage fluctuations to
reasonable limits should the Customer’'s equipment cause voltage fluctuations that
interfere with CNP’s transmission system.

Emergency Response

In an emergency, the Customer shall switch substation equipment, reduce MW
output, change reactive output, or perform other measures as directed by ERCOT or
CNP’s Real Time Operations Department (RTO), to help alleviate the emergency.

CNP may interrupt transmission service to and deliveries from the Customer in the
event of an emergency.

Unplanned Outage Restoration

Customer substations are an integral part of the interconnected transmission system,
and CNP personnel may need to perform switching activities in a Customer substation
to restore service to other customers in a timely manner. Customer actions that delay
such switching activities can result in economic and/or environmental impacts for
neighboring customers and pricing impacts for electricity market participants.

The Customer shall follow the applicable provisions as specified in Section 6
(Unplanned Qutages) of this document.

Following evaluation of available information, the RTO System Controller shall issue
switching orders to restore CNP transmission lines. Available information may include
Customer reports, CNP field inspections of transmission lines and substations,
lightning data, digital fault recorder data, protective relay data, fault location analysis,
and Traveling Wave System (“TWS”) fault location.
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2. CNP Access to the Customer’s Facilities

2.1.

Authorized Representative of CNP

An authorized representative of CNP shall have access to the Customer's premises
for the purpose of performing switching orders, inspecting CNP’s wiring and
apparatus, repairing, erecting, removing, or replacing CNP-owned equipment,
reading CNP meters, performing routine testing of certain Customer equipment,
performing inspections of CNP apparatus and switching following an unplanned
outage of CNP transmission lines, and for all other purposes related to the
interconnection.

3. Communications with CNP

3.1.

3.2.

Operating Personnel Communications

To reduce the possibility of miscommunication that could lead to action or inaction
harmful to the reliability of the Bulk Electric System (BES) CNP shall require operating
personnel that issue an oral two-party, person-to-person Operating Instruction to take
one of the following actions:

¢ Confirm the receiver’s response if the repeated information is correct.

¢ Reissue the Operating Instruction if the repeated information is incorrect or if
requested by the receiver.

e Take an alternative action if a response is not received or if the Operating
Instruction was not understood by the receiver.

CNP requires operating personnel that receive an oral two-party, person-to-person
Operating Instruction to take one of the following actions:
e Repeat, not necessarily verbatim, the Operating Instruction and receive
confirmation from the issuer that the response was correct.
¢ Request that the issuer reissue the Operating Instruction.

Operating Instruction definition: A command by operating personnel responsible for
the Real-time operation of the interconnected Bulk Electric System to change or
preserve the state, status, output, or input of an Element of the Bulk Electric System
or Facility of the Bulk Electric System.

Real Time Operations Department

RTO operates CNP’s transmission system and coordinates the operation of
interconnected high voltage facilities. RTO provides routine and emergency switching
instructions, issues clearances, and dispatches CNP personnel in response to
electrical outages and problems. The Customer shall schedule planned outages with
RTO and obtain from RTO switching instructions for any equipment at the Customer’s
substation that is directly interconnected with CNP’s transmission system. Switching
in the Customer’s facilities that are remote to the Customer's substation directly
interconnected with CNP’s transmission system does not need to be scheduled. CNP
will notify the Customer one or more days in advance if switching is required in the
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3.3.

Customer's substation for planned transmission line outages or if the Customer's
substation will be placed in a single-ended condition.

Scheduling Transmission Equipment Outages

CNP's substation equipment outage scheduling and reporting requirements have
been developed to support ERCOT requirements for scheduling outages on circuit
breakers, bus sections, transmission lines, and transformers that have an operating
voltage of 60kV and higher and to support requirements for scheduling outages of
ERCOT Polled-Settlement (EPS) metering equipment.

The Customer shall contact the RTO Qutage Scheduler as shown in Table 1 at the
end of this section to coordinate outages in the substation that is directly
interconnected with CNP’s transmission system. Requests are considered in the
order they are received.

Switching Orders, Clearances - The Customer shall follow switching instructions
provided by the RTO System Controller prior to initiating any switching to remove
equipment from service or return equipment to service in the Customer’s facilities.
The Customer shall request a clearance from the RTO System Controller when
required. A “Switching Order’ form and a “Transmission Switching Check List” form
are included in this document. The RTO System Controller can be contacted at 281-
894-0491.

Unplanned Outages, Emergencies - The Customer shall contact the RTO System
Controller as soon as possible whenever any unplanned tripping of any circuit breaker
operating at a voltage of 60 kV and higher occurs. An “Unplanned Outage Check
List” form is included in this document. In the event of an unplanned generation
outage, the Customer or his designated representative shall advise CNP’'s RTO
System Controller as soon as possible. In emergency situations, switching may be
performed by a qualified person, which is authorized by the Customer, based upon
switching instructions provided by the RTO System Controller. An “Emergency
Switching Check List” form is included in this document. The RTO System Controller
can be contacted at 281-894-0491 or at the RTO HOTLINE 281-894-1625.

ERCOT Approvals - The RTO System Scheduler will coordinate a review and notify
the Customer whether the outage can be scheduled for the desired day. Transmission
line outages and the energization of new equipment require the approval of ERCOT.
The Customer shall notify the RTO System Scheduler as soon as possible if an
outage is canceled prior to the outage date. The Customer shall immediately notify
the RTO System Controller if an outage is canceled on the day of the outage. CNP
endeavors to notify the Customer as soon as possible when it is deemed necessary
to cancel an outage.

Customer Substation Evacuations — During emergencies requiring evacuation of the
Customer's facility, the Customer shall contact RTO prior to the evacuation and
provide information regarding the operational status of their substation and
associated support facilities, such as substation station service power, battery and
battery charger, and ability for CNSP to access the substation. The Customer's
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3.4.

3.5.

3.6.

substation is an integral part of the interconnected transmission system and disabling
them has an impact on the electrical grid.

Transmission Accounts Division

CNP’s Transmission Accounts Division ("Transmission Accounts”) is responsible
for coordinating the Customer’s service needs within CNP. Transmission Accounts
representatives endeavor to inform the Customer of long range planned switching
and projects that may affect the Customer's facility.

The Customer shall notify the Transmission Accounts representative as specified in
Section 9 (Equipment Additions, Replacement, Upgrades and Removal) when
equipment additions or removals are planned or when high voltage equipment 60
kV and higher or associated equipment requires modification or replacement. The
Customer shall contact a Transmission Accounts representative to request current
CNP specifications and applicable bills of material for substation equipment
additions and replacement.

Transmission Accounts representatives may be contacted for any questions
concerning the operation of the Customer’s substation. The Transmission Accounts
representatives are listed on the CenterPoint Energy Telephone Numbers page in
this document.

Substation and Equipment Identification

CNP assigns a substation name, or a Substation ID of three characters, to identify
the Customer’s substation facility. The Substation ID is also referred to as the three-
character mnemonic. CNP mounts signs with the substation name or the Substation
ID on a substation control house door and on a substation entrance gate at the
Customer’s facility.

The Customer’s high voltage circuit breakers switches, transformers, and certain
low side equipment shall be identified with CNP’s assigned numbers. CNP develops
a substation basic one-line diagram that includes these assigned numbers. CNP or
the Customer shall mark these numbers on the substation equipment. CNP may
stencil identification numbers on substation equipment and mount signs, labels,
drawings, telephone numbers, and instructions on the Customer’s facilities.

The Customer shall use CNP’s assigned substation name, or Substation ID, and
equipment identification numbers in discussions with the RTO System Controller and
the RTO System Scheduler.

Telephone Lines and Data Communication

The customer is responsible for arrangements with the telephone service provider
to establish a direct dial telephone land line to the customer substation control
cubicle.

9
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3.7.

Refer to CenterPoint Energy 007-400-02 Specification for Remote Telemetry of a
Customer-Owned Facility for details pertaining to required communications circuits
(i.e., customer provided voice communication and CenterPoint Energy provided
telemetry communications for SCADA, metering, etc.)

Alarm Response

CNP responds to alarms for communication equipment installed to protect CNP
transmission circuits.

The Customer shall report substation alarms to the RTO System Controller
and respond to alarms pertaining to their equipment. A protective relay “CPU
Failure” alarm shall be immediately reported to the RTO System Controller. A “Loss
of DC” alarm shall be immediately reported to the RTO System Controller and
investigated by the customer

10
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3.8. Outage Scheduling Requirements

Per ERCOT and CNP outage reporting requirements: planned outages on circuit
breakers, transmission lines, and autotransformers that are rated 60 kV and higher
must be submitted to the ERCOT Outage Coordinator by the CNP RTO Qutage
Coordinator.

Per ERCOT Protocols, planned outages on ERCOT Polled Settlement (“EPS”)
meters and the equipment to which they are connected require a 5 day minimum
notice. A 10 calendar-day minimum notice is required for any modifications to
approved EPS equipment.

Table 1 Planned Outage Scheduling

Equipment Being
Requested

Minimum Advance Notice

Contact

69 kV and 138 kV lines,
single load transformers,
individual breakers and bus
outages of no more than one
day in duration.

No later than 1200 hours
Wednesday two weeks
before the Planned Outage
is to take place.

Outage Scheduler

@
713-207-2196
or
713-207-2714

All transmission line
outages and equipment
outages, including busses,
of up to four contiguous
days duration (daily or
continuous outages).

35 Calendar Days

Outage Scheduler

@
713-207-2196
or
713-207-2714

Any transmission line
outages and/or equipment
outages, including busses,
of 5 days or longer duration
(daily or continuous)

90 Calendar Days

Outage Scheduler

@
713-207-2196
or
713-207-2714

the proposced Outage:

Amount of time between the request for approval of
the proposed Outage and the scheduled start date of

ERCOT shall approve or reject no later than:

Three days

Outage

1800 hours, two days belore the siart of the proposed

Belween four and cight days

Outage

1800 hours, three days belore the start of the proposed

Between nine davs and 45 days

Four davs before the start of the proposed Outage

Between 46 and 90 days

30 days before the start of the proposed Outage

Greater than 90 davs

75 days belore the start of the proposcd Outage

11
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3.9. Cyber Security Incident

A Cyber Security Incident is a malicious act or suspicious event that disrupts,
or was an attempt to disrupt, the operation of a Bulk Electric System (BES) Cyber
System. A SCADA remote terminal unit (RTU) is an example of a BES Cyber
System.

If the Customer identifies a possible, or verified, Cyber Security Incident
impacting the operation of a CNP-owned BES Cyber System, the Customer
shall contact RTO as soon as practicable.

4. Switching, Clearances, Grounding

4.1.

Billable Costs

Grounding and switching requested by the Customer to be performed during
other than normal working hours is billable to the Customer.

Grounding and switching charges will be waived under the following conditions:

o The Customer requesting switching or grounding activities by CNP is a
transmission voltage service customer that is interconnected to CNP’s
transmission system through a customer-owned substation; and

o The requested activities are to allow the Customer to perform
maintenance activities or equipment upgrades on its transmission voltage
facilities within the Customer’s substation; and

+ The switching and grounding field activities are requested to occur on a
normal CNP work day, with outages commencing no earlier than 0800,
and outages concluding no later than 1600.

Outages extending beyond the timeframes identified in Section 4.1.2.3 above
{(commencing no earlier than 0800 and concluding no later than 1600) on a
forced basis may result in billing for associated switching and grounding
activities, as determined on a case-by-case basis.

QOutages with switching or grounding activities requested for more than two
consecutive days may be subject to charges for each additional consecutive
day, even if the outages occur within the timeframes identified in Section
4.1.2.3 above (commencing no earlier than 0800 and concluding no later than
1600), unless early or intermittent outage restoration is required by ERCOT or
for CNP system requirements.

Questions regarding charges should be directed to the Transmission Accounts
representative.

12
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4.2

4.3

Switching

CNP performs necessary switching at the remote end of a CNP transmission
line for outages at the Customer’'s substation that require switching of CNP
transmission lines. CNP provides switching instructions for the high voltage
devices in the Customer’s substation that is directly interconnected with CNP’s
transmission system. Switching instructions are not provided for remote facilities
interconnected to the Customer’s substation that is directly interconnected with
CNP’s transmission system. A “Switching Order” form and a “Transmission
Switching Check List” form are included in this document.

The Customer shall follow switching instructions provided by the RTO System
Controller prior to initiating any switching to remove equipment from service
or return equipment to service in the Customer's facilities. The Customer
shall implement specific procedures for the switching of its facilities. These
procedures shall include a visual check that all phases have fully opened or
closed. A device bearing a Hold Tag shall not be operated under any
circumstances.

The Customer shall provide a Hold Order to RTO for switching at generation
facilities for equipment that interconnects with CNP.

Clearances

A clearance is required for applicable work on high voltage apparatus connected
to CNP transmission lines when switching at the remote end of a CNP
transmission line is necessary. Clearances are also issued when the
Customer and CNP will be working on apparatus within the same isolated
area at the Customer's facilities. Each party will be issued an individual
clearance.

A clearance is required for applicable work on high voltage apparatus connected
to CNP transmission lines when switching at the remote end of a CNP
transmission line is necessary. Clearances are also issued when the Customer
and CNP will be working on apparatus within the same isolated area at the
Customer's facilities. Each party will be issued an individual clearance.

The Customer shall request a clearance from the RTO System Controller
when required. Personnel authorized by CNP will perform either “trip & hold” or
“check for trip & hold” on necessary devices before a clearance will be issued.

A clearance cannot be released by anyone other than the person to whom it was
issued unless uncontrollable circumstances make that impossible. In this
situation, the person’s supervisor may, after informing each member of the crew
that such action is being taken, contact the RTO System Controller to release
the clearance. For field personnel shift changes, the person assuming the
leadership of the work will be issued a new clearance and the person to whom
the clearance was originally issued,will then release the clearance.
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4.4,

4.5.

Grounding

CNP issues clearances, as identified in Section 4.3.1 above, indicating that high
voltage devices have been opened, locked, and tagged to prevent the devices
from operating. After receiving a clearance from the RTO System Controller, if
required, and verifying that the apparatus is de-energized, the Customer shall
install protective grounds on all de-energized electrical apparatus before
applicable work is performed on it. The Customer shall not install protective
grounds on CNP transmission lines or CNP equipment.

When more than one party (.g., the Customer and CNP) will be working on
apparatus within the same isolated area at the Customer’s facilities, each party
shall install their own individual grounds before applicable work is performed.

The Customer may perform work on the control circuits and mechanisms of a
device without grounding the apparatus, if such work can be performed without
risk of contact with primary voltages. Grounds may be temporarily removed if
required by testing procedures.

Before a grounding device is attached to any Customer high voltage bus work,
the Customer shall first test the bus work to confirm that it is de- energized.
Grounds shall be placed such that the operation of a switching device cannot
remove their protection.

The clamps and conductors of grounding devices used by the Customer shall be
designed for the available fault current. Grounding devices shall be inspected
for broken strands and loose connections. The surface of the ground clamps
shall be clean of corrosion and oxides.

Grounding devices used by the Customer for high voltage bus work shall be
installed and removed with the use of applicable live line tools. Grounding
devices shall be securely connected at the ground end before connection is
made to the Customer high voltage bus work. Grounds shall be removed by first
detaching the connection at the conductor and, then, detaching the connection
at the ground end. When grounding to a steel structure, the ground shall not
be applied to a flat surface unless an appropriate flat surface clamp is used.

CNP does not ground Customer-owned substation equipment except for work
being performed by CNP.

Switching 345 KV Facilities Equipped with Ferroresonance
Protection

Ferroresonance protection is installed whenever a wound potential transformer
(PT) is connected to 345 kV and the possibility of a ferroresonance condition
occurring exists. If applicable, the Customer shall implement specific procedures
for switching 345 kV equipment that has ferroresonance protection installed.

Procedures shall include the following:
14
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4.6.

1. Place the sync handle in position for the last breaker that will be
opened.

2. Monitor the three potential lights located on the control panel inside
the control house before and after the last breaker is opened.

a. If one or more of the lights do not dim immediately but gets
brighter immediately close the last breaker opened to
reenergize the bus and investigate the ferroresonance
protection

b. If all lights dim immediately reset the targets (flags) on the
ferroresonance protection relays

c. If relay targets did not operate investigate the ferroresonance
protection circuit

Terminology for Switching Orders

Time - Military time, or 24-hour clock, based on prevailing Central Time.
Check Ring for Close - Verify by visual inspection that all devices in the ring
are in the closed position.

Remove / Roll Loads - Remove all loads connected to a power transformer.
This may be done by tripping applicable low side breakers or by rolling load to
an adjacent transformer and tripping applicable low side breakers.

Trip - Initiate and complete an opening operation on

a device.

Close - Initiate and complete a closing cperation on a device.

Hold Tag - A tag placed on a device 1o indicate the equipment shall not be
allowed to change operating state. The tag shall indicate the party who placed
the tag.

Trip and Hold - Trip device, physically or mechanically (e.g., affix
padlock) disable device from closing, and place a Hold Tag on the device.
Check for Trip and Hold - Verify by visual inspection that a device is in the
trip position and place a Hold Tag on the device.

Secure Against Operation (SAQ) - Physically, mechanically, or electrically
disable a device (e.g., a motor operated disconnect switch) to prevent it from
operating.

Secondary Potential Fuse (SPF) - Remove and tag fuses on the secondary
side of potential devices to prevent the possibility of back energizing isolated
equipment.

15
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4.7. Switching Order

SWITCHING
ORDER # CLEARANCE #
SUBSTATION ISSUED RELEASED
EQUIPMENT DISP. DISP.
ouT RESTORE TIME TIME
DISP DISP. DATE DATE
TIME TIME ISSUED TO
DATE DATE NUMBER OF MEN AND GROUNDS
EXEC. BY EXEC. BY ON
TIME TIME
INSTRUCTIONS

SWITCHING PROCEDURES DISCUSSED
WITH ALL MEMBERS OF CREW: Y N

CREW INITIALS
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4.8. Transmission Switching Check List

The following basic procedures are for the day of the switching after the outage
has been scheduled with and authorized by the RTO System Scheduler {713-
207-2196). This applies to the Customer’s substation that is directly interconnected

with CNP’s transmission system.

| Call the RTO System Controller at 281-894-0491 and request a Switching Order
I Provide name, company affiliation, and telephone number
I~ Provide Substation ID
[ Describe reason for request
| Fill out Switching Order
0 Record the Switching Order number
00 Record start time provided by the RTO System Controller
M Record the RTO System Controller's name
|| Record the instructions to take equipment QUT
) Repeat the instructions
Li Execute the Switching Order placing Hold Tags where appropriate
00 Call the RTO System Controller when the instructions have been completed
L Report the actual completion time
I~ Record the completion time provided by the RTO System Controller on Switching
Order
C Request a Clearance if necessary
1 Provide the number of personnel in the crew
[i Provide the number of and location of grounds
O Verify apparatus is de-energized with a hot line indicator
O Install protective grounds when required
1 Perform work
0 Remove protective grounds if installed
r Call the RTO System Controller to request to RESTORE equipment
I Report whether more than one Hold Tag is on any device
C Provide Clearance number if applicable
L Provide the number of personnel in the crew clear of the apparatus
LI Provide the number of grounds removed
L Provide the Switching Order number
L Fill out Switching Order
LI Record start time provided by the RTO System Controller
| | Record the RTO System Controller's name
0 Discuss performing Switching Order instructions in reverse order
| | Alert all personnel to move to a safe distance from apparatus being energized
|| Execute the Switching Order removing Hold Tags where appropriate
1 Call the RTO System Controller when restoration has been completed
" Report the actual completion time
C Record the completion time provided by the RTO System Controller on Switching Order

18
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5. Outage Scheduling Check List

5.1. Outage Scheduling Check List
The following instructions are for scheduling transmission equipment outages.
This applies to the Customer’s substation that is directly interconnected with CNP’s
transmission system. Please refer to the "Outage Scheduling Requirements”
outlined in Section 3 (Communications with CNP) of these procedures.
Submit the following form to
QOutageRequest@centerpointenergy.com
Call 713-207-2714 (Primary) or 713-207-2196 for outage
questions.
Provide the following information:
" SUBMITTAL VERSION CUSTOMER Substation
DATE: ’ NAME MNEMONIC
REQUESTED Office # ON SITE Office #
BY: Cell Ph# CONTACT Call Phe
START | START | END | END |DAILY-D emengencY | 0 1O
FQUIPMENT | “oate | me | oate | mme | cont-c| ¥V |mestorerme | SO REATCSS FOR OUENGR/RSARANCS
All Outage Requests should be e-mailed to OutageRequest@centerpointensrgy.com For Questions call 713-207-2714 (fax# 713-207-2571)

Please make a courtesy phone call if a revision has changed the original submittal.
CNP will contact the “Requestor” if additional data is required.

19
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6. Unplanned OQutages

6.1. Unplanned Outages

ERCOT Protocols require that CNP notify ERCOT of all unplanned transmission
outages.

The Customer shall contact the RTO System Controller as soon as possible
whenever any unplanned tripping of any high voltage (60 kV and higher) circuit
breaker occurs. CNP crews will be dispatched when high voltage circuit breakers
remain open in the Customers substation that is directly interconnected with
CNP’s transmission system. CNP crews will reset relay targets except in
emergency situations. An “Unplanned Outage Check List” form is included in this
procedure.

CNP crews are not dispatched when high voltage circuit breakers remain open
in a remote, non-CNP substation connected tc the Customer’'s substation, but
not directly interconnected with the CNP system. In such a case, the Customer
shall discuss and evaluate the event with the RTO System Controller. The
Customer shall notify the RTO System Controller prior to any switching.

In the event of an unplanned generation outage, the Customer or his designated
representative shall advise CNP’s RTO System Controller as soon as possible.

6.2. Unplanned Outages of 345 kV Facilities Equipped with
Ferroresonance Protection

Ferrorescnance protection is installed whenever a wound PT is connected to
a345 kV and the possibility of a ferroresonance condition occurring exists. If
applicable, the Customer shall implement specific procedures for unplanned
tripping of 345 kV equipment that has ferroresonance protection installed.
Procedures shall include the following:

= Visually inspect the three potential lights located on the control panel inside the control
house
I~ If one or more of the lights are bright and not dim
O Open all the breaker disconnect switches to isolate the potential transformers
L1 Disconnect/Remove the PTs from service on the phases with the bright lights
L If one or more of the lights are dark and not dim
1 Open all the breaker disconnect switches along the affected bus
O Disconnect/Remoeve the PTs from service on the phases with the dark lights
L If remote monitoring of potential transformer voltages indicated a ferroresonance
condition occurred
LI Open all the breaker disconnect switches to isolate the potential transformers
0 Disconnect/Remove the PTs from service on the phases that indicated
ferroresonance
L If all lights are dim
LI Reset the targets on the ferrcresonance protecticn relays
L If relay targets do not indicate proper action
LI Investigate the ferroresonance protection circuit
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6.3. Emergency Switching

In emergency situations, switching may be performed prior to a CNP crew arriving
at the Customer’'s substation. A qualified person, authorized by the Customer, may
operate breakers and switches based upon switching instructions provided by the
RTO System Controller. Prior to switching, all relay trip targets shall be reset after
the Customer has recorded them and reported them to the RTO System Controller.
All personnel shall move to a safe distance from apparatus being energized prior
to switching. An “Emergency Switching Check List” form is included in this
procedure.

The following instructions are for whenever an unplanned tripping of a transmission
service voltage breaker occurs.

UNPLANNED OUTAGE CHECK LIST

~ Call the RTO System Controller at 281-894-0491
C Provide the following information to the RTO System Controller
il Your name, company affiliation, and telephone number
] Substation 1D
i | Nature of the problem
1 Time of outage
1 Status of all breakers and switches (i.e., open, closed, tagged)
Cause of the event if known
— Fault location and faulted equipment if known
Fires and their proximity to energized equipment
Plant and substation entry constraints (e.g., chemical releases)
 Record the RTO System Controller's name
[ Investigate and provide the following information to the RTO System Controller
M Cause of the event if found during investigation
1 Fault location and faulted equipment if found during investigation
o Number of trip operations for each breaker (i.e., change in breaker veeder reading)
r Relay trip and alarm targets - Do not reset targets
i Discuss outage with CNP crews
- CNP crews record and reset relay trip targets
| CNP crews record breaker veeder readings
- Resolve outage and complete any necessary corrective action
71 Call the RTO System Controller at 281-894-0491 to request to RESTORE equipment
LI Recerd the instructions to RESTORE equipment
O Repeat the instructions
i - Execute the instructions
C Call the RTQO System Controller when instructions have been completed

BY: DATE:
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6.4. EMERGENCY SWITCHING CHECK LIST

The following basic procedures are for emergency situations. Contact the RTO
System Controller at one of the following telephone numbers.

I Call the RTQO System Controller HOTLINE at 281-894-1625
I_ Provide the following information tc the RTO System Contreller
C1 Your name, company affiliation, and telephone number
O Substation ID[1 Nature of the problem
0 Time of outage
1 Status of all breakers and switches (i.e., open, closed, tagged)
i Cause of the event if known
] Fault location and faulted equipment if known
p Fires and their proximity to energized equipment
r Plant and substation entry constraints (e.g., chemical releases)
() Relay trip and alarm targets
O Record the RTO System Controller’s name
00 Record the instructions to RESTORE equipment
O Reset relay trip targets
M Execute the instructions
[ Call the RTO System Controller at 281-824-0491 when instructions have been completed

BY: DATE:
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6.5. Other Emergency Conditions

Customer substations are an integral part of the interconnected transmission system
and disabling them has an impact on the electrical grid. In certain emergency
situations, the Customer may evacuate or shut down their facility. In such cases, the
Customer shall endeavor to keep the portion of their substation that is directly
connected to the transmission grid in service, unless specifically directed otherwise
by the RTO System Controller or ERCOT. The Customer shall not disable A/C power
to the DC battery system charger or any protection system components, unless
specifically directed otherwise by the RTO System Controller.

7. Generation Operation

7.1.

7.2.

Applicability

This section applies only if the Customer operates electric generating facilities and
participates in the wholesale transmission market. The Customer shall follow the
ERCOT Operating Guides and ERCOT Protocols or other regulatory requirements
that apply to their facilities.

Unit Operation

Where CNP owns the interconnecting substation and there is not an in-line breaker
to synchronize a generating unit, the Customer has control of CNP’s substation
breakers that are functioning as generator breakers. CNP has operational control
of the disconnect switches associated with these breakers.

The Customer shall always have generation control personnel on duty at the
generating unit site that the generating units are on-line.

The Customer or Customer's representative shall notify the RTO System
Controller (281-894-0491) immediately before a unit is synchronized and
connected to CNP’s transmission system.

The Customer shall operate units to support the transmission system voltage by
regulating reactive power output up to levels demonstrated in the ERCOT tests as
required in the ERCOT Protocols. The Customer shall maintain the ERCOT
specified voltage level unless otherwise directed by the RTO System Dispatcher
or ERCOT.

The Customer's voltage regulators, speed governors, and power system
stabilizers, if required by ERCOT, shall be in service whenever generating units are
on-line. The Customer shall immediately notify ERCOT whenever a voltage
regulator, speed governor, or power system stabilizer is taken out of service or
placed back in service. The Customer shall maintain settings as close as
practical to five percent speed regulation.

The Customer shall maintain generating units on-line during system frequency and
voltage excursions per ERCOT Operating Guides:
www.ercot.com/mkirules/quides/noperating/cur .
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8. Protective Relaying and Control

8.1.

8.2.

8.3.

8.4.

Settings for Relays Installed for the Protection and Automatic
Reclosing of CNP Transmission Lines

CNP calculates and implements all settings for the Customer’s relays installed for
the protection and automatic reclosing of CNP transmission lines and for the
Customer's relays installed to prevent back-energizing CNP’s system from
generation installed on the low side of the Customer’s power transformers. On a
case-by-case basis, CNP may issue settings for other relays owned by the
Customer. The relay settings implemented by CNP for the Customer’s relays will
be provided to the Customer upon request.

Applicable Relay Settings

The Customer shall provide CNP with the settings of the Customer’s relays that trip
or close the Customer's high voltage (60 kV and higher) circuit breakers. The
Customer shall provide to the Transmission Accounts representative any proposed
settings changes for such relays for CNP’s review.

Communications Connections to Electronic Devices

An electronic device that can directly or indirectly trip a circuit breaker connected
to a CenterPoint Energy transmission circuit (i.e., transmission line protective relay,
transformer bus protective relay, local breaker failure relay, etc.) is not allowed
to be monitored via routable protocol communication (i.e., Ethernet), serial or dial-
up communication by customers connection directly to the device. Data from these
electronic devices can be provided to the customer via the CenterPoint Energy
SCADA RTU (CenterPoint Energy 007-400-02 Specification for Remote Telemetry of a
Customer-Owned Facility) or the customer may install separate devices for
maonitoring purposes.

Maintaining Levels of Protection

The Customer shall not disable a single level, or multiple levels, of protection
that results in no protection for an energized element, such as, a transmission line,
high voltage bus, or transformer.

The Customer shall immediately notify the RTO System Controller whenever the
Customer becomes aware of an energized element that has no protection.

The Customer shall immediately notify the RTO System Controller of a protective

relay “CPU Failure” alarm or when a protective relay is found powered down, or out
of service.
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9. Equipment Additions, Replacement, Upgrades and Removal

9.1.

9.2.

Equipment Changes

The Customer shall notify the Transmission Accounts representative with sufficient
notice to meet the timeline and data reporting requirements in Table 2 below when
equipment additions or removals are planned or when high voltage equipment or
associated equipment requires modification or replacement. The Customer shall
notify the Transmission Accounts representative prior to performing functional
testing and allow CNP to witness the testing.

The Customer shall provide equipment and installation, including testing and
inspections, per applicable CNP specifications and bill of materials. The Customer
shall provide necessary details, such as drawings, specifications, and manufacturer
type and catalog number, for CNP’s review. All CNP comments shall be
incorpeorated or resolved before any equipment or materials are procured or any
work is begun.

ERCOT Protocols require that all changes to equipment rated at 60 kV and above
be communicated by CNP to ERCOT prior to the in-service date as specified in
Table 2 below.

ERCOT only approves energization requests when the transmission element is
satisfactorily modeled in the ERCOT Network Operations Model.

Modification, Repair, and Replacement of Customer Equipment

CNP notifies the Customer of problems in their facilities of which CNP becomes
aware. The Customer shall provide any needed equipment modifications, repairs,
or replacement as soon as practicable. The Customer shall replace equipment
that CNP demonstrates is no longer maintainable. On a case-by- case basis, the
Customer and CNP shall develop the responsibilities for the modification, repair,
and replacement of this equipment.

Industry experience may dictate that certain equipment be modified, repaired, or
replaced due to manufacturing defects or unacceptable failure rates and
consequences. The Customer shall, as soon as practicable, modify, repair, or
replace equipment based on product service advisories issued by manufacturers
or advisories issued by CNP.
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9.3. Customer Substation Equipment Additions, Relocations, Upgrades
and/or Removal

When installing, relocating, or upgrading transmission system equipment, Customers must contact
their appropriate CNP Transmission Accounts representative with sufficient notice to meet the
timelines and data requirements shown below. ERCOT Nodal Protocols Section 3.10.1 requires that
all changes to transmission equipment energized at 60 kV and above be communicated by CNP to
ERCOT using the Network Operations Model Change Request (“NOMCR”) process as summarized

below:
Table 2
Target Physical Equipment | Deadline | Timejing to Submit initial information
In-Service Month to RTO to Transmission Accounts Rep
Month of January Sept. 1 June 1 (prior year)
Month of February Oct. 1 July 1 (prior year)
Month of March Nov. 1 August 1 (prior year)
Month of April Dec. 1 September 1 {(prior year)
Month of May Jan. 1 QOctober 1 (prior year)
Month of June Feb. 1 November 1 {prior year)
Month of July Mar. 1 December 1 {(prior year)
Month of August Apr. 1 January 1
Month of September May 1 February 1
Month of October June 1 March 1
Month of November July 1 April 1
Month of December Aug. 1 May 1

(1) Pursuant to the ERCOT Nodal Protocols, CNP requires the following information to meet the deadlines
shown above. The NOMCR data requirements include, but are not limited to:

Completed project expected in-service date

Equipment ratings

Device nomenclature will be provided by CNP

Engineering drawings showing the final configuration.

Construction sequence with expected energization dates for each piece of equipment.
Identification of SCADA data points

Additional data as may be determined by ERCOT

(2) Known outage requests shall be submitted by Real Time Operations with the NOMCR’s for each
expected energization date.

(3) ERCOT only approves energization requests when the Transmission Element is satisfactorily modeled in
the ERCOT Network Operations Model.
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10. Equipment Maintenance and Testing

10.1.

10.2.

10.3.

CNP Testing

CNP will perform pericdic testing of certain Customer-owned equipment if the
equipment is installed for the protection of CNP transmission lines. This includes
power line carrier tuning and testing of wave traps, tuners, and carrier sets and
calibration and testing of relays and fiber optic communication equipment. CNP will
perform testing of SCADA transducers that provide real time data to CNP. CNP may
designate additional equipment of the Customer for testing by CNP. CNP will label
equipment tested by CNP. The test results for the Customer's equipment tested by
CNP will be provided to the Customer upon request.

CNP will endeavor to coordinate CNP testing with the Customer’'s maintenance
outages.

CNP transmission line outages are required for CNP to perform testing of applicable
wave traps of the Customer.

Qutages of approximately ten hours duration for certain Customer facilities are
required for CNP’s periodic testing of CNP-owned high voltage metering instrument
transformers. Transformer outages are required for metering instrument
transformers installed on the high side of transformers. A total separation from
CNP’s system may be required for certain substation configurations.

Customer Maintenance and Testing

The Customer shall perform maintenance on all structures and equipment owned
by the Customer. The Customer shall perform testing on all equipment owned by
the Customer except for equipment designated by CNP for testing by CNP as noted
in Section 10.1 (CNP Testing). The Customer shall maintain equipment logs and
test reports, which shall be provided to CNP upon request.

Depending upon ownership, equipment maintained and tested by the Customer
may include the following: line surge arresters, potential and current transformers,
coupling capacitors, coupling capacitor potential devices, switches (including
auxiliary contacts and motors if installed), breakers (bushings, mechanism, tanks),
transformers (bushings, surge arresters, main tank, load tap changer, alarms),
relays not tested by CNP, and DC battery system equipment.

The Customer shall notify the RTO System Scheduler at least ten (10) business
days in advance before performing maintenance and testing on potential or current
transformers connected to CNP meters.

Monthly Inspections

The Customer shall perform monthly inspections to include the following as
applicable.

* Visual inspection of outdoor equipment including inside control cabinets
27
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10.4.

10.5.

10.6.

Verify oil levels

Verify transformer nitrogen blanket pressure

Verify transformer fan operation

Verify breaker compressor or hydraulic pump operation
Drain condensate from breaker mechanism air tanks

Verify operation of control house heating and air cenditioning

Quarterly, Semi-annual Testing, and Inspection

CNP recommends Total Combustible Gas (TCG) testing once every three
months on transformers equipped with a nitrogen blanket.

Infrared thermography of high voltage equipment is recommended once every
six months.

DC Battery System

The Customer shall perform periodic DC battery system equipment inspections
and maintenance to include the following as applicable.

Every Month
* Visually inspect batteries (corroded connections, leaks, cracked cases)
Visually inspect chargers
Verify and correct water levels
Record and verify float voltage
Record and verify ground reference voltage

Every Six Months
e Clean battery surfaces
Check charger ventilation
Record and verify cell voltages
Perform internal cell resistance testing
Measure inter-cell connection resistance
Record and verify specific gravity reading
Verify float and equalize voltage settings
Verify proper operation of chargers and alarms
Verify proper operation of high voltage shutdown circuits

Functional Testing

The Customer shall perform functional trip testing of each high voltage circuit
breaker by tripping and closing the breaker from the breaker contrel switch at least
once every year. This breaker tripping may be coordinated with the switching
required for maintenance outages.

High voltage circuit breakers equipped with dual trip coils that use a common
actuating shaft (e.g., Allis Chalmers, Westinghouse) require special functional
testing. The Customer shall perform a test on each breaker by applying trip
voltage simultaneously to both trip coils. If the breaker does not immediately
trip, the voltage must be quickly removed to avoid damaging the coils. After
verifying the wiring, the Customer shall appropriately label the control wiring.
The Customer's maintenance procedures shall include tagging and properly
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10.7.

reconnecting trip coil wiring. The Customer shall perform this test whenever a trip
cell is replaced, or breaker control wiring is modified.

Special Inspection and Testing

Industry experience may dictate that certain equipment requires special inspection
and testing due to manufacturing defects or unacceptable failure rates and
consequences. The Customer shall perform special inspection and testing based
on product service advisories issued by manufacturers and advisories issued by
CNP.

11. Plant Design Considerations

11.1.

Emergency Systems

Continuous electric service from utility power systems cannot be guaranteed
even for facilities that are connected to a large number of transmission lines.
The possibility exists that a total power outage or separation from the utility system
may occur. It is important to consider this when plant emergency systems are
designed.

11.2. Automatic Reclosing

11.3.

CNP utilizes automatic reclosing of high voltage circuit breakers following
unplanned tripping of CNP transmission lines. CNP endeavors to intentionally delay
the initial reclose attempt by at least one second. The Customer is responsible
for the separation of necessary motors or other equipment within one second of
the tripping.

System Voltage

Electric service from a utility power system cannot be guaranteed against
fluctuations. Voltage sag is a common fluctuation that occurs during the time of a
fault. The large majority of faults on a utility transmission system are single line-to-
ground faults. With automatic reclosing of circuit breakers, several voltage sags
can occur within a one-minute period. Most voltage sags from faults on
transmission systems have a very short duration of less than ten cycles with high-
speed fault clearing. Another common fluctuation is a transient voltage oscillation
that occurs each time a capacitor bank is energized. Equipment, such as motor
contractors, adjustable speed drives, programmable logic controllers, and high
intensity discharge lamps, can be sensitive to these short duration voltage sags
and transient voltage oscillations.

11.3.2 It is important to consider voltage sag “ride-through” for equipment applied
to critical processes where nuisance tripping can cause a whole process to shut
down. Plant power systems and equipment control systems can be designed or
modified to ride-through the most common veltage sags and transient voltage
oscillations on utility power systems. CNP will provide additional information
upon request.
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11.4. Electrical Protection Coordination Studies

11.5.

If the Customer performs plant electrical protection coordination studies, the
Customer may contact a Transmission Accounts representative to request the
available CNP system fault current and system impedance at the Customer's
facility.

Substation Design Specifications

The Customer can contact a Transmission Accounts representative to request
current CNP specifications and applicable bills of material for new substations and
substation equipment additions and replacement.
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SECTION 1
GENERATOR INTERCONNECTION FACILITY
AND ENERGY STORAGE FACILITY

1.1. Typical interconnection arrangement
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RTU/DCS I CNP SCADA RTU

REMOTE |- —.. — DNP3 serial —-I— -------------- —|| MASTER
MASTER [..—.. — DNP2 serial _.I_ .............. — REMOTE

Figure 1 — Typical Generator and Energy Storage facility interconnection arrangement

1.2. General SCADA requirements
1.2.1. Installation ol a CenterPoint Tnergy (CNPY-owned SCATDIA RTU in the customer-owned Generator Interconnection Tactlity
or Energy Storage Facility is not required. The customer shall provide data from the customer’s RTU/DCS system via a
communication medium (such as fiber optic or R8-232/RS-485 cable) to the SCADA RTU in the CNP ‘Transmission
Interconnection Facility (I'LF) substation. The communication protocol shall be DNP3 serial.
1.2.2. The customer shall provide to CNP the following signals originating at the customer facility:
1.2.2.1. Analog data from I’lant
1.2.2.1.1. Kilovolts for each low-side generator or collector bus (AQ scaled as a line-to-line value).
1.2.2.1.2. Net megawalls and megavars [or cach generator leeder (3@).

1.2.2.1.

Lad

Net megavars for the reactive support cquipment (36)). CenterPoint Energy
Houston Electric

WRITTEN 12/30/03 CW.

value). Mogannam

CHECKED J 12/30/03 R.M. Secrest

APROVED J 12/30/03 M. Furnish

1.2.2.1.6. Trequency at cach collector bus. Page 3 of 15

1.2.2.1.4. Kilovolts [or transniission voltage (A€ scaled as a ine-to-hne

1.2.2.1.5 Net megawalls and megavars lor the transnuission line (3€)).
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1.2.2.1.7. Megawalls and megavars [or cach transfommer (3¢, cither on the high side or the low side.
1.2.2.2. Status data [rom Plant

1.2.2.2.1. Status of the transmission voltage circuit breakers.

1.2.2.2.2. Status of all low-side circuit breakers for feeders and reactive support equipment,

1.2.2.2.3. Status of generator automatic voltage regulator {automatic and manual).

1.2.3. A separate CNP SCADA RTU serial communication port shall be used to provide data to the customer upon customer’s

request. CNP shall provide to the customer the following signals originating at CNI*’s substation:

1.2.3.1. Analog data from CNP
1.2.3.1.1. Kilovolts for the Point of Interconnection (A scaled as a line-to-line value).

1.2.3.2. Status data [ron1 CNP
1.2.3.2.1. Status of transmission voltage cirewil breakers assoclaled with the generalor lead(s).
1.2.3.2.2° Alarm for [ailure of Pilot Wire/Tiber optie relaying communication channels, il applicable.

1.2.4. Real-ime telemetry data from FRCOT-Polled Scitlement (TEPS) meters and revenue melers shall not be shared with the
custonier through the CNP SCADA RTT or through dircel conneetion(s).

1.2.5. All applicable data lisied in this scetion shall be provided continuously 1o CNP Real Time Operations (RTO), whether through
a CNP-owned RTU, through CNP-conneeled communication ports, or customer-owned SCADA RTU ports. CNP's
pertodieily [or scanning the data from established comniunication ports and SCADA RTIT ports shall be set in accordance
with the Electric Reliability Council of Texas (ERCOT) requirements.

1.2.6. 'The customer shall provide plant data to ERCOT" according to ERCOT requirements. CNP is not responsible for providing

the customer plant data to ERCOT.

CenterPoint Energy
Houston Electric

WRITTEN | 45/30/03 CW.

Mogannam

CHECKED § 12/30/03 R.M. Secrest

APROVED § 12/30/03 MWW, Furnish
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SECTION 2
UTILITY INTERCONNECTION

2.1. Typical interconnection arrangement

o [ ]

Utility CenterPaint Energy
transmission network transmission network

o [ ]

o [ ]

Tie line

» [ ]
A— —

» »

] »

Figure 2 — Typical WHility interconnection arrangement

2.2. General SCADA requirements
2.2.1. SCADA communicalion oplions, as agrecable between tlity and CNF:

2.2.1.1. If there is a fiber optic cable between Utility s substation and CNI”’s substation, CNI shall obtain Utility s data via
fiber utilizing DINP3 serial protocol.

2.2.1.2. Where fiber optic cable is not available, Utility shall reserve a serial port with DNI’3 serial protocol of Utility’s
RIU/DCS at the Utility "s substation for CNP use. CNI shall connect a communication cireuit to the reserved port
of Utility s RIU/DCS to obtain data.

2.2.1.3. If none of the above options is available, CND shall install a CNP-owned SCADA R1U with communication circuit

to CNP RT0O at the Utility s substation. More details of the CNIP-owned SCADA RT'U are in Section 3 of this

speeilication.
2.2.2. Tulity shall provide to CNP the [ollowing signals originating at TTulity s
CenterPoint Energy
substation: Houston Electric
. - WRITTEN CW.
2.22.1. Analog data [rom Ultility 12/30/03 Mogannam
2.22.1.1. Kilovolts al the tic point(s) (A€ scaled a3 a line-to-hine valuce). CHECKED ] 12/30/03 R.M. Secrest
. o . § APROVED § 12/30/03 MWW, Furnish
22212, Megawalls and Megavars lor all transmission lines (36). PV
SPC J 007 § 400 § 02
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2.2.2.1.3. Megavars for all reactive deviees.
2222, Status data from Uility
2.2.2.2.1. Status of the transmission voltage circuit breakers at the tie line voltage.
2.2.3. Aseparate CNP SCADA R'TU serial communication port shall be used to provide data to Utility upon Utility s request. CNI?
shall provide to Utility the following signals originating at CNI"s substation:
2.2.3.1. Analog data from CNP
2.23.1.1. Kilovelts for the Point of Interconnection (A€ scaled as a line-to-line value).
2.2.3.2. Status data from CNP

2.23.2.1. Status of transmission voltage circuit breakers associated with the tie line(s).

o)

23220 Alarm for [ailure of the tic line Pilot Wire/Tiber optic relaying communication channels, il applicable.

2.2.4. Real-ime telemetry data [rom TRCOT-Polled Scitlement (TEPS) meters and revenue melers shall not be shared with the
custonier through the CNP SCADA RTU or through direel conneetion(s).

2.2.5. All applicable data lisied in this scetion shall be provided continuously 1o CNP Real Time Operations (RTO), whether through
a CNP-owned RTU, through CNP-connceted communication ports, or customer-owned SCADA RTU ports. CNP's
periedicily [or seanning the data (rem established communication ports and SCADA RTUT ports shall be set in accordance
with the Tileetriec Reliability Council of Texas (TTRCOT) requirenients.

2.2.6. Tty shall provide data 10 TRCOT according 1o TTRCOT requirenients. CNP s not responsible for providing Ulility s
substation data to ERCOT,

CenterPoint Energy
Houston Electric

123008 | EW.
Mogannam

CHECKED § 12/30/03 R.M. Secrest
APROVED § 12/30/03 MW, Furnish
Page 6 of 15
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SECTION 3

CUSTOMER-OWNED LOAD TRANSMISSION SUBSTATION

3.1. Typical interconnection arrangements

CenterPoint Energy CenterPoint Energy

netwark transmissian line
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(a) Customer "loop tap” substation

CenterPoint Energy
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network transmissicn ling

CenterPaint Energy
netwark transmissign line
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netwark transrissian ling

¢ ] ®
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(b) Customer "full loop” substation

CenterPoint Energy
network transtission line

] '
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{c) Customer "full loop" substation with ERCOT registered Generation Resource(s)

Figure 3 — Typical customer-owned load transmission substation interconnection arrangements

CenterPoint Energy
Houston Electric

WRITTEN | 45/30/03 CW.
Mogannam
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APROVED J 12/30/03 MW, Furnish
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3.2, General SCADA requirements

3.2.1. Installation of a CNP-owned SCADA R1U in customer-owned facilities is required for all new customer-owned load
transmission substations, including load customer substations with ERCO'T registered generation resource(s).

322, Tiasung customer-owned substations origmally connceted without SCADA monitoring shall be required o mstall a new
CNP-owned SCATIA RTU when there 13 a significant change in the opology of the substation or as dirceted by TRCOT.
Tixisting customer-owned substations with chsoleie SCADA cquipment shall be required 1o upgrade the SCADA cquipment
al CNFP’s diserction.

3.2.3. CNP shall speaily and mstall SCADA cquipment as required. The CNP SCATXA RTT shall be in a locked cabinet installed
m the custonier substation control cubicle.
3.2.3.1. The customer shall provide an cleetrical relaying and metering one-line diagram of the proposed customer-owned

substation [or review by CNP.
3.23.2. The customer shall provide interface equipment such as SCADA electronic panel meters, transducers, status and

alarm contacts, cabling, terminal blocks, and cenduit to provide the data required in this specification.

3.2.3.3. The customer shall install and maintain voice communication equipment in the customer substation control cubicle.
3.2.3.4. CNP shall specify, install, and maintain a locked Substation Communications cabinet(s) inside the customer control

cubicle for SCADA, metering, and other CNI communications needs,
3.2.4. The CNP SCADA RTU shall gather data from substation Intelligent Electronic Devices (IEDs) such as microprocessor relavs
or SCADA electronic meters.
3.2.4.1. IiDs that CNP provides and maintams scilings [or (1.c. protective relays for CNP ransmission nelwork) are not
allowed 10 be monitored direetly by the customer. The data rom these ITTDs can be provided o the custonter [rom
a serial port on the CNP SCADA RTIL
3242, The customer can conneel direetly to other THDs such as SCADA clectronic meters and microprocessor relays that

CNP does nol provide and maintain setlings [or.

2]
b
L

. Most data in the CNP SCADA RTIT as deseribed in Scetion 3.3 below, exeept CNP ransmission network power [Tow data,
shall be available o share with the customer upon customer’s request, via a designated DNP3 serial port of the CNP SCADA
RTIL

3.2.6. Real-time telemetry data from ERCOT-Polled Settlement (EPPS) meters and revenue meters shall not be shared with the

customer through the CNIP SCADA RTU or through direct connection(s).

L]
[
-]

. All applicable data listed in this section shall be provided continueusly to CNP R'TO, whether through a CNP-owned R1TU,
through CNP-connected communication ports, or customer-owned SCADA R1U ports, CNI’s periodicity for scanning the

data from established communication ports and SCADA R'T'U ports shall be set in accordance with the ERCOT requirements.

L]
[
o

. Load customers with ERCOT registered generation resource(s) shall provide plant data to ERCO'] according to ERCOT

requirements. CNI is not responsible for providing the customer plant data to ERCOT.

L]
[
D

All equipment and work covered by this specification shall be designed, constructed, and tested in accordance with the latest

revisions or editions o mdustry requirenients m ¢ffeet at the tinie of Tabrication. Industry requirements melude the applicable

codes, standards, specilications, regulations, lests, and procedures ol all federal, .
CenterPoint Energy
stale, and local laws, and include (but are not hmited o) the following: Houston Electric
_ _ _ WRITTEN [ 155003 | CW-
3291 Amcnican Natonal Standards Institute (ANSD Mogannam
3292 TELE formerly the Institute of Tlectrical and Tieetronics Tingincers, Tne. CHECKED § 12/30/03 RM Secrest
_ _ ‘ o APROVED [ 12/30/03 | MW. Furnish
3.2.93. Nauonal Tlectrical Manufacturers Association (NIMA) Page 8 of 15
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3.2.9.4. Occupational Safcly and Health Administration (OSHA)
3.2.9.5. Tederal Communications Commission (FCC)

3.2.10.In the event of conflicting requirements, the order of precedence shall be this specification, other referenced CNP
specifications, and the standards referenced in Section 3.2.9 above.

3.2.11. All equipment, engineering, and installation shall be furnished by the customer unless otherwise noted in this specification
or separate agreements.

3.2.12. This specification covers the requirements between the customer and CenterPoint Energy and is not meant to cover any

additional requirements that the customer may have with ERCOT,

3.3. The CNP SCADA RTU subsystems
The CNP SCADA RTT is composed ol three subsystems: analog, stalus, and control.
3.3.1. Analog subsystem
Amnaloeg data is typically gathered from IEDs and/or transducers. If transducers are used, CNP shall determine the transducer
electrical requirements. See table 1 in the Appendix for acceptable transducer models. Meter test switches are required for
the transducer current and voltage connections.
‘The following analeg data shall be monitered by the CNIP SCADA RTU:
3.3.1.1. Kilovolts for transmission level voltages (A scaled as a line-to-line value).
3.3.1.2. Megawatts and megavars for each line position (30).
31

331

tw
[

Megawatts and megavars for each substation load and/or substation transmission level transformer (30).

Lt
b

Net megavars [or transmission reaclive support cquipment (3¢3).
3.3.2. Status subsy stem

The status subsy stem ol the CNP SCADIA RTU shall consist ol the [ollowmg:

33210 Status of seleeted transmission vollage eireuil breakers or other deviees direetly allecting the CNP cleetrical systen,
as determined by CNP RTO. Status shall be derived [ront cither an isolated auxiliary "a" contact m the breaker or
momnitoring a trip coil ol the breaker. Refer o Tigure 4 in the Appendix [or Tireaker Status Conneclion using trip

coll monitoring method.

fal
et
[ ]
o

2. Indication of low voltage and batterv charger failure is required for the 130 VDC battery system(s). T'vpical charger
alarms include the following: low voltage, high voltage, loss of AC input, and loss of charger. All these indications
shall be combined so that an occwrence of any one of these shall cause a single battery alarm (normally open

contact) to the CNP SCADA RTU.

t
L
b3
t

. SCADA Close Inhibit (SCI) indication is required of breakers controlled by SCADA whenever a lockout relay can
inhibit breaker closure by SCADA. A drv, normallv-open contact from that relay shall be supplied for SCI
indication. Indication contacts from all lockout relavs shall be wired in parallel for a single indication in the SCADA

cabinet, See Figure 4,

P )
L
[
=

. Indication of Carrier Tester (CAR) or Pilolt Wire/T'iber Opuie (PIT) relaying [ailure where apphicable.

-t
L
[
L

. Indication [or the loss of a potential to a line relay (PT1) that could causc

CenterPoint Energy

amis-operation ol the zone. This alami 13 typieally generated by a contact Housten Electric

from the line relay . Tndications [tom scparate relays shall be combined or WRITTEN | 45/30/03 CW.
Mogannam
a single alarm. CHECKED [ 12/30/03 | R.M. Secrest
APROVED § 12/30/03 MWW, Furnish
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3.3.2.6. Indication ol a [ailed sell-cheek diagnostic of a nuicroprocessor-based relay | designated as Relay CPU Tail (RCPU.
This alarm 13 typieally generated by a contact [ront the line relay . Tndications [rom separate relays shall be combined
for a single alarm.
3.3.2.7. Cabinet Alarm (CABS) for the CNP SCADA RITU and the CNP Communications Cabinets. This alarm is generated
when the cabinet door is opened.
3.3.3. Control subsystem
The control subsystem of the SCADA RTU shall congist of the following:
3.3.3.1. CNP shall have remote control of all transmission (69kV, 138kV, 345kV) circuit breakers that directly affect the
CNP transmission svstem as determined by CNP R'TO. Dual remote control (control of a breaker by both the
custonier's control sysiem and CNP RTO) 13 not permitled. Figure 4 in the Appendix illustrates how SCADA control
mierfaces with a typical breaker control scheme.
3.3.3.2. CNP shall have remote control, automatic carrier removal (ATCR), of cach pilot relaying scheme. A control contact
fron the SCADA RTU shall be installed in cach pilot eireuit. Sce TFigure 4 Tor typical carrier control eireuit.
3.3.4. Torload customer substations with TTRCOT registered generation resources, additional data below shall be required by CNP
from the customer’s Plant. This data 1s ty pieally obtained via communication [rom the Plant RTU/MCS 10 the CNP SCADA
RTTI.
3341 Analog data [rom Plant
3.3.4.1.1. Kilovolts for each low-side generator or collector bus (AQ scaled as a line-to-line value),
3.3.4.1.2. Netmegawatts and megavars for each generator feeder (30).
3.3.4.1.3. Netmegavars for the reactive support equipment (3¢3).
3.34. 1.4, Netmegawatts and megavars for the transmission line (36).
3.3.4.1.5. Frequency at each collector bus.
3.3.4.1.6. Megawatts and megavars for each transtormer {3¢)), either on the high side or the low side.
3.3.42. Status data from Plant
3.3.42.1. Status of all low-side circuit breakers for feeders and reactive support equipment,
3.3.4.2.20 Status of generator automatic vollage regulator (automatic and manual).
3.4. CNP SCADA RTU design, layout, and physical criteria
3.4.1. SCADA RTU designation
The type of SCADA RIU installed by CNP shall depend on the number of controlled breakers,
3.4.1.1. For breakered transmission substation configuration such as “full loop”, “ring bus”, or “breaker-and-a-half”, CNP
typically installs a free-standing cabinet 24" wide by 18" deep and 727 tall, with front access. Clearance of 30" in
front of the door shall be reserved for maintenance access. Substations with more than four transiission breakers
mav require a larger cabinet(s). Refer to latest customer R'T'U drawing submitted by CNP at the project kick-off,

3.4.1.2. Substations with “loop 1ap™ conliguration generally require a smaller, wall-mounted RTU cabinet. The wall-

mounted cabinet s 30" wide by 12" deep and 42" 1all. Clearance of 30"

CenterPoint Energy

m [ront of the door shall be reserved [or maintenance aceess. Houston Electric
. _ . WRITTEN [ 155003 | CW-

342, Access o the CNP SCADA RTU cabinet shall be controlled by CNP. Modannarm
3.4.3. Conncetions o the RTU CHECKED |} 12/30/03 R.M. Secrest
} ) . . . i APROVED § 12/30/03 MW, Furnish

The Construction Contractor shall mstall all mterconnections between the CNP
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344

3.5.1.

L)

L)

SCADA RTU and the substation pancls.

3431

]
9‘*
[
| ]

Cabling

The customer shall provide a 120 VAC, (ifteen (15) amp, dedicated AC power eireuil, protected by a [ileen (15)

amp circuit breaker, to the SCADA R1TU Cabinet for lighting and a convenience outlet.

2. 'The customer shall provide a 130 VDC, fifteen (13) amp, dedicated DC power circuit, protected by a fitteen (15)

amp circuit breaker, to the SCADA R1TU Cabinet for the main R TU power.

. All cable shields shall be grounded at a location other than the CNP SCADA RTU Cabinet. Cable shields shall be

grounded at one end only,

‘The customer shall size and install all conduit or cable troughs in accordance with ANSI/NFPA 70 (National Electrical Code).

3441

3442

3443

3444

3.4.46.

Polvethylene Polyvinylehlonde (PTIPVC) insulated shiclded 2/C #16 cable with stranded copper conductors shall
he used [or lerminations for all ransducer cutputs and all R3485 inter-pancl conneetions.

Breaker controls shall use seven conductor (#12) PRPVC msulated cable with stranded copper conductors lor
lernuinations.

Two conductor (#10 or larger) PEPVC nsulated cable with stranded copper conductors shall be used [or
lerminations of the AC and DC power cireuil.

Status and alarms shall be terminated with two conduclor (#16) PIIPVC insulated cable with stranded copper

conduclors.

. 'The customer shall install the necessary conduit or cable management between the SCADA R1U and the relay

panels.

Every breaker with 130 VDC SCADA control circuits shall have breaker coil surge suppression. One 100 |€2],
11 | W] resistor (Ohmite stvle 995-10A) and one Zener diode (Motorola type IN3051A) or equivalent shall be used
for this suppression. The series combination of the Zener diode and the resistor shall be parallel to each breaker trip
and breaker close coil. STATES sliding link terminal blocks shall be installed in the breakers for terminating the

resistors and Zener diodes. See Figure 4. CND shall verity breaker coil surge suppression.

. Communication lines and telemetry transport

The customer shall provide and maintam a direct-dial telephone landline lor volce communications inside the control house

cubicle. The phone shall have an extendable cord such that the handset can be stretched to the front of the relay panels and

SCADA RTU so thev can be viewed and operated by the person using the phone. The telephone landline must continue to

operate during a site power failure.

CNDP shall provide a Telecom transport eption for telemetry backhaul and connectivity using one of the fellowing optiens

determined by CNIP: CNI microwave, CNI fiber, or leased cireuit,

For CNP microwave option:

3.3.3.1. CNP shall provide tower height and wind load specifications to the customer.
3.53.2. The customer shall procure, install, own, and mamtain the lower.
3533 The customer to provide 27 conduil [rom the mucrowave pole/lower 1o
’ ® b P CenterPoint Energy
Telecom Tinelosure as per CNP Telecom Custonier Project Plan Houston Electric
. _ o _ _ WRITTEN [ 155003 | CW-
3.5.3.4. CNP shall procure, install, own and mamtain the microwave radio and Mogannam

related cquipment. CHECKED [ 12/30/03 | R.M. Seorest

APROVED § 12/30/03 MWW, Furnish
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354

3.35.

5.3.5. The customer shall provide a [lame retardant coaled 47x 87 sheet of %47 plvwood [or CNP enclosures.
5.3.6. CNP shall install a communications enclosure on the backboard provided by the customer as shown in CNP Telecom
Customer Project Plan, Telecom Board Lavout.

3.5.3.7. The customer shall install conduits and cables from the communications enclosure to the AC distribution panel, DC
distribution panel, ground bus bar, SCADA RTU cabinet, meter can, and the T'WS cabinet if there is one. CNP
communications equipment requires a dedicated 20A 120VAC power breaker, and a dedicated 20A 130VDC power
breaker as shown in CNDP Telecom Customer Project Plan, Telecom Beard Lavout.

For CNP fiber option:

3.53.4.1. The customer shall provide a path for the fiber to the control cubicle.

3542, The path may be cither acrial or underground.

3.5.4.3. CNP shall provide sile speeific underground or acrial specilications lo the customer m a Statement of Work (SOW).

3544, The customer shall install the underground duct or poles for acrial installation.

3545 The customer shall install [iber supplied by CNP. CNP shall own and maintam the liber.

3.5.4.6. CNP shall icrminale the [1ber and install [1ber distribution panels.

3547, The customer shall provide a Mame retardant coated 4°x 87 sheet of %7 plvwood lor CNP enelosures.

3548 CNP shall install & communications enclosure on the backboard provided by the custonter as shown in Telecom

Customer Project Plan, Telecom Board Toayout.

[N
N
o
D

. 'The customer shall install conduits and cables from the comumunications enclosure to the AC distribution panel, DC
distribution panel, ground bus bar, SCADA R1TU cabinet, meter can, and the TWS cabinet if there is one. CNP
communications equipment requires a dedicated 20A 120VAC power breaker, and a dedicated 20A 130VDC power
breaker as shown in CNI Telecom Customer Project Plan, T'elecom Beard Lavout,

For leased circuit option;

3.5.5.1. The customer shall provide a flame retardant coated 4°x 47 sheet of 327 plywood space for the Teleo demark inside

the control cubicle.

[N
o
o
[

2. 'The customer shall provide a flame retardant coated 4°x 87 sheet of %47 plywood for CNP enclosures.

et
h
Lh
[

. €NP shall install a Comniunications enelosure 10 be mounted on the backboard provided by the custonier as shown
in CNP Telecom Customer Projeet Plan, Telecom Toard Toayoul.
3.5.5.4. The customer shall install conduits and cables from the communications enclosure w the AC distribution pancl, DC
distribution panel, ground bus bar, SCATXA RTIT cabinet, meler can, and the TWS cabinet if there 13 one. CNP
communicalions cquipment requires a dedicated 204 120VAC power breaker, and a dedicated 204 130VIC power
breaker as shown m CNP Telecom Customer Projeet Plan, Telecom Board Toayout.
3.5.53.5. The customer shall provide dedicated 15A 130VDC power and grounding o the backboard. See CNP Telecom

Customer Project Plan, Third Party Telco Beard Design.

3.6. Calibration and maintenance

36.1.

362

After all equipment necessary for remote telemetrv has been installed, CNP

CenterPoint Energy

personnel shall ealibrate and venly operation of all cquipment installed per this Housten Electric

specilication. WRITTEN [ 15/30,03 CW
Mogannam
The RTU and transducers nstalled per this speeification shall be niaintained by CHECKED I 12/30/03 R.M. Secrest
CNP unless otherwise noted in an agreenient with the customer. Maintenance shall APROVED § 12/30/03 MW Furnish
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include aceuracy checks, recalibration and replacementrepair of equipment when needed.
3.6.3. CNP shall fumish locks in series with customer locks 10 permiit access o all switchyvard gales, substation control cubicle

door(s), and disconnect switches,

3.7. Current transformers and potential transformers
3.7.1. The cwrrent transformers (CTs) and potential transfommers (PTs) necessary for telemetry and protection ilentized in this
specification shall be provided according to CNI specification 007-231-14. If a particular application is not covered by this
specification, then CND shall designate the necessary 1P1(s) and CT(<) on the substation one-line diagram that the customer
submits for comment and approval.
3.7.2. For some substation lavouts, a potential rollover circuit shall be needed. If a potential rellover circuit is needed, it shall be

designated by CNP on the one-line diagram that the custonier submils [or comment and approval.

3.8. Drawing approval
3.8.1. The Ingincering Contractor shall provide electronie and paper copics of all drawings showing cquipnient connections and
structural details of all equipment associated with the installation of the CNP-owned R1U at the customer facility,
3.8.2. Drawings required by this specification include;
3.8.2.1. Substation one-line relaving and metering diagrams illustrating the overall telemetrv scheme,
3.8.2.2. Substation control cubicle lavout(s) and fleor plan(s),
3.8.2.3. Conduit and cable lists,
3824 Conduil T.ayout or Plan and Prolile,
3825 RTU manuflacturers prints and custonier conneclions,
3.82.6. AC Schematies for all power and control cireuils,
3827 AC Relaying Schematies (Tleetrical Three-Tine),
3.8.2.8. Relay pancl layouts,
3.8.2.9 Bill of material for items required by this specilication,
3.8.2.10.Batlery charger alami relay(s) schematics,
3.8.2.11. AC & DC Distribution Panels,
3.8.2.12. Communication cable and conduit routing through customer facility, and

3.8.2.13. Customer Facility I’lot Layout.

CenterPoint Energy
Houston Electric

123008 | EW.
Mogannam

CHECKED § 12/30/03 R.M. Secrest
APROVED § 12/30/03 MW, Furnish
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