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ERCOT STANDARD GENERATION INTERCONNECTION AGREEMENT

This Standard Generation Interconnection Agreement is made and entered into
between CenterPoint Energy Houston Electric, LLC ("Transmission Service
Provider"), a Texas limited liability company, and Pondera Capital Management GP,
Inc, , ("Generator") a Delaware corporation, hereinafter individually referred to as
"Party," and collectively referred to as "Parties." In consideration of the mutual
covenants and agreements herein contained, the Parties hereto agree as follows:

Transmission Service Provider represents that it is a public utility that owns and
operates facilities for the transmission and distribution of electricity. Generator
represents that it will own and operate the Plant. Pursuant to the terms and conditions of
this Agreement, Transmission Service Provider shall interconnect Generator's Plant with
Transmission Service Provider's System consistent with the Facilities Study Agreement
executed between the Parties on June 19, 2009.

This Agreement applies only to the Plant and the Parties' interconnection
facilities as identified in Exhibit "C".

This Agreement shall become effective on the date of the last signature executing
this Agreement below, subject to Governmental Authority approval, if required, and shall
continue in full force and effect until terminated in accordance with Exhibit "A".

This Agreement will be subject to the following, all of which are incorporated
herein:

A. The "Terms and Conditions of the ERCOT Standard Generation Interconnection
Agreement" attached hereto as Exhibit "A";

B. The ERCOT Requirements (unless expressly stated herein, where the ERCOT
Requirements are in conflict with this Agreement, the ERCOT Requirements shall
prevail);

C. The PUCT Rules (where the PUCT Rules are in conflict with this Agreement, the
PUCT Rules shall prevail);

D. The Time Schedule attached hereto as Exhibit "B";
E. The Interconnection Details attached hereto as Exhibit "C";
F. The notice requirements attached hereto as Exhibit "D";
G. The Security Arrangement Details attached hereto as Exhibit "E";
H. The Transmission Service Provider's "Outage and Clearance Coordination

Procedure", as it may be updated from time to time, the current version of which
is attached hereto as Exhibit "F";

1. The Transmission Service Provider's "Generator Interconnection Specification",
specification 007-231-78, as it may be updated from time to time, the current
version of which is attached hereto as Exhibit "G";

J. The Transmission Service Provider's "Telemetry Specification", specification
007-400-02, as it may be updated from time to time, the current version of which
is attached hereto as Exhibit "H"; and
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K. Selected drawings related to the interconnection between Plant and Transmission
Service Provider's System, attached hereto as Exhibit "I".

IN WITNESS WHEREOF, the Parties have executed this Agreement in duplicate
originals, each of which shall constitute and be an original effective Agreement between
the Parties.

PONDERA CAPITAL MANAGEMENT GP
Inc.

By:

Title: 1/'/,*00 ^/^E25,10 e--YT

Date:__ /, r^/d

CENTERPOINT HOUSTON
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Exhibit "A"
Terms and Conditions of the ERCOT Standard Generation

Interconnection Agreement

ARTICLE 1. DEFINITIONS

Capitalized terms shall have the meanings as set forth below, except as otherwise

specified in the Agreement:

1.1 "CCN" shall mean a Certificate of Convenience and Necessity issued by the

PUCT.

1.2 "Commercial Operation" shall mean the date on which Generator declares that the

construction of the Plant has been substantially completed, Trial Operation of the Plant

has been completed, and the Plant is ready for dispatch.

1.3 "Control Area" shall have the meaning ascribed thereto in PUCT Rule 25.5(8) or

its successor.

1.4 "ERCOT" shall mean the Electric Reliability Council of Texas, Inc.

1.5 "ERCOT Requirements" means the ERCOT Operating Guides, ISO Generation

Interconnection Procedures as well as any other documents adopted by the ISO or

ERCOT relating to the interconnection and operation of generators and transmission

systems in ERCOT as amended from time to titne, and any successors thereto. Any

requirement in the foregoing documents imposed upon generation entities or generation

facilities shall become the responsibility of the Generator, and any requirements imposed

on transmission providers or transmission facilities shall become the responsibility of the

TSP.
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1.6 "Facilities Study" shall have the meaning as described in PUCT Rule 25.198(g) or

its successor.

1.7 "Facilities Study Agreement" shall mean an agreement executed by the Parties

relating to the performance of the Facilities Study.

1.8 "GIF" shall mean Generator's interconnection facilities as described in Exhibit

«C ,1

1.9 "Good Utility Practice" shall have the meaning described in PUCT Rule 25.5(23)

or its successor.

1.10 "Governmental Authority(ies)" shall mean any federal, state, local or municipal

body having jurisdiction over a Party.

1.11 "In-Service Date" shall be the date, as reflected in Exhibit "B," that the TIF will

be ready to connect to the GIF.

1.12 "ISO" shall mean the ERCOT Independent System Operator.

1.13 "Plant" shall mean the electric generation facility owned and operated by the

Generator, as specified in Exhibit "C."

1.14 "Point of Interconnection" shall mean the location(s) where the GIF connects to

the TIF as negotiated and defined by the Parties and as shown on Exhibit "C" of this

Agreement.

1.15 "PUCT" shall mean the Public Utility Commission of Texas.

1.16 "PUCT Rules" shall mean the Substantive Rules of the PUCT.

1.17 "Reasonable Efforts" shall mean the use of Good Utility Practice and the exercise

of due diligence (pursuant to PUCT Rule 25.196(e)).

1.18 "System Protection Equipment" shall mean those facilities located within the TIF

Final SG1A 9-30-10 6
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and the GIF as described in Section 5.6 and Exhibit "C."

1.19 "System Security Study" shall have the meaning as described in PUCT Rule

25.198(f) or its successor.

1.20 "TCOS" shall mean the TSP's transmission cost of service as allowed by the

applicable Governmental Authority.

1.21 "TIF" shall mean the TSP's interconnection facilities as described in Exhibit "C"

to this Agreement.

1,22 "Trial Operation" shall mean the process by which the Generator is engaged in

on-site test operations and commissioning of the Plant prior to Commercial Operation.

1.23 "TSP" shall mean the Transmission Service Provider.

1.24 "TSP S sy tem" shall mean the electric transmission facilities, including the TIF,

and all associated equipment and facilities owned and/or operated by the TSP.

ARTICLE 2. TERMINATION

2.1 Termination Procedures. This Agreement may be terminated as follows:

A. the Generator may terminate this Agreement after giving the TSP thirty

(30) days advance written notice; or

B. the TSP may terminate this Agreement (subject to Governmental

Authority approval, if required) on written notice to the Generator if the Generator's

Plant has not achieved Commercial Operation within one year after the scheduled

Commercial Operation date reflected in Exhibit "B"; or

C. either Party may terminate this Agreement in accordance with Section

10.6.

2.2 Termination Costs. If a Party elects to terminate the Agreement pursuant to
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Section 2.1 above, the Generator shall pay all costs incurred (or committed to be

incurred) by TSP, as of the date of the other Party's receipt of such notice of termination,

that are the responsibility of the Generator tinder this Agreement. In the event of

termination by either Party, both Parties shall use commercially reasonable efforts to

mitigate the damages and charges that they may incur as a consequence of termination.

The provisions of the Sections 2.2 and 2.3 shall survive termination of the Agreement.

2.3 Disconnection. Upon termination of this Agreement, the Parties will disconnect

the GIF from the TIF.

ARTICLE 3. REGULATORY FILINGS

3.1 Filing. The TSP shall file this executed Agreement with the appropriate

Governmental Authority, if required. Any portions of this Agreement asserted by

Generator to contain competitively sensitive commercial or financial information shall be

filed by the TSP identified as "confidential" under seal stating, for the TSP's showing of

good cause, that Generator asserts such information is confidential information and has

requested such filing under seal. If requested by the TSP, Generator shall provide the

TSP, in writing, with the Generator's basis for asserting that the information referred to in

this Section 3.1 is competitively sensitive information, and the TSP may disclose such

writing to the appropriate Governmental Authority.

3.2 Re latory Approvals. Unless exempt, the TSP shall timely request ISO and all

regulatory approvals necessary for it to carry out its responsibilities under this

Agreement. Such approvals shall include any CCN required for the construction of the

TIF.

Final SGIA 9-30-10 8
9



CenterPouit Contract # INT 10- 173A

ARTICLE 4. INTERCONNECTION FACILITIES ENGINEERING,
PROCUREMENT, AND CONSTRUCTION

4.1 Options. The Generator shall select one of the following options (subsection A or

subsection B) and include the selected option in Exhibit "B" for completion of the TIF:

A. The TSP shall design, procure, and construct the TIF, using Reasonable

Efforts to complete the TIF by the In-Service Date reflected in Exhibit "B." The TSP will

utilize its own resources and will contract for additional resources, as reasonably

necessary, to meet the In-Service Date. Such resources shall include, as the TSP believes

is reasonable, use of other contractors, other equipment suppliers, other material

suppliers, additional contract personnel, additional payments to contractors for expedited

work, and premiums paid to equipment and material suppliers for expedited delivery.

The TSP shall not be required to undertake any initiative which is inconsistent with its

standard safety practices, its material and equipment specifications, its design criteria and

construction procedures, its labor agreements, applicable laws and regulations, and

ERCOT Requirements. In the event the TSP reasonably expects that it will not be able to

complete the TIF by the In-Service Date, the TSP will promptly provide written notice to

the Generator and will undertake Reasonable Efforts to meet the earliest date thereafter.

B. (i) The TSP shall design, procure, and construct the TIF by the In-Service

Date reflected in Exhibit "B." The Parties acknowledge that the In-Service Date was

either agreed upon through good faith negotiations or designated by the Generator upon

failure of the Parties to agree. In the process of negotiating the In-Service Date, Generator

will request a date upon which it reasonably expects it will be ready to begin use of the

TIF and upon which it reasonably expects to begin doing so. Any date designated by the

Generator shall in no event be less than fifteen months from the date that all conditions of
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Sections 4.2 and 4.3 have been satisfied. The designated In-Service Date will be extended

day for day for each day that the ISO refuses to grant clearances to install equipment. If

the TSP fails to complete the TIF by the In-Seivice Date reflected in Exhibit "B," the TSP

shall pay the Generator liquidated damages in accordance with this Section 4.1.B.

(ii) The Parties agree that actual damages to the Generator, in the event the

TIF are not completed by the In-Seivice Date, may include Generator's fixed operation

and maintenance costs and lost opportunity costs. Such actual damages are uncertain and

impossible to determine at this time. The Parties agree that, because of such uncertainty,

any liquidated damages paid by the TSP to the Generator shall be an amount equal to %2

of 1% of the actual cost of the TIF, per day. However, in no event shall the total

liquidated damages exceed 20% of the actual cost of the TIF. The Parties agree that such

liquidated damages are less than the Generator's actual damages. The Parties agree that

the foregoing payments will be made by the TSP to the Generator as just compensation

for the damages caused to the Generator, which actual damages are uncertain and

impossible to determine at this time, and as reasonable liquidated damages, but not as a

penalty or a method to secure performance of this Agreement.

(iii) The TSP shall apply to have the full costs of the TIF included in TCOS. If

the PUCT issues a final, appealable order excluding from TCOS any portion of the TIF

costs, including higher contractor and vendor costs due to liquidated damage provisions

in those contracts and insurance costs to cover liquidated damages, which costs may have

been reasonably incurred but which the PUCT finds should not be recovered through

TCOS, the Generator shall reimburse the TSP for such costs in an amount not to exceed

the difference between the TSP's estimate of the cost of the TIF under section 4. i.A and

Final SGIA 9-30-10 10
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the TSP's estimate of the cost of the TIF under Section 4. l.B as reflected in Exhibit "C."

Such costs shall be estimated using Good Utility Practice.

(iv) No liquidated damages shall be paid to Generator if the Generator is not

ready to commence use of the TIF for the delivery of power to the Plant for Trial

Operation or export of power from the Plant on the In-Seivice Date, unless the Generator

would have been able to commence use of the TIF for the delivery of power to the Plant

for Trial Operation or export of power from the Plant but for TSP's delay.

(v) If the In-Service Date has been designated by the Generator upon a failure

of the Parties to agree on the In-Service Date, the TSP may, at its option, require the

Generator to subcontract with the TSP for all or part of the design, procurement and

construction of the TIF in accordance with the TSP's standard subcontractor agreements.

In such event, the TSP shall be subject to the payment of liquidated damages to the

Generator only if the In-Service Date is not met solely due to the TSP's failure to

complete the portion of the TIF for which the TSP has retained responsibility. It is the

intent of this subsection to give the TSP full control of the contents and quality of the

TIF. To the extent the Generator acts as a subcontractor to the TSP, the following will

apply: 1) The Generator shall engineer, procure equipment, and construct the TIF (or

portions thereof) using Good Utility Practice and using standards and specifications

provided in advance by the TSP; 2) In its engineering, procurement and construction of

the TIF, the Generator shall comply with all requirements of law to which the TSP would

be subject in the engineering, procurement or construction of the TIF; 3) The TSP shall

review and approve the engineering design, acceptance tests of equipment, and the

construction of the TIF; 4) The TSP shall have the right to approve and accept for
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operation the TIF in accordance with the standards and specifications provided in

advance by the TSP, such approval and acceptance shall not be unreasonably withheld,

conditioned, or delayed; 5) Should any phase of the engineering, equipment procurement,

or construction of the TIF, including selection of subcontractors, not meet the standards

and specifications provided by the TSP, and therefore be deemed unacceptable, then the

Generator shall be obligated to remedy that portion of the TIF or selection of

subcontractors that is deemed unacceptable, the TSP's approval of the Generator's

selection of subcontractors will not be unreasonably withheld, conditioned or delayed;

and 6) Once the TIF is accepted for operation by the TSP, then the TSP shall reimburse

the Generator for the reasonable and necessary costs incurred by the Generator to

complete the TIF, not to exceed the amount specified in the subcontract. Such

reimbursement shall be made within thirty days after receipt of the invoice, unless

otherwise agreed to by the Parties.

4.2 Equipment Procurement. If responsibility for construction of the TIF is borne by

the TSP, then the TSP shall commence design of the TIF and procure necessary

equipment within a reasonable time after all of the following conditions are satisfied:

A. The TSP has completed the Facilities Study pursuant to the Facilities

Study Agreement;

B. The TSP has received written authorization to proceed with design and

procurement from the Generator by the date specified in Exhibit "B"; and

C. The Generator has provided security to the TSP in accordance with

Section 8.3 by the dates specified in Exhibit "B."

4.3 Construction Commencement. The TSP shall commence construction of the TIF

Final SGIA 9-30-10 12
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as soon as practicable after the following additional conditions are satisfied:

A. Approval of the appropriate Governmental Authority has been obtained

for any facilities requiring regulatory approval;

B. Necessary real property rights, if any, have been obtained;

C. The TSP has received written authorization to proceed with construction

from the Generator by the date specified in Exhibit "B"; and

D. The Generator has provided security to the TSP in accordance with

Section 8.3 by the dates specified in Exhibit "B."

4.4 Work ProQress. The Parties will keep each other advised periodically as to the

progress of their respective design, procurement and construction efforts. If, at any time,

the Generator becomes aware that the completion of the TIF will not be required until

after the specified In-Service Date, the Generator will promptly provide written notice to

the TSP of a new, later In-Service Date.

4.5 Conditions Precedent Delay. To the extent this Agreement incorporates a

specified In-Service Date and the Generator fails to satisfy conditions precedent under

Sections 4.2 and 4.3 so that the TSP may meet the In-Service Date, the Parties will

negotiate in good faith to establish a new schedule for completion of the TIF.

ARTICLE 5. FACILITIES AND EQUIPMENT

5.1 Information Exchange. The Parties shall exchange information and mutually

agree upon the design and compatibility of the Parties' interconnection facilities. The

Parties shall work diligently and in good faith to make any necessary design changes to

ensure compatibility of the GIF to the TSP System.
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5.2 GIF Construction. Generator agrees to cause the GIF to be designed and

constructed in accordance with Good Utility Practice, ERCOT Requirements and the

National Electrical Safety Code in effect at the time of construction. Within one-hundred

and twenty (120) days after Commercial Operation, unless the Parties agree on another

mutually acceptable deadline, the Generator shall deliver to the TSP the following "as-

built" drawings, information and documents for the GIF: a one-line diagram, a site plan

showing the Plant and the GIF, plan and elevation drawings showing the layout of the

GIF, a relay functional diagram, relaying AC and DC schematic wiring diagrams and

relay settings for all facilities associated with the Generator's main-power transformers,

the facilities connecting the Generator to the main power transformers and the GIF, and

the impedances (determined by factory tests) for the associated main power transformers

and the generators.

5.3 TIF Construction. The TSP agrees to cause the TIF to be designed and

constructed in accordance with Good Utility Practice, ERCOT Requirements and the

National Electrical Safety Code in effect at the time of construction.

5.4 Equipment Changes. For facilities not described in Exhibit "C," if either Party

makes equipment changes to the Plant, the GIF, the TIF or the TSP System which it

knows will affect the operation or perfonnance of the other Party's interconnection

facilities, the Parties agree to notify the other Party, in writing, of such changes. Such

changes shall be made in accordance with ERCOT Requirements and coordinated

between the Parties.

5.5 Metering, Telemetry and Communications Requirements.

Final SGlA 9-30-10 14
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A. Metering and telemetry of data will be accomplished in accordance with

ERCOT Requirements. The specific metering, telemetry and communications equipment

to be installed and data to be teleinetered are described in Exhibit "C."

B. At the Point of Interconnection, the metering and telemetry equipment

shall be owned by the TSP. However, the TSP shall provide the Generator with metering

and telemetry values in accordance with ERCOT Requirements.

C. A minimum set of inputs to the telemetry equipment are specified in

Exhibit "C." Additional sets of inputs may be subsequently mutually agreed upon.

D. The TSP will notify the Generator at least five (5) working days in

advance of any planned maintenance, inspection, testing, or calibration of the metering

equipment, unless otherwise agreed to in writing. The Generator, or its designated

representative, shall have the right to be present for these activities and to receive copies

of any documents related to the procedures and results.

E. Prior to the connection of the GIF to the TIF, acceptance tests will be

performed by the owning Party to ensure the proper functioning of all metering, telemetry

and communications equipment associated with the Point of Interconnection and both

Parties' interconnection facilities, and to verify the accuracy of data being received by the

TSP, the Control Area(s) in which the Plant and the TSP are located and the Generator.

All acceptance tests will be performed consistent with ERCOT Requirements.

F. The TSP shall, in accordance with Good Utility Practice and ERCOT

Requirements, specify communications facilities, including those necessary to transmit

data from the metering equipment to the TSP, that are necessary for the effective

operation of the Plant and the GIF with the TSP System. Such communication facilities
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shall be included in Exhibit "C." The Generator shall make arrangements to procure and

bear the cost of such facilities.

G. Any changes to the meters, telemetry equipment, voltage transformers,

current transformers, and associated panels, hardware, conduit and cable, which will

affect the data being received by the other Party must be mutually agreed to by the

Parties.

H. Each Party will promptly advise the other Party if it detects or otherwise

learns of any metering, telemetry or communications equipment errors or malfunctions

that require the attention and/or correction by the other Party. The Party owning such

equipment shall correct such error or malfunction as soon as reasonably feasible in

accordance with ERCOT Requirements.

5.6 System Protection and Other Controls Requirements.

A. Each Party's facilities shall be designed to isolate any fault, or to correct

or isolate any abnormality, that would negatively affect the other Party's system or other

entities connected to the TSP System.

B. The Generator shall be responsible for protection of its facilities consistent

with ERCOT Requirements.

C. Each Party's protective relay design shall incorporate the necessary test

switches to perform the tests required in Section 5.6.F. The required test switches will be

placed such that they allow operation of lockout relays while preventing breaker failure

schemes from operating and causing unnecessary breaker operations and tripping the

Generator's units.

Final SGIA 9-30•10 16
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D. Recording equipment shall be installed to analyze all system disturbances

in accordance with ERCOT Requirements.

E. Each Party will test, operate and maintain System Protection Equipment in

accordance with ERCOT Requirements. Each Party will provide reasonable notice to the

other Patty of any testing of its System Protection Equipment allowing such other Party

the opportunity to have representatives present during testing of its System Protection

Equipment.

F. Prior to the In-Service Date, and again prior to Commercial Operation,

each Party or its agent shall perform a complete calibration test and functional trip test of

the System Protection Equipment. At intervals suggested by Good Utility Practice or at

intervals described in the ERCOT Requirements if so defined therein, and following any

apparent malfunction of the System Protection Equipment, each Party shall perform both

calibration and functional trip tests of its System Protection Equipment. These tests do

not require the tripping of any in-service generation unit. These tests do, however,

require that all protective relays and lockout contacts be activated.

5.7 No Annexation. Any and all equipment placed on the premises of a Party shall be

and remain the property of the Party providing such equipment regardless of the

mode and manner of annexation or attachment to real property, unless otherwise

mutually agreed by the Parties.

ARTICLE 6. OPERATION AND MAINTENANCE

6.1 Operation and Maintenance of Interconnection Facilities. The Parties agree to

operate and maintain their systems in accordance with Good Utility Practice, National
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Electrical Safety Code, the ERCOT Requirements, PUCT Rules and all applicable laws

and regulations. Subject to any necessary ISO approval, each Party shall provide

necessary equipment outages to allow the other Party to perform periodic maintenance,

repair or replacement of its facilities. Such outages shall be scheduled at mutually

agreeable times, unless conditions exist which a Party believes, in accordance with Good

Utility Practice, may endanger persons or property. No changes will be made in the

normal operation of the Point of Interconnection without the mutual agreement of the

Parties except as otherwise provided herein. All testing of the Plant that affects the

operation of the Point of Interconnection shall be coordinated between the TSP, the

Control Area(s) in which the Plant and the TSP are located, and the Generator and will be

conducted in accordance with ERCOT Requirements.

6.2 Control Area Notification. At least six months before Trial Operation, the

Generator shall notify the TSP in writing of the Control Area in which it will be located.

If the Generator elects to be located in a Control Area other than the Control Area in

which the TSP is located, all necessary agreements, including but not limited to remote

control area generator interchange agreements, if applicable, and appropriate measures

under such agreements, shall be executed and implemented prior to the placement of the

Plant in the other Control Area. The Parties will diligently cooperate with one another to

enable such agreements to be executed and implemented on a schedule necessary to meet

the Trial Operation date specified in Exhibit "B."

6.3 Land Riahts and Easements. Terms and conditions addressing the rights of the

TSP and the Generator regarding any facilities located on the other Party's property shall

be addressed in a separate, duly executed and recorded easement agreement between the

Final SGIA 9-30-10 18
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Parties. Prior to Commercial Operation, the Parties will mutually agree upon procedures

to govern access to each other's property as necessary for the Parties to fulfill their

obligations hereunder.

6.4 Service Interruption. The Parties recognize that the interruption of service

provisions of the PUCT Rules give TSP the right to disconnect the TSP System from the

Plant under the conditions specified therein. The Generator will promptly disconnect the

Plant from the TSP System when required by and in accordance with the PUCT Rules

and ERCOT Requirements.

6.5 Switching and Clearance.

A. Any switching or clearances needed on the TIF or the GIF will be done in

accordance with ERCOT Requirements.

B. Any switching and clearance procedure necessary to comply with Good

Utility Practice or ERCOT Requirements that may have specific application to the Plant

shall be addressed in Exhibit "C."

6.6 Start-Up and Synchronization. Consistent with ERCOT Requirements and the

Parties' mutually acceptable procedure, the Generator is responsible for the proper

synchronization of the Plant to the TSP System.

6.7 Routine Operational Communications. On a timely basis, the Parties shall

exchange all information necessary to comply with ERCOT Requirements.

6.8 Blackstart Operations. If the Plant is capable of blackstart operations, Generator

will coordinate individual Plant start-up procedures consistent with ERCOT

Requirements. Any blackstart operations shall be conducted in accordance with the

blackstart criteria included in the ERCOT Requirements and the TSP Blackstart Plan on
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file with the ISO. Notwithstanding this section, the Generator is not required to have

blackstart capability by virtue of this Agreement. If the Generator will have blackstart

capability, then Generator shall provide and maintain an emergency communication

system that will interface with the TSP during a blackstart condition.

6.9 Power System Stabilizers. The Generator shall procure, install, maintain and

operate power system stabilizers if required to meet ERCOT Requirements and as

described in Exhibit "C."

ARTICLE 7. DATA REQUIREMENTS

7.1 Data Acquisition. The acquisition of data to realistically simulate the electrical

behavior of system components is a fundamental requirement for the development of a

reliable interconnected transmission system. Therefore, the TSP and the Generator shall

be required to submit specific information regarding the electrical characteristics of their

respective facilities to each other as described below in accordance with ERCOT

Requirements.

7.2 Initial Data Submission by TSP. The initial data submission by the TSP shall

occur no later than 120 days prior to Trial Operation and shall include transmission

system data necessary to allow the Generator to select equipment and meet any system

protection and stability requirements.

7.3 Initial Data Submission by Generator. The initial data submission by the

Generator, including manufacturer data, shall occur no later than 90 days prior to the

Trial Operation and shall include a completed copy of the following forms contained in

the ISO's Generation Interconnection Procedure: (1) Plant Description/Data and (2)

Generation Stability Data. It shall also include any additional data provided to the ISO
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for the System Security Study. Data in the initial submissions shall be the most current

Plant design or expected performance data. Data submitted for stability models shall be

compatible with the ISO standard models. If there is no compatible model, the Generator

will work with an ISO designated consultant to develop and supply a standard model and

associated data.

7.4 Data Supplementation. Prior to Commercial Operation, the Parties shall

supplement their initial data submissions with any and all "as-built" Plant data or "as-

tested" performance data which differs from the initial submissions or, alternatively,

written confirmation that no such differences exist. Subsequent to Commercial

Operation, the Generator shall provide the TSP any data changes due to equipment

replacement, repair, or adjustment. The TSP shall provide the Generator any data

changes due to equipment replacement, repair, or adjustment in the directly connected

substation or any adjacent TSP-owned substation that may affect the GIF equipment

ratings, protection or operating requirements. The Parties shall provide such data no later

than 30 days after the date of the actual change in equipment characteristics. Also, the

Parties shall provide to each other a copy of any additional data later required by the ISO

concerning these facilities.

7.5 Data Exchanae. Each Party shall furnish to the other Party real-time and

forecasted data as required by ERCOT Requirements. The Parties will cooperate with

one another in the analysis of disturbances to either the Plant or the TSP's System by

gathering and providing access to any information relating to any disturbance, including

information from oscillography, protective relay targets, breaker operations and sequence

of events records.
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ARTICLE 8. PERFORMANCE OBLIGATION

8.1 Generator's Cost Responsibility The Generator will acquire, construct, operate,

test, maintain and own the Plant and the GIF at its sole expense. In addition, the

Generator may be required to make a contribution in aid of construction in the amount set

out in and for the facilities described in Exhibit "C," if any, in accordance with PUCT

Rules.

8.2 TSP's Cost Responsibility. The TSP will acquire, own, operate, test, and

maintain the TIF at its sole expense, subject to the provisions of Section 4.1.B and the

contribution in aid of consttuction provisions of Section 8.1 of this Agreement.

8.3 Financial Securitv Arrangements. The TSP may require the Generator to pay a

reasonable deposit or provide another means of security, to cover the costs of planning,

licensing, procuring equipment and materials, and constructing the TIF. The required

security arrangements shall be specified in Exhibit "E." Within five business days after

the Plant achieves Commercial Operation, the TSP shall return the deposit or security to

the Generator. However, the TSP may retain an amount to cover the incremental

difference between the TSP's actual out of pocket costs associated with the choice of

Section 4.1.B over Section 4.1.A, pending a final PUCT Order as contemplated in

Section 4.1.B(iii). If the Plant has not achieved Commercial Operation within one year

after the scheduled Commercial Operation date identified in Exhibit "B" or if the

Generator terminates this Agreement in accordance with Section 2.1 and the TIF are not

required, the TSP may, subject to the provisions of Section 2.2, retain as much of the

deposit or security as is required to cover the costs it incurred in planning, licensing,

procuring equipment and materials, and constructing the TIF. If a cash deposit is made
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pursuant to Exhibit "E," any repayment of such cash deposit shall include interest at a

rate applicable to customer deposits as established from time to time by the PUCT or

other Governmental Authority.

ARTICLE 9. INSURANCE

9.1 Each Party shall, at its own expense, maintain in force throughout the period of

this Agreement and until released by the other Party the following minimum insurance

coverages, with insurers authorized to do business in Texas:

A. Employers Liability and Worker's Compensation Insurance providing

statutory benefits in accordance with the laws and regulations of the State of Texas. The

minimum limits for the Employer's Liability insurance shall be One Million Dollars

($1,000,000) each accident bodily injury by accident, One Million Dollars ($1,000,000)

each employee bodily injury by disease, and One Million Dollars ($1,000,000) policy

limit bodily injury by disease.

B. Commercial General Liability Insurance including premises and

operations, personal injury, broad form property damage, broad form blanket contractual

liability coverage (including coverage for the contractual indemnification) products and

completed operations coverage, coverage for explosion, collapse and underground

hazards, independent contractors coverage, coverage for pollution to the extent normally

available and punitive damages to the extent normally available and a cross liability

endorsement, with minimum limits of One Million Dollars ($1,000,000) per

occurrence/One Million Dollars ($1,000,000) aggregate combined single limit for

personal injury, bodily injury, including death and property damage.
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C. Comprehensive Automobile Liability Insurance for coverage of owned,

non-owned and hired vehicles, trailers or semi-trailers designed for travel on public

roads, with a minimum combined single limit of One Million Dollars ($1,000,000) per

occurrence for bodily injury, including death, and property damage.

D. Excess Public Liability Insurance over and above the Employer's

Liability, Commercial General Liability and Comprehensive Automobile Liability

Insurance coverage, with a minimum combined single limit of Twenty Million Dollars

($20,000,000) per occurrence/Twenty Million Dollars ($20,000,000) aggregate.

E. The Commercial General Liability Insurance, Comprehensive Automobile

Liability Insurance, and Excess Public Liability Insurance polices shall name the other

Party, its parent, associated and affiliated companies and their respective directors,

officers, agents, servants and employees ("Other Party Group") as additional insured. All

policies shall contain provisions whereby the insurers waive all rights of subrogation in

accordance with the provisions of this Agreement against the Other Party Group and

provide thirty (30) days advance written notice to Other Party Group prior to anniversary

date of cancellation or any material change in coverage or condition.

F. The Commercial General Liability Insurance, Comprehensive Automobile

Liability Insurance and Excess Public Liability Insurance policies shall contain

provisions that specify that the policies are primary and shall apply to such extent without

consideration for other policies separately carried and shall state that each insured is

provided coverage as though a separate policy had been issued to each, except the

insurer's liability shall not be increased beyond the amount for which the insurer would
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have been liable had only one insured been covered. Each Party shall be responsible for

its respective deductibles or retentions.

G. The Commercial General Liability Insurance, Comprehensive Automobile

Liability Insurance and Excess Public Liability Insurance policies, if written on a Claims

First Made basis, shall be maintained in full force and effect for two (2) years after

termination of this Agreement, which coverage may be in the form of tail coverage or

extended reporting period coverage if agreed by the Parties.

H. The requirements contained herein as to the types and limits of all

insurance to be maintained by the Parties are not intended to and shall not in any manner,

limit or qualify the liabilities and obligations assumed by the Parties under this

Agreement.

1. Within ten (10) days following execution of this Agreement, and as soon

as practicable after the end of each fiscal year or at the renewal of the insurance policy

and in any event within ninety (90) days thereafter, each Party shall provide certification

of all insurance required in this Agreement, executed by each insurer or by an authorized

representative of each insurer.

J. Notwithstanding the foregoing, each Party may self-insure to the extent it

maintains a self-insurance program; provided that, such Party's senior secured debt is

rated at investment grade, or better, by Standard & Poor's. For any period of time that a

Party's senior secured debt is unrated by Standard & Poor's or is rated at less than

investment grade by Standard & Poor's, such Party shall comply with the insurance

requirements applicable to it under Sections 9.1.A through 9.1.1. In the event that a Party
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is permitted to self insure pursuant to this Section 9.1.J, it shall not be required to comply

with the insurance requirements applicable to it under Sections 9.1.A through 9.1.I.

K. The Patties agree to report to each other in writing as soon as practical all

accidents or occurrences resulting in injuries to any person, including death, and any

property damage arising out of this Agreement.

ARTICLE 10. MISCELLANEOUS

10.1 Governing Law and Applicable Tariffs.

A. This Agreement for all purposes shall be construed in accordance with and

governed by the laws of the State of Texas, excluding conflicts of law principles that

would refer to the laws of another jurisdiction. The Patties submit to the jurisdiction of

the federal and state courts in the State of Texas.

B. This Agreement is subject to all valid, applicable rules, regulations and

orders of, and tariffs approved by, duly constituted Governmental Authorities.

C. Each Party expressly reserves the right to seek changes in, appeal, or

otherwise contest any laws, orders, rules, or regulations of a Governmental Authority.

10.2 No Other Services, This Agreement is applicable only to the interconnection of

the Plant to the TSP System at the Point of Interconnection and does not obligate either

Party to provide, or entitle either Party to receive, any service not expressly provided for

herein. Each Party is responsible for making the arrangements necessary for it to receive

any other service that it may desire from the other Party or any third party. This

Agreement does not address the sale or purchase of any electric energy, transmission

service or ancillary services by either Party, either before or after Commercial Operation.
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10.3 Entire A=ement. This Agreement, including all Exhibits, Attachments and

Schedules attached hereto, constitutes the entire agreement between the Parties with

reference to the subject matter hereof, and supersedes all prior and contemporaneous

understandings or agreements, oral or written, between the Parties with respect to the

subject matter of this Agreement. There are no other agreements, representations,

warranties, or covenants which constitute any part of the consideration for, or any

condition to, either Party's compliance with its obligations under this Agreement.

Notwithstanding the other provisions of this Section, the Facilities Study Agreement, if

any, is unaffected by this Agreement.

10.4 Notices. Except as otherwise provided in Exhibit "D," any formal notice, demand

or request provided for in this Agreement shall be in writing and shall be deemed

properly served, given or made if delivered in person, or sent by either registered or

certified mail, postage prepaid, overnight mail or fax to the address or number identified

on Exhibit "D" attached to this Agreement. Either Party may change the notice

information on Exhibit "D" by giving five business days written notice prior to the

effective date of the change.

10.5 Force Majeure.

A. The term "Force Majeure" as used herein shall mean any cause beyond the

reasonable control of the Party claiming Force Majeure, and without the fault or

negligence of such Party, which materially prevents or impairs the performance of such

Party's obligations hereunder, including but not limited to, storm, flood, lightning,

earthquake, fire, explosion, failure or imminent threat of failure of facilities, civil
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disturbance, strike or other labor disturbance, sabotage, war, national emergency, or

restraint by any Governmental Authority.

B. Neither Party shall be considered to be in Default ( as hereinafter defined)

with respect to any obligation hereunder (including obligations under Article 4), other

than the obligation to pay money when due, if prevented from fulfilling such obligation

by Force Majeure. A Party unable to fulfill any obligation hereunder (other than an

obligation to pay money when due) by reason of Force Majeure shall give notice and the

full particulars of such Force Majeure to the other Party in writing or by telephone as

soon as reasonably possible after the occurrence of the cause relied upon. Telephone

notices given pursuant to this Section shall be confirmed in writing as soon as reasonably

possible and shall specifically state full particulars of the Force Majeure, the time and

date when the Force Majeure occurred and when the Force Majeure is reasonably

expected to cease. The Party affected shall exercise due diligence to remove such

disability with reasonable dispatch, but shall not be required to accede or agree to any

provision not satisfactory to it in order to settle and terminate a strike or other labor

disturbance.

10.6 Default

A. The term "Default" shall mean the failure of either Party to perform any

obligation in the time or manner provided in this Agreement. No Default shall exist

where such failure to discharge an obligation (other than the payment of money) is the

result of Force Majeure as defined in this Agreement or the result of an act or omission of

the other Party. Upon a Default, the non-defaulting Party shall give written notice of

such Default to the defaulting Paity. Except as provided in Section 10.6.B, the defaulting
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Party shall have thirty (30) days from receipt of the Default notice within which to cure

such Default; provided however, if such Default is not capable of cure within 30 days, the

defaulting Party shall commence such cure within 30 days after notice and continuously

and diligently complete such cure within 90 days from receipt of the Default notice; and,

if cured within such time, the Default specified in such notice shall cease to exist.

B. If a Default is not cured as provided in this Section, or if a Default is not

capable of being cured within the period provided for herein, the non-defaulting Party

shall have the right to terminate this Agreement by written notice at any time until cure

occurs, and be relieved of any further obligation hereunder and, whether or not that Party

terminates this Agreement, to recover from the defaulting Party all amounts due

hereunder, plus all other damages and remedies to which it is entitled at law or in equity.

The provisions of this Section will survive termination of this Agreement.

10.7 Intrastate Operation. The operation of the Plant by Generator shall not cause

there to be a synchronous or an asynchronous interconnection between ERCOT and any

other transmission facilities operated outside of ERCOT unless ordered by the Federal

Energy Regulatory Commission under Section 210 of the Federal Power Act. The Parties

recognize and agree that any such interconnection will constitute an adverse condition

giving the TSP the right to immediately disconnect the TIF from the GIF, until such

interconnection has been disconnected. The Generator will not be prohibited by this

Section from interconnecting the Plant with facilities operated by the Comision Federal

de Electricidad of Mexico, unless such interconnection would cause ERCOT utilities that

are not "public utilities" under the Federal Power Act to become subject to the plenary

jurisdiction of the Federal Energy Regulatory Commission.
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10.8 No Third Party Beneficiaries. This Agreement is not intended to and does not

create rights, remedies, or benefits of any character whatsoever in favor of any persons,

corporations, associations, or entities other than the Parties, and the obligations herein

assumed are solely for the use and benefit of the Parties, their successors in interest and,

where permitted, their assigns.

10.9 No Waiver. The failure of a Party to this Agreement to insist, on any occasion,

upon strict performance of any provision of this Agreement will not be considered a

waiver of obligations, rights, or duties imposed upon the Parties. Termination or Default

of this Agreement for any reason by the Generator shall not constitute a waiver of the

Generator's legal rights to obtain an interconnection from the TSP under a new

interconnection agreement.

10.10 Headings. The descriptive headings of the various articles and sections of this

Agreement have been inserted for convenience of reference only and are of no

significance in the interpretation or construction of this Agreement.

10.11 Multiple Counterparts. This Agreement may be executed in two or more

counterparts, each of which is deemed an original but all constitute one and the same

instrument.

10.12 Amendment. This Agreement may be amended only upon mutual agreement of

the Parties, which amendment will not be effective until reduced to writing and executed

by the Parties.

10.13 No Partnership. This Agreement shall not be interpreted or construed to create an

association, joint venture, agency relationship, or partnership between the Parties or to

impose any partnership obligation or liability upon either Party. Neither Party shall have
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any right, power or authority to enter into any agreement or undertaking for, or act on

behalf of, or to act as or be an agent or representative of, or to otherwise bind, the other

Party.

10.14 Further Assurances. The Parties agree to (i) furnish upon request to each other

such further information, (ii) execute and deliver to each other such other documents, and

(iii) do such other acts and things, all as the other Party may reasonably request for the

purpose of carrying out the intent of this Agreement and the documents referred to in this

Agreement. Without limiting the generality of the foregoing, the TSP shall, at the

Generator's expense, when reasonably requested to do so by the Generator at any time

after the execution of this Agreement, prepare and provide such information in

connection with this Agreement (including, if available, resolutions, certificates, opinions

of counsel or other documents relating to the TSP's corporate authorization to enter into

this Agreement and to undertake the obligations set out herein) as may be reasonably

required by any potential lender to the Generator under a proposed loan agreement. The

TSP will use commercially reasonable efforts to obtain any opinion of counsel reasonably

requested by Generator, but the TSP shall not be in Default of any obligation under this

Agreement if the TSP is unable to provide an opinion of counsel that will satisfy any

potential lender to the Generator. Specifically, upon the written request of one Party, the

other Party shall provide the requesting Party with a letter stating whether or not, up to

the date of the letter, that Party is satisfied with the performance of the requesting Party

under this Agreement.

10.15 Indemnification and Liability. The indemnification and liability provisions of the

PUCT Rule 25.202(b)(2) or its successor shall govern this Agreement.

Final SGlA 9-30-10 31 32



CenterPoint Contract # INT10-173A

10.16 Consequential Damages. OTHER THAN THE LIQUIDATED DAMAGES

HERETOFORE DESCRIBED, IN NO EVENT SHALL EITHER PARTY BE LIABLE

UNDER ANY PROVISION OF THIS AGREEMENT FOR ANY LOSSES,

DAMAGES, COSTS OR EXPENSES FOR ANY SPECIAL, INDIRECT,

INCIDENTAL, CONSEQUENTIAL, OR PUNITIVE DAMAGES, INCLUDING BUT

NOT LIMITED TO LOSS OF PROFIT OR REVENUE, LOSS OF THE USE OF

EQUIPMENT, COST OF CAPITAL, COST OF TEMPORARY EQUIPMENT OR

SERVICES, WHETHER BASED IN WHOLE OR IN PART IN CONTRACT, IN

TORT, INCLUDING NEGLIGENCE, STRICT LIABILITY, OR ANY OTHER

THEORY OF LIABILITY; PROVIDED, HOWEVER, THAT DAMAGES FOR

WHICH A PARTY MAY BE LIABLE TO THE OTHER PARTY UNDER ANOTHER

AGREEMENT WILL NOT BE CONSIDERED TO BE SPECIAL, INDIRECT,

INCIDENTAL, OR CONSEQUENTIAL DAMAGES HEREUNDER.

10.1 7 Assignment. This Agreement may be assigned by either Party only with the

written consent of the other; provided that either Party may assign this Agreement

without the consent of the other Party to any affiliate of the assigning Patty with an equal

or greater credit rating and with the legal authority and operational ability to satisfy the

obligations of the assigning Party under this Agreement; and provided further that the

Generator shall have the right to assign this Agreement, without the consent of the TSP,

for collateral security purposes to aid in providing financing for the Plant, provided that

the Generator will require any secured party, trustee or mortgagee to notify the TSP of

any such assignment. Any financing arrangement entered into by the Generator pursuant

to this Section will provide that prior to or upon the exercise of the secured party's,
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trustee's or mortgagee's assignment rights pursuant to said arrangement, the secured

creditor, the trustee or mortgagee will notify the TSP of the date and particulars of any

such exercise of assignment right(s). Any attempted assignment that violates this Section

is void and ineffective. Any assignment under this Agreement shall not relieve a Party of

its obligations, nor shall a Party's obligations be enlarged, in whole or in pall, by reason

thereof. Where required, consent to assignment will not be unreasonably withheld,

conditioned or delayed.

10.18 Severability. If any provision in this Agreement is finally determined to be

invalid, void or unenforceable by any court having jurisdiction, such determination shall

not invalidate, void or make unenforceable any other provision, agreement or covenant of

this Agreement; provided that if the Generator (or any third-party, but only if such third-

party is not acting at the direction of the TSP) seeks and obtains such a final

determination with respect to any provision of Section 4.1.B, then none of the provisions

of Section 4.1.B. shall thereafter have any force or effect and the Parties' rights and

obligations shall be governed solely by Section 4.1.A.

10.19 Comparability. The Parties will comply with all applicable comparability and

code of conduct laws, rules and regulations, as amended from time to time.

10.20 Invoicing and Payment. Unless the Parties otherwise agree (in a manner

permitted by applicable PUCT Rules and as specified in writing in an Exhibit "E"

attached hereto), invoicing and payment rights and obligations under this Agreement

shall be governed by PUCT Rules or applicable Governmental Authority. Invoices shall

be rendered to the paying Pally at the address specified on, and payments shall be made

in accordance with the requirements of, Exhibit "D."
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10.21 Confidentiality.

A. Subject to the exception in Section 10.21.B, any information that a Party

claims is competitively sensitive, commercial or financial information under this

Agreement ("Confidential Information") shall not be disclosed by the other Party to any

person not employed or retained by the other Party, except to the extent disclosure is (i)

required by law; (ii) reasonably deemed by the disclosing Party to be required to be

disclosed in connection with a dispute between or among the Parties, or the defense of

litigation or dispute; (iii) otherwise permitted by consent of the other Party, such consent

not to be unreasonably withheld; or (iv) necessary to fulfill its obligations under this

Agreement or as a transmission service provider or a Control Area operator including

disclosing the Confidential Information to the ISO. The Party asserting confidentiality

shall notify the other Party in writing of the information it claims is confidential. Prior to

any disclosures of the other Party's Confidential Information under this subsection, or if

any third party or Governmental Authority makes any request or demand for any of the

information described in this subsection, the disclosing Party agrees to promptly notify

the other Party in writing and agrees to assert confidentiality and cooperate with the other

Party in seeking to protect the Confidential Information from public disclosure by

confidentiality agreement, protective order or other reasonable measures.

B. This provision shall not apply to any information that was or is hereafter

in the public domain (except as a result of a breach of this provision).
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Exhibit "B"
Time Schedule

1) Interconnection Option chosen by Generator (check one):
X Section 4.1.A. or Section 4.1.B

A) If Section 4.1.B is chosen by Generator, the In-Service Date(s) was determined by
(check one): (1) N/A good faith negotiations, or (2) N/A designated
by Generator upon failure to agree.

2) Generator must provide to TSP by February 1, 2012 ("NTP Need Date"), a written
Notice to Proceed with design, procurement, and construction of the TIF and provide
security, as specified in Exhibit "A", Section 4.2 and 4.3, so that TSP may maintain
schedule to meet the TIF In-Service Date identified below. The "NTP Date" shall be
the date Generator provides such written Notice to Proceed to TSP.

A) If Generator does not provide a written Notice to Proceed to TSP by the NTP
Need Date, the designated TIF In-Service Date, Scheduled Trial Operation Date,
and Scheduled Commercial Operation Date identified below, will each be
extended day for day, for each day after the NTP Need Date that the Notice to
Proceed is delayed.

B) If Generator does not provide a written Notice to Proceed to TSP by 12 months
after the NTP Need Date ("NTP Deadline"), such non-provision of the Notice to
Proceed shall constitute a Default, in accordance with Section 10.6.A of Exhibit
"A," by the Generator and written notice of Default shall be deemed to have been
given by TSP to Generator on the NTP Deadline. If such Default is not cured in
accordance with Section 10.6 of Exhibit "A," then TSP may terminate this
Agreement in accordance with the provisions of Section 10.6.B of Exhibit "A."

C) If Generator provides a written Notice to Proceed to TSP after the NTP Need
Date, TSP may, at its sole discretion, review the requirements for the TIF and
revise the Secured Cost ("Revised Secured Cost") in the financial security
arrangements defined in Exhibit E. In such event, TSP shall provide written
notice of the amount of the Revised Secured Cost to Generator within sixty (60)
days following the NTP Date.

TIF In-Service Date: The later of.
a) February 1, 2014; or
b) 24 months after the NTP Date.

Scheduled Trial Operation Date: The later of
a) March 1, 2014; or
b) I month after the TIF In-Service Date.

Scheduled Commercial Operation Date: The later of:
a) June 1, 2014; or
b) 4 months after the TIF In-Service Date.
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3) The designated TIF In-Service Date, Scheduled Trial Operation Date, and Scheduled
Commercial Operation Date will each be extended day-for-day for:
A) each day after 180 calendar days after the date that Notice to Proceed was given

that real property access rights for TSP to access the substation and/or easement
property are not in place; and

B) each day after the date that Notice to Proceed was given that security
arrangements outlined in Exhibit "A", Article 8, Paragraph 8.3, Financial Security
Arrangements, and Exhibit "E" are not in place.

C) each day that ERCOT does not grant outages as required by TSP to perform work
that must be accomplished to connect the Generator to the ERCOT transmission
system.

4) Due to the nature of the subject of this Agreement, the Pat-ties may mutually agree to
change the dates and times of this Exhibit B.
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Exhibit "C"
Interconnection Details

1) Plant Name: Pondera King Power Project ("Plant")

2) Point of Interconnection Location
A) The multiple physical junctions between the Generator's two sets of generator

lead conductors and TSP's conductors on TSP's terminating structure located on
Generator's Pondera King Power Project plant property ("Plant Property") south
of the east/west drainage easement (and south of the TSP's 345kV east/west
transmission right-of-way outside TSP's KING Substation property ("KING
Substation") at 13155 Lockwood, Harris County, Texas 77044, as shown on the
drawing entitled "CenterPoint Energy 345kV Development Plan for Pondera/King
Generation Project Interconnection Agreement Offer," dated July 21, 2010
included in Exhibit "I" hereto.

3) Delivery Voltage: 345 kV

4) Number and Size of Generating Units
A) The Plant will be comprised of four (4) 1-on-1 combined cycle plants. Each

combined cycle plant consists of one gas turbine with a summer net rating of 188
megawatts (MW) and one steam turbine with a summer net rating of 157 MW.
The total summer net plant output for all four combined cycle plants is 1380 MW
("Planned Capacity"), which is projected to be the Plant's Net Dependable
Capability, as defined by ERCOT Requirements.

5) Generation Description
A)

Natural gas combustion turbines
Description Manufacturer Rating

( 95oF
GSU Transformer
Voltages

Fuel

Unit I TBD 188 MW 15-21 345 kV Natural Gas

Unit 2 TBD 188 MW 15-21 345 kV Natural Gas

Unit 3 TBD 188 MW 15-21 345 kV Natural Gas

Unit 4 TBD 188 MW 15-21 345 kV Natural Gas

Steam turbines
ST- I TBD 157 MW 15-18 345 kV Steam

ST-2 TBD 157 MW 15-18 345 kV Steam

ST-3 TBD 157 MW 15-18 345 kV Steam

ST-4 TBD 157 MW 15-18 345 kV Steam

Tntal nominal net MW: 1380 MW
B) Each of the Plant's 345kV step-up transformers will have a 345kV disconnect

switch or 345 kV circuit breaker for isolation from the Plant's generator leads that

connect to the TIF.
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C) Electrical characteristics of the Plant's generating units shall be in accordance
with the most recent version of data that Generator has provided to TSP.

6) Metering and Telemetry Equipment
A) TSP will provide and install in the KING Substation ERCOT Polled Settlement

("EPS") primary and check meters, current transformers and associated wiring
required for measuring the output of the Plant generation. TSP will provide and
install in the Plant ERCOT Polled Settlement ("EPS") primary and check meters
and associated wiring required for measuring the Plant electrical load. The
metering current transformers and metering potential transformers for the EPS
metering of Plant electrical load are procured by Generator in conjunction with
Plant switchgear. The metering current transformers and metering potential
transformers for the EPS metering of Plant electrical load will be owned,
maintained, and replaced by TSP. TSP will install and maintain the metering
system's components in a manner consistent with ERCOT Requirements and the
PUC Substantive Rules. Generator will provide four separate "Plain Old
Telephone Service ('POTS')" lines, one for each of the Plant electrical load EPS
meters. If the Plant electrical load EPS meters are all physically adjacent to each
other, then the Generator will provide only two separate POTS lines (one for
primary meters and one for backup meters). The Generator will provide two
RS485 communication circuits between the EPS metering of Plant electrical load
and the Plant Remote Terminal Unit ("RTU") or Plant Distributed Control System
("DCS"). These communication circuits will transfer primary and backup meter
data to the Plant RTU/DCS and will furnish Plant data to TSP in accordance with
Paragraph 6.C below.

B) TSP will furnish and maintain a substation Supervisory Control & Data
Acquisition ("SCADA") RTU at the KING Substation. The KING Substation
SCADA RTU will be multi-port equipped and operate with protocols compatible
with TSP. TSP will furnish TIF Substation data to the Generator's control
system as referenced in Paragraph I 1 B below. TSP will provide a RS232
communications port in the KING Substation SCADA RTU with Modbus slave
or DNP3 slave protocol to furnish TSP KING Substation data to Generator's
control system. TSP will furnish the fiber optic cable and converters required to
connect the KING Substation SCADA RTU to the Generator's control system.

C) Generator will furnish Plant data from the Generator's control system to the
KING Substation SCADA RTU as referenced in Paragraph 11A below. TSP will
provide a RS232 communications port in the KING Substation SCADA RTU
with Modbus master or DNP3 master protocol. TSP will furnish the fiber optic
cable and converters required to connect the KING Substation SCADA RTU to
the Generator's control system. TSP will own and will be responsible for
repairing the TSP provided fiber optic cables from the KING Substation SCADA
RTU to the Generator's control system.

7) Generator Interconnection Facilities
A) Generator will futnish, operate and maintain a complete generation facility

capable of generating the Planned Capacity, including, but not limited to, all
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generators, power system stabilizers, generator step-up transformers, protective
devices, and other transformers and associated foundations, generator lead circuit
up to TSP's terminating structure(s) at the Point of Interconnection, and all relays
necessary for the protection, synchronization and coordination of the generators,
generator auxiliary equipment and the generator lead circuits. The Generation
unit(s) will meet all voltage and reactive requirements as outlined in the ERCOT
Protocols and ERCOT Operating Guides.

B) Generator will provide the conductor loading requirements for the generator lead
circuits to TSP for design of the TSP's terminating structure at the Point of
Interconnection.

C) Generator will connect its generator lead circuit phase conductors and static wires
to TSP's terminating structure at the Point of Interconnection and Generator will
provide all hardware (including suspension insulators) to make the connections to
TSP's terminating structure.

D) Generator will provide all generator step-up transformers to connect the Plant's
generators with TSP's transmission system.

E) Electrical characteristics of the Plant's GIF shall be in accordance with the most
recent version of TSP's "Generator Interconnection Specification" attached as

Exhibit "G".
F) Generator will provide disconnect switches for connection to TSP System located

on the high voltage side of the Plant's generator step-up transformers.
G) Generator will provide phase conductors up to TSP's terminating structure located

at the Point of Interconnection for connection to TSP's phase conductors.
H) Generator will be responsible for pulling two (2) fiber optic cables following

different routes from TSP's terminating structure at the Point of Interconnection
to the Plant. Fiber optic cables will be supplied by the TSP and TSP will own and
will be responsible for repairing such TSP provided fiber optic cables.

I) Generator shall own all protective relays, instrument transformers,
instrumentation, and control equipment physically located on the Plant side of the
Point(s) of Interconnection.

J) Generator will provide ground and aerial easements, in a form acceptable to TSP,
as requested by TSP, from the TSP's terminating structure to the Plant Property
line, including conductors, and for any other equipment, as needed, at no cost to
TSP.
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8) TSP Interconnection Facilities
A) TSP shall complete its entire scope of work on the KING Substation (except for

Punch List Items) including, but not limited to, bus works, supports, structures,
circuit breakers, disconnect switches, relays and other equipment necessary for
protection and coordination, controls, and wiring all as necessary to provide an
interconnection between the Plant's generation facilities and the TSP System;
energize the same, and interconnect with the Plant, all as provided herein.

B) Punch List Items mean those non-material items of work that remain to be
performed in order to ensure full compliance with this Agreement. Punch List
Items do not include any items of work, alone or in the aggregate, non completion
of which (i) prevents the KING Substation from being used for its intended
purposes as described in this Agreement or in accordance with applicable laws;
(ii) prevents the KING Substation from being legally, safely and reliably placed in
commercial operation; or (iii) in the exercise of reasonable engineering judgment
could have an adverse effect on the operation, efficiency or reliability of the
KING Substation, or its ability to move the Plant's power to the grid.

C) TSP will furnish, own and maintain the connection from KING Substation to the
TSP's terminating structure located at the Point of Interconnection including
phase conductors, static conductors, tower fittings, insulators, and line conductor
terminal fittings for attachment to Generator's phase conductors.

D) TSP will provide two (2) independent fiber optic cables of sufficient length
following different routes to connect from the KING Substation control house to
the Plant, but TSP shall only be responsible for pulling cables to the terminating
structure at the Point of Interconnection. TSP will own and will be responsible for
repairing the TSP provided fiber optic cables from the KING Substation control
house to the Plant.

E) TSP will furnish, own and maintain the connection from KING Substation to the
TSP's transmission system.

F) TSP will request easements from Generator from the TSP's terminating
structure(s) to the Plant Property line, including conductors and for any other
equipment, as needed, at no cost to TSP.

G) TSP will develop and install transmission improvements that it determines, in its
sole discretion, are foreseeable and reasonably necessary to safely, reliably, and
economically integrate the Plant's generation into the TSP System. TSP MAKES
NO PROMISE, REPRESENTATION, OR WARRANTY AS TO WHETHER
TSP'S TRANSMISSION SYSTEM WILL BE FREE OF CONSTRAINTS AT
ANY TIME, INCLUDING BUT NOT LIMITED TO TIMES WHEN THE
TRANSMISSION IMPROVEMENTS UNDER THIS AGREEMENT ARE
BEING MADE OR AFTER THEIR COMPLETION.

H) TSP will expand its existing KING Substation as shown on the drawing entitled
"CenterPoint Energy 345kV Development Plan for Pondera/King Generation
Project Interconnection Agreement Offer," dated 7-21-10 included in Exhibit "I"
hereto.

9) Communications Facilities
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A) TSP will maintain a communication circuit for real-time data transmittal via
SCADA equipment from the KING Substation to TSP's Energy Management
System.

B) TSP will furnish the communications fiber optic cable and converters required to
connect the TSP's KING Substation RTU to the Generator's control system.

C) Generator will furnish RTU inputs referenced in Paragraph 11) A) from the Plant
to the KING Substation's communication interface termination point.

D) Generator will provide a voice telephone extension outlet in close proximity to the
Plant's relay panel that is located within the Plant. Such telephone extension
outlet shall be connected to the local exchange carrier's telephone system;
however, the telephone extension outlet may be connected to the Plant's internal
telephone system, provided Plant's internal telephone system is equipped with an
uninterruptible power supply system.

E) TSP will furnish RTU inputs referenced in Paragraph 11)B), from the KING
Substation to the Plant's communication interface termination point.

10) System Protection Equipment
A) Generator will provide two sets of protective relaying accuracy (C800) current

transformers on the Generator's 345 kV circuit breakers associated with the
protective relaying between the Plant and the KING Substation. Each set of
current transformers will provide signals to two independent sets of protective
relays consisting of GE-L90 Line Current Differential relaying and SEL-421
Permissive Overreaching Transfer Trip relaying for each interconnecting line
between the GIF and the KING Substation. Each of these relays will utilize the
functions of breaker failure direct transfer trip communication between the GIF
and KING Substation. The current transformer ratio will be specified on the
detailed one-line relaying and metering diagram.

B) TSP will provide two fiber optic cables on each of the interconnecting lines from
the KING Substation to the TSP's terminating structure located at the Point of
Interconnection. The aforementioned fiber optic cables will be of sufficient
length to reach the GIF relay panel; however, the Generator shall only be
responsible for installing the fiber optic cables from the TSP's terminating
structure located at the Point of Interconnection to the GIF relay panel.

C) TSP will be responsible for installing the TSP provided fiber optic cables from the
KING Substation to the TSP's terminating structure located at the Point of
Interconnection. TSP will be responsible for repairing the TSP provided fiber
optic cables from the KING Substation to the GIF's relay panel.

11) Inputs to Telemetry Equipment
A) Generator will provide to TSP at TSP's KING Substation the following signals

originating at Generator's Plant as indicated on the attached one-line drawing
entitled "345KV CENTERPOINT ENERGY ONE LINE RELAYING &
METERING DIAGRAM FOR PONDERA/KING GENERATION PROJECT
INTERCONNECTION AGREEMENT OFFER" dated 7/21/10 included in
Exhibit "I" hereto:
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1) Analog Signals From Plant
(i) Kilovolts for each generator bus (one phase only).
(ii) Frequency of each generating unit, if available.
(iii) Net megawatts for each generating unit.
(iv) Net inegavars for each generating unit.
(v) Data from each of the Plant electrical load EPS meters (auxiliary

power watts, vars, watt-hr from each meter).
2) Status Signals From Plant

(i) Status of selected transmission voltage circuit breakers, generator
breakers, motor operated switches, and line disconnect switches that
may impact power flows on TSP's System.

(ii) Status of generator automatic voltage regulator (automatic/manual)
for each generating unit.

B) TSP will provide to Generator the following signals originating at TSP's KING
Substation:
1) Analog Signals From TSP Substation Transducers

(i) Kilovolts for the Point of Interconnection
(ii) Megawatts, megavars, and megawatt-hour data.

2) Status Signals From TSP Substation Transducers
(i) Status of transmission voltage circuit breakers.

12) Supplemental Terms and Conditions, if any, attached:
A) The following drawings are attached and made a part of this agreement as Exhibit

"I" - Attached Drawings. (Note: The drawings contain a line of demarcation
between TSP provided facilities and Generator providedfacilities).
1) CenterPoint Energy 345kV Development Plan for Pondera/King Generation

Project Interconnection Agreement Basic Offer, dated 7-21- f 0.
2) 345kV CenterPoint Energy One Line Relaying & Metering Diagram for

Pondera/King Project Interconnection Agreement Basic Offer dated 7-21-10,
drawing number PDR-IA-01- sheets 2 of 2.

B) Plant Cost Responsibility:
1) The Generator does not desire any enhancements to TSP's basic offer

interconnection facilities and no contribution in aid of construction ("CIAC")
of the Transmission Interconnection Facilities is required.

2) Notwithstanding the provisions of Exhibit "A", Section 8. l, the amount of the
contribution in aid of construction, if any, which Generator may be required to
make, shall be specified in Exhibit "E", Security Arrangement Details.

3) The TIF described herein is designed based on the generating capacity
provided by the Generator. It is assumed that the generating facility will be
capable of generating the Planned Capacity by the Scheduled Commercial
Operation Date specified in Exhibit "B". Within the first 12 months following
Commercial Operation, if the highest level of Actual Capacity is less than
ninety-five percent (95%) of the Planned Capacity, the Generator shall be
responsible for TIF costs, if any, that are determined, solely by the TSP, to
have been incurred to accommodate Generator's Planned Capacity, but are
then determined to not be necessary to accommodate Generator's Actual
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Capacity. As used here, "Actual Capacity" shall mean the Plant's total Net
Dependable Capability, as determined or accepted by ERCOT, in accordance
with ERCOT Requirements. Generator shall pay such costs determined
herein within thirty (30) days following the receipt of TSP's invoice.

C) Clarifications to Exhibit "A"
1) The Parties agree that at the time of executing this Agreement the references

to the PUCT Rules contained within certain definitions set forth in Exhibit
"A", "Article i. Definitions" have the meanings ascribed to such terms as
established in the current PUCT Rules. The Parties recognize that the PUCT
Rules are amended from time to time by the Commission. The parties also
acknowledge that ERCOT issues ERCOT Requirements in which terms are
redefined fiom time to time. When the PUCT Rules and/or ERCOT
Requirements are amended and terms defined in Exhibit "A", "Article 1.
Definitions" are affected by such amendments; the Parties agree that such
terms shall have the meanings as amended by the Commission or ERCOT.
Further, because there is no longer a definition for "System Security Study" in
the PUCT Rules or in the ERCOT Requirements, the term shall have the same
definition as "Security Study" in the ERCOT Requirements.

D) Miscellaneous
1) Each Party shall be solely responsible for keeping itself informed of, and

understanding its respective responsibilities under, all applicable National
Electric Reliability Corporation ("NERC") and ERCOT Requirements and all
valid, applicable laws, rules, regulations and orders of, and tariffs approved
by, duly constituted Governmental Authorities.

2) Each Party's personnel, contractors, subcontractors and agents shall abide by
and comply with the other Party's safety requirements and procedures while
in areas designated as under that other Patty's control.

3) In the event that Generator's personnel, contractors, subcontractors, or agents
cause delays in the work schedule of TSP, Generator shall reimburse to TSP
the additional costs associated with such delays within 30 days of receipt of an
invoice for such costs.

4) Generator will provide on its property, access roads to the TIF and such access
roads will be maintained by Generator in such a manner and condition to
allow passage of heavy utility vehicles.

5) Generator understands and agrees that identification of any stability or
oscillation condition that may affect Generator's Plant, and implementation of
any associated protective measures, are the sole responsibility of Generator.

6) ERCOT Requirements.
(i) Unless expressly stated herein, where the ERCOT Requirements are

in conflict with TSP's specifications or procedures, the ERCOT
Requirements shall prevail.

(ii) ERCOT requirements currently require installation of power system
stabilizers on generators.
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(iii) Prior to commercial operation ERCOT may verify that the Generator
is meeting ERCOT requirements including complying with reactive
standards, the provision of accurate stability models and the installation
of power system stabilizers, if required. Failure to meet these ERCOT
requirements may result in delays to commercial operation.
Additionally, ERCOT recommends that wind farms fulfill the
NERC/FERC under-voltage ride through capability requirements.

7) All generator data including data for stability studies (transient, voltage, etc.)
and sub synchronous resonance (SSR) data will be provided to ERCOT and
the TSP before commercial operation. This data shall be updated when the
Plant goes into commercial operation. Any updates to this information will be
provided within 60 days to ERCOT and the TSP as changes or upgrades are
made during the life of the Plant. This requirement applies to all future
owners of the Plant. The Generator and any future owners of the Plant shall
comply with these data requirements along with all applicable ERCOT and
NERC requirements, including, without limitation, those contained in the
ERCOT Protocols and ERCOT Operating Guides. Such requirements are
subject to change from time to time, and such changes shall automatically
become applicable based upon the effective date of the approved change.

8) Special Operating Conditions, if any, attached: None.
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DATE: June 2010

Exhibit "D"
Notice and EFT Information of the ERCOT Standard Generation

Interconnection Aereement
(a) All notices of an OPERATIONAL nature shall be in writing and/or may be sent between the
Parties via electronic means including facsimile as follows:
If to Pondera Capital Management GP, Inc. If to CenterPoint Energy Houston Electric, LLC

Plant Manager, Ponders King Project CenterPoint Energy Houston Electric, LLC

c% Mike Novelli, VP Global Operations Attn: Transmission Control - Real Time Operations

& Engineering P.O. Box 1700

15 Wayside Rd Houston, Texas 77251

Burlington, MA 01803 24 Hour Telephone 713-207-2393

24HourTelephone: 978-495-0131 Operational/Confirmation Fax 713-207-2349

Operational/Confirmation fax: 781-993-3005
E-mail: nmovelli inte en.coni

(b) Notices of an ADMINISTRATIVE nature:
If to Pondera Capital Manageutent GP, Inc. If to CenterPoint Energy Houston Electric, LLC

c/o InterGen CenterPoint Energy Houston Electric, LLC

Attn: Tod Binkowski Manager, Transmission Accounts

15 Wayside Road P.O. Box 1700

Burlington, MA 01803 Houston, TX 77251

Phone 781-993-3133 Phone 713-207-2785

Fax: 781-564-5250 Fax: 713-207-2281

E-mail: ibinkoNvski@ititergen.com E-mail: don.chandler a center ointener v.com

(c) Notice for STATEMENT AND BILLING mu -poses:

If to Pondera Capital Management GP, Inc. If to CenterPoint Energy Houston Electric, LLC

Accounts Payable Accounts Payable

C/O InterGen, P.O. Box 1374

15 Wayside Road Houston, TX 77251-1374

Burlington, MA 01803 Phone 713-207-5279
Fax: 713-207-9787

Phone 781-993-3000 E-mail: AP.invoices(Qcenterpointenergy.com

Fax: 781-993-3005 Mark Invoices with "WF012243"

E-mail: 'doole f inter en.com
(d) Information concerning ELECTRONIC FUNDS TRAi1SFERS:

If to Pondera Capital Managentent GP, Inc. If to Cente1Point Energy Houston Electric, LLC

Bank Name HSBC Bank NA Chase Bank of Texas

City, State: New York, NY Houston, Texas

ABA No. 021001088 ABA No. 113000609
For credit to:
CenterPobit Energy Houston Electric, LLC

For credit to: Ponders Capital Management GP Account No. 0010-097-0798

Inc
Account No. 000 175323
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Exhibit "E"
Security Arrangement Details

Letter of Credit
1) Securitization of Project:

A) The total estimated project cost to construct the TIF as described in Exhibit "C" is
approximately $ 20,500,000.00 ("Secured Cost").

B) The project will be performed on an actual cost basis, currently estimated to be the
Secured Cost. The Secured Cost will be updated from time to time as more detailed
parameters become known and may increase. If the design parameters of this project
change materially due to changes in assumptions, material costs, routing requirements,
etc, an additional advance Secured Cost may be required.

C) In accordance with Exhibit "A", Article 8, Paragraph 8.3 Financial Security
Arrangements, Generator shall provide a financial security instrument in the form of an
irrevocable letter of credit in favor of TSP, in a form and substance acceptable to TSP to
secure Generator's obligations outlined in Exhibit "A", Article 2. Such letter of credit
shall be with a financial institution reasonably acceptable to TSP having a long term debt
rating by Moody's Investor Services of "A2" or better, and/or Standard & Poor's of "A"
or better.

D) Generator's obligation to pay amounts set forth in this Agreement will survive any
termination of this Agreement.
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Exhibit "F"
Outage and Clearance Coordination Procedure
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Transmission &
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Real Time Operations Division
Transmission Control Department

Revised April 22, 2010
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