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SECOND AMENDMENT AND RESTATEMENT OF ERCOT 
STANDARD GENERATION INTERCONNECTION 

AGREEMENT 

This Second Amendment and Restatement of the ERCOT Standard Generation 
Interconnection Agreement, (the Agreement') is made and entered into this  ells*  day of 
A/OVE.A/AE4 , 2017, between LCRA Transmission Services Corporation ("Transmission Service 
Providen and Rattlesnake Power, LLC ("Generaton, hereinafter individually referred to as 
"Party," and collectively referred to as "Parties." 

Transmission Service Provider represents that it is a public utility that owns and operates 
facilities for the transmission and distribution of electricity. Generator represents that it will own 
and operate the-Plant. Pursuant to the terms and conditions of this Agreement, Transmission 
Service Provider shall interconnect Generator's Plant with Transmission Service Provider's 
System consistent with the Facilities Study developed pursuant to the Full Interconnection Study 
Agreement executed between the Parties on May 14, 2015 and pursuant to the ERCOT generation 
interconnection request 16INR0087. 

This Agreement applies only to the Plant and the Parties interconnection facilities as 
identified in Exhibit C. 

WHEREAS, the Transmission Service Provider and the Generator entered into that certain 
Generation Interconnection Agreement executed October 15, 2015; as first amended on January 
3, 2017; as amended and restated by this Agreement; and as may be further amended from time to 
time; 

WHEREAS, Heart of Texas Wind is currently developing, and will own and operate a 
separate electric generation facility and will interconnect into the Generator's facilities, pursuant 
to studies completed by TSP in regards to Heart of Texas Wind's ERCOT generation 
interconnection request 18INR0016; 

WHEREAS, pursuant to Sections 4.2 and 4.3 of the Agreement, Generator has provided 
TSP with written authorization and full Security to proceed with the construction of the TlF which 
includes the TSP's 345-kV Bow Wood Switchyard as detailed in Amended and Restated Exhibit 

WHEREAS, both Co-Tenant Generators, as defmed in this Agreement, will utilize the 
same Point of Interconnection at the TSP's Bow Wood Switchyard which is at the northern point 
of the Co-Tenant 345-kV Line; 

WHEREAS, the Generator's Plant and Heart of Texas Wind's plant cannot be separately 
metered by the TSP with individual ERCOT polled settlement meters due to their utilization of the 
same Point of Interconnection and will instead be metered in aggregate at the Point of 
Interconnection; and 
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WHEREAS, Generator and Heart of Texas Wind will work with ERCOT to conform to 
the ERCOT Nodal Protocols, Section 10 requirements for Generation Resource Meter Splitting. 

NOW, THEREFORE, in consideration of the mutual promises and undertakings herein 
set forth, the Parties agree to Amend and Restate the October 15, 2015, ERCOT Standard 
Generation Interconnection Agreement as follows: 

This Agreement shall become effective on the date first written above, subject to 
Govenunental Authority approval, if required, and shall continue in full force and effect until 
terminated in accordance with Exhibit A. 

This Agreement will be subject to the following, all of which are incorporated herein: 

A. The "Terms and Conditions of the ERCOT Standard Gentration Interconnection 
Agreemenr attached hereto as Exhibit "A"; 

B. The ERCOT Requirements (unless expressly stated herein, where the ERCOT 
Requirements are in conflict with this Agreement, the ERCOT Requirements shall prevail); 

C. The PUCT Rules (where the PUCT Rules are in conflict with this Agreement, the PUCT 
Rules shall prevail); 

D. The Time Schedule attached hereto as Exhibit "Tr; 

E. The Interconnection Details attached hereto as Exhibit "C", "Cl-C3"; 

F. The notice requirements attached hereto as Exhibit "D"; and 

G. The Security Arrangement Details attached hereto as Exhibit E. 
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IN WITNESS WHEREOF, the Parties have executed this Agreement in duplicate originals, each 
of which shall constitute and be an original effective Agreement between the Parties. 

SMISSION SERVICES 
ON 

Rattlesnake Power, LLC • 	 LCRA T 
CORPO 

By:  f 	By: 

Name: Yikaas Name: Sergio Garza, P.E. 

  

Title: President Title: LCRA Vice President, Transmission 
Design and Protection 

  

Date:  2017-11-20 	Date:  A/OPtilii0A .2/1  /erg-- 
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Exhibit "A" 

Terms and Conditions of the ERCOT 
Standard Generation Interconnection Agreement 

ARTICLE 1. DEFINITIONS 

Capitalized terms shall have the meanings as set forth below, except as otherwise 

specified in the Agreement: 

	

1.1 	"CCN"  shall mean a Certificate of Convenience and Necessity issued by the PUCT. 

	

1.2 	"Commercial Operatioe  shall mean the date on which Generator declares that the 

construction of the Plant has been substantially completed, Trial Operation of the Plant has been 

completed, and the Plant is ready for dispatch. 

	

1.3 	"Control Aree  shall have the meaning ascribed thereto in PUCT Rule 25.5(19) or its 

successor. 

	

1.4 	"Co-Tenant 345-kV Line  shall mean the GIF transmission line owned jointly by 

Generator and Heart of Texas Wind, as described in Exhibit C. 

	

1.5 	"Co-Tenant Facilities"  shall mean those facilities identified in Exhibit "C" paragraph 7.8. 

	

1.6 	"Co-Tenant Generators"  shall mean Generator and Heart of Texas Wind, collectively. 

	

1.7 	"Co-Tenant Switchyard"  shall mean the GIF switchyard owned jointly by Generator and 

Heart of Texas Wind, as described in Exhibit C. 

	

1.8 	"ERCOT"  shall mean the Electric Reliability Council of Texas, Inc. 
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1.9 "ERCOT Requiremente means the ERCOT Operating Guides, ISO Generation 

Interconnection Procedures as well as any other documents adopted by the ISO or ERCOT relating 

to the interconnection and operation of generators and transmission systems in ERCOT as 

amended from time to time, and any successors thereto. Any requirement in the foregoing 

documents imposed upon generation entities or generation facilities shall become the 

responsibility of the Generator, and any requirements imposed on transmission providers or 

transmission facilities shall become the responsibility of the TSP. 

1.10 "Facilities Study" shall have the meaning as described in PUCT Rule 25.198(d) or its 

successor. 

1.11 "Facilities Study Agreement" shall mean an agreement executed by the Parties relating to 

the performance of the Facilities Study. 

1.12 "Generator Switchyare shall mean the GIF switchyard owned individually by the 

Generator, as described in Exhibit C. 

1.13 "GE" shall mean Generator's interconnection facilities as described in Exhibit "C", 

including the Co-Tenant 345-kV Line, the Co-Tenant Switchyard and the Generator Switchyard. 

1.14 "Good Utility Practice shall have the meaning described in PUCT Rule 25.5(56) or its 

successor. 

1.15 "Governmental Authority(ies)" shall mean any federal, state, local or municipal body 

having jurisdiction over a Party. 

1.16 "Heart of Texas Wind" shall mean Heart of Texas Wind, LLC and its permitted successor 

and assigns. 

1.17 "Heart of Texas Wind Agreement" shall mean that certain ERCOT Standard Generation 

Interconnection Agreement, pursuant to GINR 18INR0016, between Heart of Texas Wind and 
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LCRA Transmission Services Corporation, executed concurrently with the execution of this 

Agreement, as the same may be amended from time to time. 

1.18 "Heart of Texas Wind Switchyard"  shall mean the GIF switchyard owned individually by 

Heart of Texas Wind, as described in Exhibit C. 

1.19 "In-Service Date  shall be the date, as reflected in Exhibit "B," that the TlF will be ready 

to connect to the GLF. 

1.20 "ISO"  shall mean the ERCOT Independent System Operator. 

1.21 'Plant"  shall mean the electric generation facility owned and operated by the Generator, as 

specified in Exhibit C. 

1.22 "Point of Interconnectioe  shall mean the location(s) where the Co-Tenant 345-kV Line 

connects to the IiL as negotiated and defined by the Parties and as shown on Exhibit "C of this 

Agreement. 

1.23 "PUCT"  shall mean the Public Utility Commission of Texas. 

1.24 "PUCT Rulee  shall mean the Substantive Rules of the PUCT. 

1.25 "Reasonable Efforts"  shall mean the use of Good Utility Practice and the exercise of due 

diligence (pursuant to PUCT Rule 25.198(e)). 

1.26 "System Protection Equipment"  shall mean those facilities located within the DI' and the 

GIF as described in Section 5.6 and Exhibit C. 

1.27 "System Security Study"  shall have the meaning as described in PUCT Rule 25.198(c) or 

its successor. 

1.28 "TCOS"  shall mean the TSP's transmission cost of service as allowed by the applicable 

Governmental Authority. 
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1.29 "111," shall mean the TSP's interconnection facilities as described in Exhibit "C to this 

Ageement. 

1.30 "Thal Operatioe  shall mean the process by which the Generator is engaged in on-site test 

operations and commissioning of the Plant prior to Commercial Operation. 

1.31 "TSF'  shall mean the Transmission Service Provider. 

1.32 "TSP System"  shall mean the electric transmission facilities, including the TIF, and all 

associated equipment and facilities owned and/or operated by the TSP. 

ARTICLE 2. TERMINATION 

	

2.1 	Termination Procedures.  This Agreement may be terminated as follows: 

A. the Generator may terminate this Agreement after giving the TSP thirty (30) days 

advance written notice; or 

B. the TSP may terminate this Agreement (subject to Governmental Authority 

approval, if required) on written notice to the Generator if the Generator's Plant has not achieved 

Commercial Operation within one year after the scheduled Commercial Operation date reflected 

in Exhibit "B", as such date may later be amended by mutual agreement of the Parties; or 

C. either Party may terminate this Agreement in accordance with Section 10.6. 

	

2.2 	Termination Costs.  If a Party elects to terminate the Agreement pursuant to Section 2.1 

above, the Generator shall pay all costs incurred (or committed to be incurred) by TSP, as of the 

date of the other Party's receipt of such notice of termination, that are the responsibility of the 

Generator under this Agreement. In the event of termination by either Party, both Parties shall use 

commercially reasonable efforts to mitigate the damages and charges that they may incur as a 

consequence of termination. The provisions of the Sections 2.2 and 2.3 shall survive termination 

of the Agreement. 
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2.3 	Disconnection.  

A. Upon termination of this Agreement, Generator will open its connection with the 

Co-Tenant Switchyard and maintain such open connection. If Generator fails, within five (5) 

calendar days after TSP's provision of written notice to both Co-Tenant Generators, to open its 

connection with the Co-Tenant Switchyard or maintain such open connection, TSP shall have the 

right to disconnect the TIF from the GIF until Generator opens its connection with the Co-Tenant 

Switchyard and maintains such open connection. 

B. As a result of Generator's co-ownership of portions of the OF with Heart of 

Texas Wind, it is expressly recognized and agreed to by Generator that if the Heart of Texas 

Wind Agreement is terminated and Heart of Texas Wind fails, within five (5) calendar days after 

TSP's provision of written notice to both Co-Tenant Generators, to open its connection with the 

Co-Tenant Switchyard or maintain such open connection, TSP shall have the right to disconnect 

the lit from the GIF, regardless of the status of this Agreement, and shall have the right to 

maintain the disconnection of the ID from the GIF until Heart of Texas Wind opens its 

connection with the Co-Tenant Switchyard and maintains such open connection. 

C. Upon teimination of this Agreement and the Heart of Texas Wind Agreement, the 

Parties will disconnect the TIE from the OF. 

ARTICLE 3. REGULATORY FILINGS 

3.1 	Filing.  The TSP shall file this executed Agreement with the appropriate Governmental 

Authority, if required. Any portions of this Agreement asserted by Generator to contain 

competitively sensitive commercial or financial information shall be filed by the TSP identified as 

"confidential" under seal stating, for the TSP's showing of good cause, that Generator asserts such 

information is confidential information and has requested such filing under seal. If requested by 
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the TSP, Generator shall provide the TSP, in writing, with the Generator's basis for asserting that 

the information referred to in this Section 3.1 is competitively sensitive information, and the TSP 

may disclose such writing to the appropriate Governmental Authority. 

	

3.2 	Regulatory Approvals. Unless exempt, the TSP shall timely request ISO and all 

regulatory approvals necessary for it to carry out its responsibilities under this Agreement. Such 

approvals shall include any CCN required for the construction of the TIF. 

ARTICLE 4. INTERCONNECTION FACILITIES ENGINEERING, 
PROCUREMENT, AND CONSTRUCTION 

	

4.1 	Options. The Generator shall select one of the following options (subsection A or 

subsection B) and include the selected option in Exhibit "B" for completion of the 11F: 

A. 	The TSP shall design, procure, and construct the TIF, using Reasonable Efforts to 

complete the TN by the In-Service Date reflected in Exhibit B. The TSP will utilize its own 

resources and will contract for additional resources, as reasonably necessary, to meet the In-

Service Date. Such resources shall include, as the TSP believes is reasonable, use of other 

contractors, other equipment suppliers, other material suppliers, additional contract personnel, 

additional payments to contractors for expedited work, and premiums paid to equipment and 

material suppliers for expedited delivery. The TSP shall not be required to undertake any initiative 

which is inconsistent with its standard safety practices, its material and equipment specifications, 

its design criteria and construction procedures, its labor agreements, applicable laws and 

regulations, and ERCOT Requirements. In the event the TSP reasonably expects that it will not 

be able to complete the TIF by the In-Service Date, the TSP will promptly provide written notice 

to the Generator and will undertake Reasonable Efforts to meet the earliest date thereafter. 

B. 	(i) The TSP shall design, procure, and construct the TIF by the In-Service Date 

reflected in Exhibit B. The Parties acknowledge that the In-Service Date was either agreed upon 
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through good faith negotiations or designated by the Generator upon failure of the Parties to agree. 

In the process of negotiating the In-Service Date, Generator will request a date upon which it 

reasonably expects it will be ready to begin use of the 111. and upon which it reasonably expects to 

begin doing so. Any date designated by the Generator shall in no event be less than fifteen months 

from the date that all conditions of Sections 4.2 and 4.3 have been satisfied. The designated In-

Service Date will be extended day for day for each day that the ISO refuses to grant clearances to 

install equipment If the TSP fails to complete the TIF by the In-Service Date reflected in Exhibit 

"B," the TSP shall pay the Generator liquidated damages in accordance with this Section 4.1.B. 

(ii) The Parties agree that actual damages to the Generator, in the event the Ilk are not 

completed by the In-Service Date, may include Generator's fixed operation and maintenance costs 

and lost opportunity costs. Such actual damages are uncertain and impossible to determine at this 

time. The Parties agree that, because of such uncertainty, any liquidated damages paid by the TSP 

to the Generator shall be an amount equal to Y2 of 1% of the actual cost of the 1.1k, per day. 

However, in no event shall the total liquidated damages exceed 20% of the actual cost of the TIF. 

The Parties agree that such liquidated damages are less than the Generator's actual damages. The 

Parties agree that the foregoing payments will be made by the TSP to the Generator as just 

compensation for the damages caused to the Generator, which actual damages are uncertain and 

impossible to determine at this time, and as reasonable liquidated damages, but not as a penalty or 

a method to secure performance of this Agreement. 

(iii) The TSP shall apply to have the full costs of the TIF included in TCOS. If the 

PUCT issues a fmal, appealable order excluding from TCOS any portion of the T1F costs, 

including higher contractor and vendor costs due to liquidated damage provisions in those 

contracts and insurance costs to cover liquidated damages, which costs may have been reasonably 
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incurred but which the PUCT finds should not be recovered through TCOS, the Generator shall 

reimburse the TSP for such costs in an amount not to exceed the difference between the TSP's 

estimate of the cost of the TIF under section 4.1.A and the TSP's estimate of the cost of the TlF 

under Section 4.1.B as reflected in Exhibit C. Such costs shall be estimated using Good Utility 

Practice. 

(iv) No liquidated damages shall be paid to Generator if the Generator is not ready to 

commence use of the TIF for the delivery of power to the Plant for Trial Operation or export of 

power from the Plant on the In-Service Date, unless the Generator would have been able to 

commence use of the TIF for the delivery of power to the Plant for Trial Operation or export of 

power from the Plant but for TSP's delay. 

(v) If the In-Service Date has been designated by the Generator upon a failure of the 

Parties to agree on the In-Service Date, the TSP may, at its option, require the Generator to 

subcontract with the TSP for all or part of the design, procurement and construction of the 111,  m 

accordance with the TSP's standard subcontractor agreements. In such event, the TSP shall be 

subject to the payment of liquidated damages to the Generator only if the In-Service Date is not 

met solely due to the TSP's failure to complete the portion of the 11P for which the TSP has 

retained responsibility. It is the intent of this subsection to give the TSP full control of the contents 

and quality of the TIF. To the extent the Generator acts as a subcontractor to the TSP, the following 

will apply: 1) The Generator shall engineer, procure equipment, and construct the TN (or portions 

thereof) using Good Utility Practice and using standards and specifications provided in advance 

by the TSP; 2) In its engineering, procurement and construction of the TIF, the Generator shall 

comply with all requirements of law to which the TSP would be subject in the engineering, 

procurement or construction of the TIF; 3) The TSP shall review and approve the engineering 
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design, acceptance tests of equipment, and the construction of the TIF; 4) The TSP shall have the 

right to approve and accept for operation the TIF in accordance with the standards and 

specifications provided in advance by the TSP, such approval and acceptance shall not be 

unreasonably withheld, conditioned, or delayed; 5) Should any phase of the engineering, 

equipment preicurement, or construction of the Ilk, including selection of subcontractors, not meet 

the standards and specifications provided by the TSP, and therefore be deemed unacceptable, then 

the Generator shall be obligated to remedy that portion of the TIT or selection of subcontractors 

that is deemed unacceptable, the TSP's approval of the Generator's selection of subcontractors 

will not be unreasonably withheld, conditioned or delayed; and 6) Once the TIF is accepted for 

operation by the TSP, then the TSP shall reimburse the Generator for the reasonable and necessary 

costs incurred by the Generator to complete the 1114, not to exceed the amount specified in the 

subcontract. Such reimbursement shall be made within thirty days after receipt of the invoice, 

unless otherwise agreed to by the Parties. 

	

4.2 	Equipment Procurement. If responsibility for construction of the TIF is borne by the TSP, 

then the TSP shall commence design of the TIF and procure necessary equipment within a 

reasonable time after all of the following conditions are satisfied: 

A. The TSP has completed the Facilities Study pursuant to the Facilities Study 

Agreement; 

B. The TSP has received written authorization to proceed with design and procurement 

from the Generator by the date specified in Exhibit "B"; and 

C. The Generator has provided security to the TSP in accordance with Section 8.3 by 

the dates specified in Exhibit B. 

	

4.3 	Construction Commencement. The TSP commenced construction of the TIF and 
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acknowledges that the following additional conditions are satisfied: 

A. Approval of the appropriate Governmental Authority has been obtained for any 

facilities requiring regulatory approval; 

B. Necessary real property rights, if any, have been obtained; 

C. The TSP has received written authorization to proceed with construction from the 

Generator by the date specified in Exhibit "B"; and 

D. The Generator has provided security to the TSP in accordance with Section 8.3 by 

the dates specified in Exhibit B. 

	

4.4 	Work Progress. The Parties will keep each other advised periodically as to the progress of 

their respective design, procurement and construction efforts. If, at any time, the Generator 

becomes aware that the completion of the TIF will not be required until after the specified In-

Service Date, the Generator will promptly provide written notice to the TSP of a new, later In-

S ervice Date. 

	

4.5 	Conditions Precedent Delay. To the extent this Agreement incorporates a specified In- 

Service Date and the Generator fails to satisfy conditions precedent under Sections 4.2 and 4.3 so 

that the TSP may meet the In-Service Date, the Parties will negotiate in good faith to establish a 

new schedule for completion of the TIE. 

ARTICLE 5. FACILITIES AND EQUIPMENT 

5.1 	Information Exchange. The Parties shall exchange information and mutually agree upon 

the design and compatibility of the Parties interconnection facilities. The Parties shall work 

diligently and in good faith to make any necessary design changes to ensure compatibility of the 

GIF to the TSP System. 
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5.2 	GIF Construction. Generator agrees to cause the GIF to be designed and constructed in 

accordance with Good Utility Practice, ERCOT Requirements and the National Electrical Safety 

Code in effect at the time of construction. Within one-hundred and twenty (120) days after 

Commercial Operation, unless the Parties agree on another mutually acceptable deadline, the 

Generator shall deliver to the TSP the following "as-built" drawings, information 'and documents 

for the GlF: a one-line diagram, a site plan showing the Plant and the G1F, plan and elevation 

drawings showing the layout of the GIF, a relay functional diagram, relaying AC and DC 

schematic wiring diagrams and relay settings for all facilities associated with the Generator's main- 

power transformers, the facilities connecting the Plant to the main power transformers and the GIF, 

and the impedances (determined by factory tests) for the associated main power transformers and 

the generators. 

	

5.3 	TlF Construction. The TSP agrees to cause the TIF to be designed and constructed in 

accordance with Good Utility Practice, ERCOT Requirements and the National Electrical Safety 

Code in effect at the time of construction. 

	

5.4 	Equipment Changes. For facilities not described in Exhibit "C," if either Party makes 

equipment changes to the Plant, the GIF, the TIF or the TSP System which it knows will affect the 

operation or performance of the other Party's interconnection facilities, the Parties agree to notify 

the other Party, in writing, of such changes. Such changes shall be made in accordance with 

ERCOT Requirements and coordinated between the Parties. 

	

5.5 	Metering, Telemetry and Communications Requirements.  

A. 	Metering and telemetry of data will be accomplished in accordance with ERCOT 

Requirements. The specific metering, telemetry and communications equipment to be installed 

and data to be telemetered are described in Exhibit C. 
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B. At the Point of Interconnection, the metering and telemetry equipment shall be 

owned by the TSP. However, the TSP shall provide the Generator with metering and telemetry 

values in accordance with ERCOT Requirements. 

C. A minimum set of inputs to the telemetry equipment are specified in Exhibit C. 

Additional sets of inputs may be subsequently mutually agreed upon. 

D. The TSP will notify the Generator at least five (5) working days in advance of any 

planned maintenance, inspection, testing, or calibration of the metering equipment, unless 

otherwise agreed to in writing. The Generator, or its designated representative, shall have the right 

to be present for these activities and to receive copies of any documents related to the procedures 

and results. 

E. Prior to the connection of the GIF to the TE, acceptance tests will be pefformed by 

the owning Party to ensure the proper functioning of all metering, telemetry and communications 

equipment associated with the Point of Interconnection and both Parties interconnection facilities, 

and to verify the accuracy of data being received by the TSP, the Control Area(s) in which the 

Plant and the TSP are located and the Generator. All acceptance tests will be performed consistent 

with ERCOT Requirements. 

F. The TSP shall, in accordance with Good Utility Practice and ERCOT 

Requirements, specify communications facilities, including those necessary to transmit data from 

the metering equipment to the TSP, that are necessary for the effective operation of the Plant and 

the OF with the TSP System. Such communication facilities shall be included in Exhibit C. 

The Generator shall make arrangements to procure and bear the cost of such facilities. 
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G. Any changes to the meters, telemetry equipment, voltage transformers, current 

transformers, and associated panels, hardware, conduit and cable, which will affect the data being 

received by the other Party must be mutually agreed to by the Parties. 

H. Each Party will promptly advise the other Party if it detects or otherwise teams of 

any metering, telemetry or communications equipment errors or malfunctions that require the 

attention and/or correction by the other Party. The Party owning such equipment shall correct 

such error or malfunction as soon as reasonably feasible in accordance with ERCOT 

Requirements. 

5.6 	System Protection and Other Controls Requirements.  

A. Each Party's facilities shall be designed to isolate any fault, or to correct or isolate 

any abnormality, that would negatively affect the other Party's system or other entities connected 

to the TSP System. 

B. The Generator shall be responsible for protection of its facilities consistent with 

ERCOT Requirements. 

C. Each Party's protective relay design shall incorporate the necessary test switches to 

perform the tests required in Section 5.6.F. The required test switches will be placed such that they 

allow operation of lockout relays while preventing breaker failure 'schemes from operating and 

causing unnecessary breaker operations and tripping the Generator's units. 

D. Recording equipment shall be installed to analyze all system disturbances in 

accordance with ERCOT Requirements. 

E. Each Party will test, operate and maintain System Protection Equipinent in 

accordance with ERCOT Requirements. Each Party will provide reasonable notice to the other 
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Party of any testing of its System Protection Equipment allowing such other Party the opportunity 

to have representatives present during testing of its System Protection Equipment. 

F. 	Prior to the In-Service Date, and again prior to Commercial Operation, each Party 

or its agent shall perform a complete calibration test and functional trip test of the System 

Protection Equipment. At intervals suggested by Good Utility Practice or at intervals described in 

the ERCOT Requirements if so defined therein, and following any apparent malfunction of the 

System Protection Equipment, each Party shall perform both calibration and functional trip tests 

of its System Protection Equipment. These tests do not require the tripping of any in-service 

generation unit. These tests do, however, require that all protective relays and lockout contacts be 

activated. 

	

5.7 	No Annexation. Any and all equipment placed on the premises of a Party shall be and 

remain the property of the Party providing such equipment regardless of the mode and manner of 

annexation or attachment to real property, Pnless otherwise mutually agreed by the Parties. 

ARTICLE 6. OPERATION AND MAINTENANCE 

	

6.1 	Operation and Maintenance of Interconnection Facilities. The Parties agree to operate and 

maintain their systems in accordance with Good Utility Practice, National Electrical Safety Code, 

the ERCOT Requirements, PUCT Rules and all applicable laws and regulations. Subject to any 

necessary ISO approval, each Party shall provide necessary equipment outages to allow the other 

Party to perform periodic maintenance, repair or replacement of its facilities. Such outages shall 

be scheduled at mutually agreeable times, unless conditions exist which a Party believes, in 

accordance with Good Utility Practice, may endanger persons or property. No changes will be 

made in the normal operation of the Point of Interconnection without the mutual agreement of the 

Parties except as otherwise provided herein. All testing of the Plant that affects the operation of 
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the Point of Interconnection shall be coordinated between the TSP, the Control Area(s) in which 

the Plant and the TSP are located, and the Generator and will be conducted in accordance with 

ERCOT Requirements. 

	

6.2 	Control Area Notification. At least six months before Trial Operation, the Generator shall 

notify the TSP in writing of the Control Area in which it will be located. If the Generator elects 

to be located in a Control Area other than the Control Area in which the TSP is located, all 

necessary agreements, including but not limited to remote control area generator interchange 

agreements, if applicable, and appropriate measures under such ageements, shall be executed and 

implemented prior to the placement of the Plant in the other Control Area. The Parties will 

diligently cooperate with one another to enable such agreements to be executed and implemented 

on a schedule necessary to meet the Trial Operation date specified in Exhibit B. 

	

6.3 	Land Rights and Easements. Terms and conditions addressing the rights of the TSP and 

the Generator regarding any facilities located on the other Party's property shall be addressed in a 

separate, duly executed and recorded easement agreement between the Parties. Prior to 

Commercial Operation, the Parties will mutually agree upon procedures to govem access to each 

other's property as necessary for the Parties to fulfill their obligations hereunder. 

	

6.4 	Service Interruption. The Partres recogni7e that the interruption of service provisions of 

the PUCT Rules give TSP the right to disconnect the TSP System from the Plant under the 

conditions specified therein. The Generator will promptly disconnect the Plant from the TSP 

System when required by and in accordance with the PUCT Rules and ERCOT Requirements. 

6.5 	Switching and Clearance.  

A. 	Any switching or clearances needed on the TIF or the GE will be done in 

accordance with ERCOT Requirements. 
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B. 	Any switching and clearance procedure necessary to comply with Good Utility 

Practice or ERCOT Requirements that may have specific application to the Plant shall be 

addressed in Exhibit C. 

	

6.6 	Start-Up and Synchronization. Consistent with ERCOT Requirements and the Parties' 

mutually acceptable procedure, the Generator is responsible for the propersynchronintion of the 

Plant to the TSP System. 

	

6.7 	Routine Operational Communications. On a timely basis, the Parties shall exchange all 

information necessary to comply with ERCOT Requirements. 

	

6.8 	Blackstart Operations. If the Plant is capable of blackstart operations, Generator will 

coordinate individual Plant start-up procedures consistent with ERCOT Requirements. Any 

blackstart operations shall be conducted in accordance with the blackstart criteria included in the 

ERCOT Requirements and the TSP Blackstart Plan on file with the ISO. Notwithstanding this 

section, the Generator is not required to have blackstart capability by virtue of this Agreement. If 

the Generator will have blackstart capability, then Generator shall provide and maintain an 

emergency communication system that will interface with the TSP during a blackstart condition. 

	

6.9 	Power System Stabilizers. The Generator shall procure, install, maintain and operate 

power system stabilizers if required to meet ERCOT Requirements and as described in Exhibit 

:CC
.
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ARTICLE 7. DATA REQUIREMENTS 

	

7.1 	Data Acquisition. The acquisition of data to realistically simulate the electrical behavior 

of system components is a fundamental requirement for the development of a reliable 

interconnected transmission system. Therefore, the TSP and the Generator shall be required to 
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submit specific information regarding the electrical characteristics of their respective facilities to 

each other as described below in accordance with ERCOT Requirements. 

	

7.2 	Initial Data Submission by TSP. The initial data submission by the TSP shall occur no 

later than 120 days prior to Trial Operation and shall include transmission system data necessary 

to allow the Generator to select equipment and meet any system protection and stability 

requirements. 

	

7.3 	Initial Data Submission by Generator. The initial data submission by the Generator, 

including manufacturer data, shall occur no later than 90 days prior to the Trial Operation and shall 

include a completed copy of the following forms contained in the ISO's Generation 

Interconnection Procedure: (1) Plant Description/Data and (2) Generation Stability Data. It shall 

also include any additional data provided to the ISO for the System Security Study. Data in the 

initial submissions shall be the most current Plant design or expected performance data. Data 

submitted for stability models shall be compatible with the ISO standard models. If there is no 

compatible model, the Generator will work with an ISO designated consultant to develop and 

supply a standard model and associated data. 

	

7.4 	Data Supplementation. Prior to Commercial Operation, the Parties shall supplement their 

initial data submissions with any and all "as-built Plant data or "as-testee performance data 

which differs from the initial submissions or, alternatively, written confirmation that no such 

differences exist. Subsequent to Commercial Operation, the Generator shall provide the TSP any 

data changes due to equipment replacement, repair, or adjustment. The TSP shall provide the 

Generator any data changes due to equipment replacement, repair, or adjustment in the directly 

connected substation or any adjacent TSP-owned substation that may affect the GIF equipment 

ratings, protection or operating requirements. The Parties shall provide such data no later than 30 
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days after the date of the actual change in equipment characteristics. Also, the Parties shall provide 

to each other a copy of any additional data later required by the ISO concerning these facilities. 

7.5 	Data Exchange. Each Party shall funiish to the other Party real-time and forecasted data 

as required by ERCOT Requirements. The Parties will cooperate with one another in the analysis 

of disturbances to either the Plant or the TSP's System by gathering and providing access to any 

information relating to any disturbance, including information from oscillography, protective relay 

targets, breaker operations and sequence of events records. 

ARTICLE 8. PERFORMANCE.OBLIGATION 

	

8.1 	Generator's Cost Responsibility.. The Generator will acquire, construct, operate, test, 

maintain and own the Plant and the GIF at its sole expense. In addition, the Generator may be 

required to make a contribution in aid of construction in the amount set out in and for the facilities 

described in Exhibit "C," if any, in accordance with PUCT Rules. 

	

8.2 	TSP's Cost Responsibility. The TSP will acquire, own, operate, test, and maintain the TIF 

at its sole expense, subject to the provisions of Section 4.1.B and the contribution in aid of 

construction provisions of Section 8.1 of this Agreement. 

	

8.3 	Financial Security Arrangements. The TSP may require the Generator to pay a reasonable 

deposit or provide another means of security, to cover the costs of planning, licensing, procuring 

equipment and materials, and constructing the TIF. The required security arrangements shall be 

specified in Exhibit E. Within five business days after the Plant achieves Commercial 

Operation, the TSP shall return the deposit or security to the Generator. However, the TSP may 

retain an amount to cover the incremental difference between the TSP's actual out of pocket costs 

associated with the choice of Section 4.1.B over Section 4.1.A, pending a final PUCT Order as 

contemplated in Section 4.1.B(iii). If the Plant has not achieved Commercial Operation within 
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one year after the scheduled Commercial Operation date identified in Exhibit "B" or if the 

Generator terminates this Agreement in accordance with Section 2.1 and the TIF are not required, 

the TSP rnay, subject to the provisions of Section 2.2, retain as much of the deposit or security as 

is required to cover the costs it incurred in planning, licensing, procuring equipment and materials, 

and constructing the TlF. If a cash deposit is made pursuant to Exhibit "E," any repayment of such 

cash deposit shall include interest at a rate applicable to customer deposits as established from time 

to time by the PUCT or other Governmental Authority. 

ARTICLE 9. INSURANCE 

9.1 	Each Party shall, at its own expense, maintain in force throughout the period of this 

Agreement and until released by the other Party the following minimum insurance coverages, with 

insurers authorized to do business in Texas: 

A. Employers Liability and Worker's Compensation Insurance providing statutory 

benefits in accordance with the laws and regulations of the State of Texas. The minimum limits 

for the Employer's Liability insurance shall be One Million Dollars ($1,000,000) each accident 

bodily injury by accident, One Million Dollars ($1,000,000) each employee bodily injury by 

disease, and One Million Dollars ($1,000,000) policy limit bodily injury by disease. 

B. Commercial General Liability insurance including premises and operations,' 

personal injury, broad form property damage, broad form blanket contractual liability coverage 

(including coverage for the contractual indemnification) products and completed operations 

coverage, coverage for explosion, collapse and underground hazards, independent contractors 

coverage, coverage for pollution to the extent such pollution coverage is typically made available 

through Commercial General Liability insurance and a cross liability endorsement, with minimum 
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limits of One Million Dollars ($1,000,000) per occurrence/One Million Dollars ($1,000,000) 

aggregate for personal injury, bodily injury, including death and property damage. 

C. Comprehensive Automobile Liability Insurance for coverage of owned, non-owned 

and hired vehicles, trailers or semi-trailers designed for travel on public roads, with a minimum 

combined single limit of One Million Dollars ($1,000,000) per occurrence for bodily injury, 

including death, and property damage. 

D. Umbrella and/or Excess Liability Insurance over and above the Employer's 

Liability, Commercial General Liability and Comprehensive Automobile Liability insurance 

coverage, with a minimum combined single limit of Twenty Million Dollars ($20,000,000) per 

occurrence/Twenty Million Dollars ($20,000,000) aggregate. 

E. The Commercial General Liability Insurance, Comprehensive Automobile 

Liability Insurance, and Umbrella and/or Excess Liability Insurance policies shall name the other 

Party, its parent, associated and affiliated companies and their respective directors, officers, agents, 

servants and employees (Other Party Group") as additional insured. All policies shall contain 

provisions whereby the insurers waive all rights of subrogation in accordance with the provisions 

of this Agreement against the Other Party Group and provide thirty (30) days advance written 

notice to Other Party.  Group prior to the date of cancellation or any material change in coverage or 

condition. 

F. The Commercial General Liability Insurance, Comprehensive Automobile 

Liability Insurance and Umbrella and/or Excess Liability Insurance policies shall contain 

provisions that specify that the policies are primary and shall apply to such extent without 

consideration for other policies separately carried and shall state that each insured is provided 

coverage as though a separate policy had been issued to each, except the insurer's liability shall 
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not be increased beyond the amount for which the insurer would have been liable had only one 

insured been covered. Each Party shall be responsible for its respective deductibles or retentions. 

G. The Commercial General Liability Th.surance, Comprehensive Automobile 

Liability Insurance and Excess Public Liability Tnsurance policies, if written on a Claims First 

Made basis, shall be maintained in full force and effect for two (2) years after termination of this 

Agreement, which coverage may be in the fonn of tail coverage or extended reporting period 

coverage if agreed by the Parties. 

H. The requirements contained herein as to the types and limits of all insurance to be 

maintained by the Parties are not intended to and shall not in any manner, limit or qualify the 

liabilities and obligations assumed by the Parties under this Agreement. 

I. Within ten (10) days following execution of this Agreement, and as soon as 

practicable at the renewal of the insurance policy and in any event within ninety (90) days 

thereafter, each Party shall provide certification of all insurance required in this Agreement, 

executed by each insurer or by an authorized representative of each insurer. 

J. Notwithstanding the foregoing, each Party may self-insure to the extent it maintains 

a self-insurance program; provided that, such Party's senior secured debt is rated at investment 

grade, or better, by Standard & Poor's. For any period of time that a Party's senior secured debt 

is unrated by Standard & Poor's or is rated at less than investment grade by Standard & Poor's, 

such Party shall comply with the insurance requirements applicable to it under Sections 9.1.A 

through 9.1.1. In the event that a Party is permitted to self-insure pursuant to this Section 9.1.J, it 

shall not be required to comply with the insurance requirements applicable to it under Sections 

9.1.A through 9.1.1. 
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K. 	The Parties agree to report to each other in writing as soon as practical all accidents 

or occurrences resulting in injuries to any person, including death, and any property damage arising 

out of this Agreemeni. 

ARTICLE 10. MISCELLANEOUS 

10.1 Governing Law and Applicable Tariffs., 

A. This Agreement for all purposes shall be construed in accordance with and 

governed by the laws of the State of Texas, excluding conflicts of law principles that would refer 

to the laws of another jurisdiction. The Parties submit to the jurisdiction of the federal and state 

courts in the State of Texas. 

B. This Agreement is subject to all valid, applicable rules, regulations and orders of, 

and tariffs approved by, duly constituted Governmental Authorities. 

C. Each Party expressly reserves the right to seek changes in, appeal, or otherwise 

contest any laws, orders, rules, or regulations of a Governmental Authority. 

10.2 No Other Services.  This Agreement is applicable only to the interconnection of the Plant 

to the TSP System at the Point of Interconnection and does not obligate either Party to provide, or 

entitle either Party to receive, any service not expressly provided for herein. Each Party is 

responsible for making the arrangements necessary for it to receive any other service that it may 

desire from the other Party or any third party. This Agreement does not address the sale or 

purchase of any electric energy, transmission service or ancillary services by either Party, either 

before or after Commercial Operation. 

10.3 Entire Agreement.  This Agreement, including all Exhibits, Attachments and Schedules 

attached hereto, constitutes the entire agreement between the Parties with reference to the subject 

matter hereof, and supersedes all prior and contemporaneous understandings or agreements, oral 
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or written, between the Parties with respect to the subject matter of this Agreement. There are no 

other agreements, representations, warranties, or covenants which constitute any part of the 

consideration for, or any condition to, either Party's compliance with its obligations under this 

Agreement. Notwithstanding the other provisions of this Section, the Facilities Study Agreement, 

if any, is unaffected by this Agreement. 

10.4 Notices. Except as otherwise provided in Exhibit "D," any formal notice, demand or 

request provided for, in this Agreement shall be in writing and shall be deemed properly served, 

given or made if delivered in person, or sent by either registered or certified mail, postage prepaid, 

overnight mail or fax to the address or number identified on Exhibit "D" attached to this 

Agreement. Except as provided below in this Section, each Party may change its notice 

information on Exhibit "D" by giving five business days written notice prior to the effective date 

of the change. As a result of Co-Tenant Generators potential joint ownership of portions of the 

GIF, it is expressly agreed that Generator may not change the notice information for the common 

Generator Dispatch Resource identified in section (a) or for the single common person with whom 

TSP may communicate on matter not requiring dispatch center communications identified in 

section (b) of Exhibit "D" except by giving five business days written notice to TSP prior to the 

effective date of the change and Heart of Texas Wind makes the same change in notice information 

under the Heart of Texas Wind Agreement at the same time change of notice is provided by 

Generator. It is further agreed that, Imless otherwise provided at the time of execution of this 

Agreement, prior to TSP completing the TlY and placing such facilities into service, Generator 

will revise Exhibit "TY in accordance with the provisions of this paragraph and provide the revised 

Exhibit "D" to TSP to reflect all missing telephone numbers, fax numbers and other required 

information. Notice to Heart of Texas Wind does not constitute notice to Generator. The foregoing 
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restriction on changes in notice information shall expire upon the termination of the Heart of Texas 

Wind Agreement. 

10.5 Force Majeure. 

A. The term "Force Majeure as used herein shall mean any cause beyond the 

reasonable control of the Party claiming Force Majeure, and without the fault or negligence of 

such Party, which materially prevents or impairs the performance of such Party's obligations 

hereunder, including but not limited to, storm, flood, lightning, earthquake, fire, explosion, failure 

or imminent threat of failure of facilities, civil disturbance, strike or other labor disturbance, 

sabotage, war, national emergency, or restraint by any Governmental Authority. 

B. Neither Party shall be considered to be in Default (as hereinafter defmed) with 

respect to any obligation hereunder (including obligations under Article 4), other than the 

obligation to pay money when due, if prevented from fulfilling such obligation by Force Majeure. 

A Party unable to fulfill any obligation hereunder (other than an obligation to pay money when 

due) by reason of Force Majeure shall give notice and the full particulars of such Force Majeure 

to the other Party in writing or by telephone as soon as reasonably possible after the occurrence of 

the cause relied upon. Telephone notices given pursuant to this Section shall be confirmed in 

writing as soon as reasonably possible and shall specifically state full particulars of the Force 

Majeure, the time and date when the Force Majeure occurred and when the Force Majeure is 

reasonably expected to cease. The Party affected shall exercise due diligence to remove such 

disability with reasonable dispatch, but shall not be required to accede or agree to any provision 

not satisfactory to it in order to settle and terminate a strike or other labor disturbance. 
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10.6 Default  

A. 	The term "Defaulr shall mean the failure of either Party to perform any obligation 

in the time or manner provided in this Agreement. No Default shall exist where such failure to 

discharge an obligation (other than the payment of money) is the result of Force Majeure as defmed 

in this Agreement or the result of an act or omission of the other Party. Upon a Default, the non-

defaulting Party shall give written notice of such-Default to the defaulting Party. Provided further, 

that in the event of a Default related solely to the ownership or operation of the Co-Tenant 

Facilities either by Generator under this Agreement or Heart of Texas Wind under the Heart of 

Texas Wind Agreement, TSP shall give written notice of such Default to both Co-Tenant 

Generators. Except as provided in Section 10.6.B, the defaulting Party shall have thirty (30) days 

from receipt of the Default notice within which to cure such Default; provided however, if such 

Default is not capable of cure within 30 days, the defaulting Party shall commence such cure within 

30 days after notice and continuously and diligently complete such cure within 90 days from 

receipt of the Default notice; and, if cured within such time, the Default specified in such notice 

shall cease to exist; and further provided that so long as the Heart of Texas Wind Agreement is in 

effect, Heart of Texas Wind shall have the right to cure the Default of Generator to the extent 

necessary to prevent the disconnection of the Heart of Texas Wind generating facility. 

B. 	If a Default is not curedas provided in this Section, or if a Default is not capable of 

being cured within the period provided for herein, the non-defaulting Party shall have the right to 

terminate this Agreement by written notice at any time, and be relieved of any further obligation 

hereunder and, whether or not that Party terminates this Agreement, to recover from the defaulting 

Party all amounts due hereunder, plus all other damages and remedies to which it is entitled at law 

or in equity. The provisions of this Section will survive termination of this Agreement. 

30 

31 



C. 	If a non-TSP Default relating to the ownership or operation of the Co-Tenant 

Facilities as described in Exhibit C occurs that is not cured as provided in this Section, or is not 

cured as provided in the Heart of Texas Wind Agreement, and TSP is unable, after exercise of 

reasonable diligence, to determine whether Generator or Heart of Texas Wind is responsible for 

the Default relating to the ownership or operation of the Co-Tenant Facilities, TSP may disconnect 

the GIF from the TlF until the Default has been cured. Once cured, TSP shall reconnect the OF 

to the TIF as soon as reasonably practicable. As used in this subsection 10.6(C), the term Default 

shall also mean the failure of Heart of Texas Wind to perform any obligation in the time or mamier 

provided in the Heart of Texas Wind Agreement that relates to the. Co-Tenant Facilities except as 

may be expressly provided otherwise in the Heart of Texas Wind Agreement. 

10.7 Intrastate Operation.  The operation of the Plant by Generator shall not cause there to be a 

synchronous or an asynchronous interconnection between ERCOT and any other transmission 

facilities operated outside of ERCOT unless ordered by the Federal Energy Regulatory 

Commission under Section 210 of the Federal Power Act. The Parties recognize and agree that 

any such interconnection will constitute an adverse condition giving the TSP the right to 

immediately disconnect the T1F from the GT, until such interconnection has been disconnected. 

The Generator will not be prohibited by this Section ftom interconnecting the Plant with facilities 

operated by the Comision Federal de Electricidad of Mexico, imless such interconnection would 

cause ERCOT utilities that are not "public utilities" under the Federal Power Act to become subject 

to the plenary jurisdiction of the Federal Energy Regulatory Commission. 

10.8 No Third Party Beneficiaries.  This Agreement is not intended to and does not create rights, 

remedies, or benefits of any character whatsoever in favor of any persons, colporations, 

31 

32 



associations, or entities other than the Parties, and the obligations herein assumed are solely for 

the use and benefit of the Parties, their successors in interest and, where permitted, their assigns. 

10.9 No Waiver.  The failure of a Party to this Agreement to insist, on any occasion, upon strict 

performance of any provision of this Agreement will not be considered a waiver of obligations, 

rights, or duties imposed upon the Parties. Termination or Default of this Agreement for any 

--reason by the Generator shall not constitute a waiver of the Generator's legal rights to obtain an 

interconnection from the TSP under a new interconnection agreement. 

10.10 Headings.  The descriptive headings of the various articles and sections of this Agreement 

have been inserted for convenience of reference only and are ofno significance in the interpretation 

or construction of this Agreement. 

10.11 Multiple Counterparts.  This Agreement may be executed in two or more counterparts, 

each of which is deemed an original but all constitute one and the same instrument. 

10.12 Amendment.  This Agreement may be amended only upon mutual agreement of the Parties, 

which amendment will not be effective until reduced to writing and executed by the Parties. 

10.13 No Partnership.  This Agreement shall not be interpreted or construed to create an 

association, joint venture, agency relationship, or partnership between the Parties or to impose any 

partnership obligation or liability upon either Party. Neither Party shall have any right, power or 

authority to enter into any agreement or undertaking for, or act on behalf of, or to act as or be an 

agent or representative of, or to otherwise bind, the other Party. 

10.14 Further Assurances.  The Parties agree to (i) furnish upon request to each other such further 

information, (ii) execute and deliver to each other such other documents, and (iii) do such other 

acts and things, all as the other Party may reasonably request for the purpose of carrying out the 

intent of this Agreement and the documents referred to in this Agreement. Without limiting the 
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generality of the foregoing, the TSP shall, at the Generator's expense, when reasonably requested 

to do so by the Generator at any time after the execution of this Agreement, prepare and provide 

such information in connection with this Agreement (including, if available, resolutions, 

certificates, opinions of counsel or other documents relating to the TSP's corporate authorization 

to enter into this Agreement and to undertake the obligations set out herein) as may be reasonably 

required by any potential lender to the Generator under a proposed loan agreement. The TSP will 

use commercially reasonable efforts to obtain any opinion of counsel reasonably requested by 

Generator, but the TSP shall not be in Default of any obligation under this Agreement if the TSP 

is unable to provide an opinion of counsel that will satisfy any potential lender to the Generator. 

Specifically, upon the written request of one Party, the other Partr shall provide the requesting 

Party with a letter stating whether or not, up to the date of the letter, that Party is satisfied with the 

performance of the requesting Party under this Agreement. 

10.15 Indemnification and Liability. The indemnification and liability provisions of the PUCT 

Rule 25.202(b)(2) or its successor shall govem this Agreement. 

10.16 Consequential Damages. OTHER THAN THE LIQUIDATED DAMAGES 

HERETOFORE DESCRIBED, IN NO EVENT SHALL EITHER PARTY BE LIABLE UNDER 

ANY PROVISION OF THIS AGREEMENT FOR ANY LOSSES, DAMAGES, COSTS OR 

EXPENSES FOR ANY SPECIAL, INDIRECT, INCIDENTAL, CONSEQUENTIAL, OR 

PUNITIVE DAMAGES, INCLUDING BUT NOT LIMITED TO LOSS OF PROFIT OR 

REVENUE, LOSS OF THE USE OF EQUIPMENT, COST OF CAPITAL, COST OF 

TEMPORARY EQUIPMENT OR SERVICES, WHETHER BASED IN WHOLE OR IN PART 

IN CONTRACT, IN TORT, INCLUDING NEGLIGENCE, STRICT LIABILITY, OR ANY 

OTHER THEORY OF LIABILITY; PROVIDED, HOWEVER, THAT DAMAGES FOR 
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WHICH A PARTY MAY BE LIABLE TO THE OTHER PARTY UNDER ANOTHER 

AGREEMENT WILL NOT BE CONSIDERED TO BE SPECIAL, INDIRECT, INCIDENTAL, 

OR CONSEQUENTIAL DAMAGES HEREUNDER. 

10.17 Assignment.  This Agreement may be assigned by either Party only with the written consent 

of the other; provided that either Party may assign this Agreement without the consent of the other 

Party to any affiliate of the assigning Party with an equal or greater credit rating and with the legal 

authority and operational ability to satisfy the obligations of the assigning Party under this 

-Agreement; and provided further that the Generator shall have the right to assign this Agreement, 

without the consent of the TSP, for collateral security purposes to aid in providing financing for 

the Plant, provided that the Generator will require any secured party, trustee or mortgagee to notify 

the TSP of any such assignment. Any financing arrangement entered into by the Generator 

pursuant to this Section will provide that prior to or upon the exercise of the secured party's, 

trustee's or mortgagee's assignment rights pursuant to said arrangement, the secured creditor, the 

trustee or mortgagee will notify the TSP of the date and particulars of any such exercise of 

assignment right(s). Any attempted assignment that violates this Section is void and ineffective. 

Any assignment under this Agreement shall not relieve a Party of its obligations, nor shall a Party's 

obligations be enlarged, in whole or in part, by reason thereof. Where required, consent to 

assignment will not be unreasonably withheld, conditioned or delayed. 

10.18 Severability.  If any provision in this Agreement is fmally determined to be invalid, void or 

unenforceable by any court having jurisdiction, such determination shall not invalidate, void or 

make unenforceable any other provision, agreement or covenant of this Agreement; provided that 

if the Generator (or any third-party, but only if such third-party is not acting at the direction of the 

TSP) seeks and obtains such a final determination with respect to any provision of Section 4.1.B, 
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then none of the provisions of Section 4.1.B. shall thereafter have any force or effect and the 

Parties rights and obligations shall be governed solely by Section 4.1.A. 

10.19 Comparability.  The Parties will comply with all applicable comparability and code of 

conduct laws, rules and regulations, as amended from time to time. 

10.20 Invoicing and Payment.  Unless the Parties otherwise agree (in a manner permitted by 

applicable PUCT Rules and as specified in writing in an Exhibit "E" attached hereto), invoicing 

and payment rights and obligations under this Agreement shall be governed by PUCT Rules or 

applicable Governmental Authority. Invoices shall be rendered to the paying Party at the address 

specified on, and payments shall be made in accordance with the requirements of, Exhibit D. 

10.21 Confidentiality.  

A. 	Subject to the exception in Section 10.21.B, any information that a Party claims is 

competitively sensitive, commercial or fmancial information under this Agreement ('Confidential 

Information") shall not be disclosed by the other Party to any person not employed or retained by 

the other Party, except to the extent disclosure is (i) required by law; (ii) reasonably deemed by 

the disclosing Party to be required to be disclosed in connection with a dispute between or among 

the Parties, or the defense of litigation or dispute; (iii) otherwise permitted by consent of the other 

Party, such consent not to be unreasonably withheld; or (iv) necessary to fulfill its obligations 

under this Agreement or as a transmission service provider or a Control Area operator including 

disclosing the Confidential Information to the ISO. The Party asserting confidentiality shall notify 

the other Party in writing of the information it claims is confidential. Prior to any disclosures of 

the other Party's Confidential Information under this subsection, or if any third party or 

Governmental Authority makes any request or demand for any of the information described in this 

subsection, the disclosing Party agrees to promptly notify the other Party in writing and agrees to 
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assert confidentiality and cooperate with the other Party in seeking to protect the Confidential 

Information from public disclosure by confidentiality agreement, protective order or other 

reasonable measures. 

B. 	This provision shall not apply to any information that was or is hereafter in the 

public domain (except as a result of a breach of this provision). 

10.22 Termination of the Heart of Texas Wind Agreement. 

If the Heart of Texas Wind Agreement is terminated for any reason, then the provisions of 

this Agreement will be amended to remove references to Heart of Texas Wind and a Co-Tenant, 

no later than 90 calendar days following the termination of the Heart of Texas Wind Agreement. 

Prior to amendment, all references to a Co-Tenant will have no forde and effect. 
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Exhibit "B" 
Time Schedule 

Interconnection Option chosen by Generator (check one): XL Section 4.1.A. or.  Section 4.1.B 

If Section 4.1.B is chosen by Generator, the In-Service Date(s) was determined by (check one): 
(1)  N/A _good faith negotiations, or (2) N/A Designated by Generator upon failure to agree. 

Date by which Generator must provide notice to proceed with design and procurement and provide 
initial security, as specified in Section 4.2, so that TSP may maintain schedule to meet the In-
Service Date(s): October 15, 2015 - Completed prior to First Amendment' 

Date by which Generator must provide additional security for design and procurement, as specified 
in Section 4.2, so that TSP may maintain schedule to meet the In-Service Date(s): November 15,  
2015 - Completed prior to First Amendment 

Date by which Generator must provide notice to commence construction and provide security, as 
specified in Section 4.3, so that TSP may maintain schedule to meet the In-Service Date(s): 
February 1, 2016 - Completed prior to First Amendment  

In - Service Date(s): February 1, 2018  

Scheduled Trial Operation Date: February 15, 2018  

Scheduled Commercial Operation Date: Apri115, 2018 

Due to the nature of the subject of this Agreement, the Parties may mutually agree to change the 
dates and times of this Exhibit B. Failure to reach the scheduled Commercial Operation Date 
alone, as set forth in this Exhibit, shall not constitute a Default under this Agreement or the Heart 
of Texas Wind Agreement. 
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Exhibit "C" 
Interconnection Details 

1. Name: RTS Wind Power Project (also referred to as the "Rattlesnake Project") 

2. Point of Interconnection location: The Point of Interconnection will be at the northern end 
of the new Co-Tenant 345-kV Line located on the Generator's property at Latitude: 
31.46192797 degrees / Longitude: -99.54818014 degrees. This Point of Interconnection 
will be energized from the new TSP Bow Wood Substation ("TSP Substation") which will 
cut in the TSP's 345-kV transmission line T424 located in McCulloch County, TX at the 
approximate location shown in Exhibit "C3". The Point of Interconnection, shown on 
Exhibit "C 1"-and Exhibit "C2" shall be the physical point where the ISP's 345-kV 
transmission facilities are connected to the GIF. This point is more specifically defined as 
being located at the 4-hole pad terminals on the dead-end assembly where the Co-Tenant 
345-kV Line connects to Co-Tenant Generators interconnecting dead-end structure on the 
new radial Co-Tenant 345-kV Line. 

3. Delivery Voltage: 345-kV 

4. Number and size of Generating Units ("The Plant"): The Plant is a wind generation facility 
with one Point of Interconnection to the grid. The nominal Plant rating will be 
approximately 160 MW of AC power (with a maximum rating of 160 MW) at the Point of 
Interconnection. 

5. Type of Generating Unit: 64 Goldwind wind turbine units rated at 2.50 MW each. 

6. Metering and Telemetry Equipment:  

A). ERCOT polled settlement ("EPS") metering shall be located at the TSP Substation. 
345-kV extended range, metering current transformers will be used to accurately read the 
generation energy and power delivered to the grid and the auxiliary energy and power 
consumed through the Point of Interconnection. 345-kV metering accuracy voltage 
transformers shall also be installed by the TSP for the EPS metering. An EPS metering 
panel containing primary and backup EPS meters shall be furnished by the TSP in the TSP 
Substation. 

B). TSP will provide one ERCOT Polled Settlement (EPS) metering point at the TSP 
Substation to accommodate both Co-Tenant Generators through a single Point of 
Interconnection. The single EPS meter located at the Point of Interconnection will measure 
all energy flows for the Plants. The allocation of the EPS meter data to each generating 
entity is the responsibility of the Co-Tenant Generators and will be in accordance with 
Section 10.3.2.1 of the ERCOT Nodal Protocols, or its successor. 
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C). An RTU (remote terminal unit) shall be furnished by the TSP at the TSP Substation 
as part of the TIF to provide applicable breaker status and other telemetry data to ERCOT 
as required by the ERCOT Nodal Operating Guides. 

D). Multi-ported RTU(s) shall be furnished by each Co-Tenant Generator at the 
respective Generator's interconnection substation(s) as part of the G1F and will have 
dedicated communication port(s) available to provide breaker status, energy and other 
telemetry data to TSP and ERCOT as required by the ERCOT Nodal Operating Guides. 
The Generator is responsible for determining and providing all their RTU communications 
needs. 

7. 	Generator Interconnection Facilities: The GIF shall consist of the following major 
equipment, at a minimum: 

A) 	Heart of Texas Wind Facilities. The following facilities are owned solely by Heart 
of Texas Wind: 

(1) One Heart of Texas Wind 345-kV Line, a 345-kV radial circuit, 
approximately 9 miles in length consisting of bundled 795 kcmil ACSR 
phase conductors with necessary material to dead end and connect to the 
Co-Tenant Switchyard. 

(2) Heart of Texas Wind Switchyard including control building(s), 345-kV 
step-up transformer(s), transformer protection package(s), 345-kV circuit 
breaker(s), 345-kV line disconnect switch(es), and protective relaying 
panels; 

(3) Associated structures, bus work, conductor, connectors, grounding, conduit, 
control cable, foundation work, perimeter fencing, tgading/dirt work and 
any appurtenances necessary for construction and operation of Generator 
Interconnection Facilities 

B) 	Co-Tenant Facilities. The following facilities are jointly shared by Heart of Texas 
Wind and RTS Wind, as Co-Tenants: 

(1) 	The following facilities are Facilities jointly shared by Heart of Texas Wind 
and RTS Wind: 

a. 	A full tension, dead-end, 345-kV line structure provided by RTS 
Wind associated with the Co-Tenant 345-kV Line (interconnecting 
structure at the Point of Interconnection) located at Latitude: 
31.46192797 degrees / Longitude: -99.54818014 degrees on the 
Rattlesnake Power property adjoining the TSP Substation (Co-
Tenant Generators shall coordinate the height and strength of this 
structure, the arrangement of the phases, and the location of the 
structure with TSP) 
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NOTE: RTS Wind shall provide the jumper post insulators for this structure 
in coordination with TSP's jumpers mentioned in item 8. D) below; 

b. One Co-Tenant 345-kV Line, a 345-kV radial circuit, approximately 
16 miles in length consisting of bundled 795-kcmil ACSR phase 
conductors with necessary material to dead-end and connect to Co-
Tenant Generators interconnecting structure at the Point of 
Interconnection, as described in item 7. B)(1)(a) above, and to the 
Co-Tenant Switchyard; 

c. Fiber optic cable (Corning SMF-28e or equivalent 48 fiber, single-
mode, fiber optic OPGW) from Co-Tenant Switchyard control 
building to the Co-Tenant Generators' OPGW cable splice box on 
the Co-Tenant Generators' interconnecting structure at the Point of 
Interconnection; 

d. Multi-ported RTU(s) and panels to provide breaker status, telemetry 
and energy data from the Generator's interconnection substation(s) 
to the Plant, Generator, TSP and ERCOT; and 

(2) 	The following facilities are constructed for RTS Wind and will be used by 
Heart of Texas Wind and RTS Wind: 

a. Generator Switchyard including control building(s), 345-kV circuit 
breaker(s), 345-kV line disconnect switch(es), and protective 
relaying panels; 

b. Associated structures, bus work, conductor, connectors, grounding, 
conduit, control cable, foundation work, perimeter fencing, 
grading/dirt work and any appurtenances necessary for construction 
and operation of Generator Interconnection Facilities. 

C) 	RTS Wind Facilities. The following facilities are owned solely by RTS Wind: 

(1) 	Generator's 345-kV step-up transformer(s), transformer protection 
package(s) and associated protective relaying panels not previously 
described in item 7. B)(2)(a) above; 

8. 	Transmission Interconnection Facilities:  

For the TSP Substation cut-in the TIF shall include the following:  

A). Modifications to the TSP's existing 345-kV transmission lines T424 and T551; 

B). Four (4) dead-end transmission structures for the line cut-in of T424 and the future 
cut-in of T551; 
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C). Five (5) substation A-frame structures within TSP Substation site with 
accommodations for mounting TSP's OPGW rack and fiber optic splice can; 

D). 345-kV span of conductors, shield wire, and OPGW from the Co-Tenant 
Generator's interconnecting dead-end structure to the TSP Substation A-frame 
structure along with the jumpers between the TSP conductors and the Co-Tenant 
345-kV Line conductors at the Co-Tenant Generators interconnecting dead-end 
structure; 

E). One (1) 345-kV TSP Substation; 

F). 345-kV bus including bus supports and foundations; 

G). Nine (9) 209-kV MCOV surge arresters; 

}-1). Six (6) 345-kV Coupling Capacitor Voltage Transformers; 

I). Three (3) 345-kV Metering Accuracy Voltage Transformers; 

J). Three (3) 345-kV Extended Range Current Transformers 

K). One (1) 345-kV Power Voltage Transformer; 

L). Three (3) 345-kV, 4000A, 63kAIC circuit breakers with foundations and protective 
relay panels; 

M).Twelve (12) 345-kV, 4000A three-pole switches with tubular stands and 
foundations; 

N). One (1) EPS metering panel; 

0). Two (2) EPS meters (one primary meter and one backup meter); 

P). An RTU and panels to provide breaker status, telemetry and energy data to the TSP 
and ERCOT; and 

Q). One (1) communications tower with associated microwave antenna(s) along with 
Fiber Facility Entry Cable and Fiber Patch Panel. 

The above lists are not intended to be complete lists of all facilities that are part of the 
TIE. 

9. 	Communications Facilities: The Generator shall, in accordance with ERCOT 
Requirements and Good Utility Practice, provide communications facilities that are, or may 
in the future be, necessary for effective interconnected operation of the Plant and Generator 
Interconnection Facilities with the transmission system. The Co-Tenant Generators shall 
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own, and be responsible for installation, operation, and maintenance of fiber optic 
communication facilities between the Co-Tenant Switchyard and the Co-Tenant 
Generators interconnecting structure at the Point of Interconnection. Co-Tenant 
Generators will complete the OPGW termination and dress out in a manner acceptable to 
TSP inside the Co-Tenant Generator provided fiber splice box on Co-Tenant Generators' 
interconnecting structure. Co-Tenant Generators shall accommodate a water-tight entry 
for the TSP OPGW into the Co-Tenant Generator provided fiber splice box. TSP will• 
provide the splicing of fibers within the splice box at the Point of Interconnection. The 
Co-Tenant Generators shall provide the dedicated channels or fiber pairs for TSP's 345-
kV line protective relaying and special protection system communications. Voice 
communications provided by the Co-Tenant Generators shall at a minimum include one 
POTS (plain old teleph6ne service) or equivalent voice circuit in the Co-Tenant Switchyard 
control buildings. 

10. 	System Protection Equipment:  

A). TSP understands that AEP Texas North Company and Generator have entered into 
a System Upgrade Agreement ("SUA") in order to guaranty the required protective 
relaying changes necessary at Red Creek Substation. TSP has amended the existing 
interconnection agreement between TSP and Oncor to guaranty the required protective 
relaying changes necessary at Brown Substation. The Generator coordinated all necessary 
pilot relaying directly with TSP and TSP will coordinate with both AEP and Oncor. 

B). Co-Tenant Generators shall provide a line protection panel for the Co-Tenant 345-
kV Line at the Co-Tenant Switchyard, which will coordinate with the line protection 
panel(s) at the TSP's Substation. 

C). Generator shall be responsible for the proper synchronization of its facilities with 
the TSP transmission system, in accordance with ERCOT guidelines. 

D). The Plant and the Generator Interconnection Facilities shall be designed to isolate 
any fault, or to disconnect from or isolate any abnormality that would negatively affect the 
ERCOT system. The Generator shall be responsible for protection of its facilities. In 
particular Generator shall provide relays, circuit breakers, and all other devices necessary 
to promptly remove any fault contribution of the generation equipment to any short circuit 
occurring on the TSP system. Such protective equipment shall include, without limitation, 
a disconnect device or switch with the appropriate interrupting capability to be located 
within the Generator Interconnection Facilities. In addition to faults within the Plant and 
the Generator Interconnection Facilities, Generator shall be responsible for protection of 
such facilities from such conditions as negative sequence currents, over or under frequency, 
sudden load rejection, over or under voltage, generator loss of field, inadvertent 
energization (reverse power) and uncleared transmission system faults. 

E). The Plant and the Generator Interconnection Facilities shall have protective 
relaying that is consistent with the protective relaying criteria described in the ERCOT 
Requirements and NERC standards. If reasonably requested by the TSP, Generator shall, 
at its expense, provide corrections or additions to existing control and protective equipment 
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required to protect the ERCOT system or to comply with government, industry regulations, 
or standard changes. 

F). The Generator's protective relay design shall incorporate the necessary test 
switches to enable complete functional testing. The required test switches will be placed 
such that they allow operation of lockout relays while preventing breaker failure schemes 
from operating and causing unnecessary breaker operations and tripping generator units. 

G). Generator shall install sufficient disturbance and fault monitoring equipment to 
thoroughly analyze all system disturbances of the generation system. This equipment shall 
monitor the voltages at major nodes of the system, current at major branches, breaker and 
switch positions, and enough of the dc logic in the relay control scheme to analyze a system 
disturbance. The TSP shall provide for disturbance and fault monitoring equipment in its 
TSP Substation. The disturbance and fault monitoring for both Generator and TSP shall 
be consistent with the disturbance monitoring requirements described in the ERCOT 
Requirements and NERC standard. 

H). Prior to modifying any relay protection system design or relay setting involving the 
connecting facilities between the two Parties, Generator shall submit the proposed changes 
to the TSP for review and approval. TSP's review and approval shall be for the limited 
purpose of determining whether such proposed changes are compatible with the ERCOT 
transmission system. 

I). In accordance with Good Utility Practice and ERCOT and NERC standards, the 
TSP shall determine requirements for protection of the Point of Interconnection and the 
zone of protection around the Point of Interconnection and shall specify and implement 
protection and control schemes as necessary to meet such requirements. Generator shall 
have the right to review and comment on the necessary protection requirements, and such 
comments shall not be unreasonably refused by the TSP when determining such 
requirements. The TSP shall coordinate the relay system protection between Generator 
and the ERCOT system. 

J). The Generator shall provide in PSSE or Aspen One-Liner format the short circuit 
model for the Generator Interconnection Facilities, the generators and collector facilities 
prior to the protective relays settings being calculated and in no case later than 60 days 
prior to the initial actual in-service date. Generator data submitted in accordance with 
Section 7.3 of Exhibit "A" shall include, but not be limited to, (1) a detailed one-line 
diagram of the proposed Plant and Generator Interconnection Facilities showing the 
collector buses and their voltages, (2) conductor types and lengths of all lines connecting 
the collector buses to the TSP Substation, (3) the total number of generators to be served 
by each collector bus, (4) size, make and model of each generator, (5) capacitor bank sizes, 
locations (electrical) and control settings, and (6) the impedance and rating data of each 
transmission voltage line, GSU and/or autotransformer that will be installed to get power 
from the Plant and onto the transmission grid. 
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11. Inputs to Telemetry Equipment: GIF disconnect devices status, 345-kV line 
protection/relay status, and 345-kV line Megawatts, MegaVars, KiloVolts and Amperes. 

12. Supplemental Terms and Conditions:  

A). 	Device Numbers, Switching and Clearance:  
(a) Generator shall obtain prior approval of the TSP before operating any 

transmission voltage circuit switching apparatus (e.g. switches, circuit breakers, etc.) at the 
Generator Interconnection Facilities, whether for testing or for operation of the Plant, 
which approval shall not be unreasonably withheld, conditioned or delayed. 

(b) The TSP shall coordinate switching at the yoint of Interconnection. Each 
Party shall be responsible for operations of their facilities. 

(c) In the event the Generator desires to have the ability to operate any directly 
'connected TSP facilities for emergency operations switching, the TSP will provide 
transmission switching training to Generator personnel along with a copy of the TSP's 
transmission operations procedure manual (`Red Book") and any subsequent amendments 
thereto. Generator personnel or their designated agents that are to perform switching of 
the directly connected TSP facilities must be on the TSP authorized switching list. 
Generator and the TSP agree to conduct all switching operations of any directly connected 
TSP facilities in accordance with the Red Book, as it may be changed by the TSP from 
time to time. 

(d) Generator and TSP will collaborate and reach mutual agreement on the 
establishment of: i) unique name(s) for the Generator's substations, unit main transformers 
and switching station(s) connected at transmission voltage; ii) device numbers for all 
transmission voltage switches and breakers which will be owned by Generator; and 
unique names for Generator's generating units, in accordance with ERCOT Requirements. 
Generator will submit to TSP, within thirty (30) days after execution of this Agreement, its 
proposed name(s), as referenced in this paragraph. Generator will register the name(s) of 
the facilities specified in this paragraph and Generator-owned device numbers at ERCOT, 
in accordance with ERCOT Requirements, and such names and device numbers will be 
consistent with the names and numbers mutually agreed upon pursuant to this paragraph. 
Generator will not change any of the names or device nnmbers, established pursuant to this 
paragraph, without written approval of TSP. Generator will label the devices, referenced 
in item (ii) above, with the numbers assigned to such devices. 

(e) Each Party will keep records of maintenance and switching operations of 
control and protective equipment associated with this interconnection and will allow the 
other Party reasonable access to inspect such records. 

B). 	No Retail Sale of Electricity to Generator by TSP: TSP considers the energy and 
power that the Plant and Generator Interconnection Facilities may from time to time 
consume from the 345-kV ERCOT grid through the Point of Interconnection to be a retail 
transaction and as such, the TSP does not intend to be the provider of this retail service. 
Generator shall make necessary arrangements with the appropriate retail supplier for the 
energy and power that the Plant and Generator Interconnection Facilities may consume 
from the 345-kV ERCOT grid through the Point of Interconnection. 
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C). Notification:  
(a) Generator shall supply notification to the TSP identifying its Qualified 

Scheduling Entity (QSE) 120 days prior to the In-Service Date and Generator shall supply 
notification to the TSP 60 days prior to any changes in QSE, thereafter, unless not 
reasonably practical, in which case Generator shall provide such notice at the earliest 
practical date. 

(b) Upon written request from TSP, Generator shall supply notification to the 
TSP identifying their retail service provider 120 days prior to the In-Service Date and 
Generator shall supply notification to the TSP 60 days prior to any changes in retail service 
provider, thereafter. 

(c) lir the event of any interruption of service, TSP shall provide prompt notice 
to Generator of cause of such interruption and an estimation of when the Plant may be re-
connected to the TSP. 

(d) As a result of Co-Tenant Generators joint use nf portions of the GIF, it is 
expressly agreed that, to the extent either of the Co-Tenant Generators desire to refer an 
operational matter to a QSE in accordance with the ERCOT Protocols, both Co-Tenant 
Generators must refer such communications to a single, common QSE. 

(e) Generator Dispatch Resource - Co-Tenant Generators shall have a common 
Qualified Scheduling Entity or Master Qualified Scheduling Entity (each as defined in the 
ERCOT protocols) which shall be staffed 24 hours per day, 7 days per week by personnel 
capable of making operating decisions and possessing the ability to control the Plants, the 
Generator Switchyard, the Co-Tenant Switchyard, the Co-Tenant 345-kV Line and the 
GIF, including making voltage adjustments. TSP's dispatch center personnel will 
communicate with this common dispatch resource via the telephone and fax numbers 
shown in item (a) of Amended and Restated Exhibit D. 

(f) Generators will designate a single common person with whom TSP may 
communicate on matters not requiring dispatch center communications. Such contact 
person is designated in item (b) of Amended and Restated Exhibit D. 

D). 	Substation Land, Easements, Access Road and Site Access Provisions:  
(a) Generator conveyed to TSP the property for the proposed TSP Substation 

("Substation Site") on January 5, 2016 pursuant to Special Warranty Deed recorded in 
Volume 439 Page 193 McCulloch County Deed Records, as generally depicted in Exhibit 
"C3". The Substation Site is generally described as an area of approximately 20.5 acres 
adjacent to structure 228 of TSP's T424/T551 345-kV double circuit transmission line. 

(b) In addition, TSP has acquired easements providing good and adequate rights 
of vehicular ingress and egress to and from a public road and for access rights for necessary 
overhead and underground utility services and communication services to the Substation 
Site generally depicted in Exhibit "C3". 

(c) TSP has acquired a separate stand-alone transmission easement, which 
includes access rights for the portion of the TIF previously described in item 8. D) above 
and as generally depicted as the "Transmission Easement Aree in Exhibit "C3". 

(d) TSP shall have the right to install, remove, replace, maintain, operate, 
inspect, and test its equipment on the property of the Generator within the Transmission 
Easement area and the right of access, ingress and egress to and from the property of the 
Generator at all times for the purpose of installing, removing, replacing, maintaining, 
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operating, inspecting, and testing its equipment as provided for in this Agreement or as 
may be necessary to comply with the purposes and objectives of this Agreement and 
provided that proper notice shall be given to the other Party in the interest of safety to 
employees and continuity of service. 

13. 	Special Operating Conditions:  

A). 	Quality of Power. Generator shall provide a quality of power into the TSP system 
consistent with the applicable ERCOT Requirements and NERC guidelines. 

B). 	Harmonics. The Generator's alternating current generating system must have a 
frequency of 60 Hz, be designed for balanced three-phase operation, not cause 
unreasonable imbalance on the ERCOT system or the TSP Switchyard equipment, and 
adhere to the recommendations in Institute of Electrical and Electronic Engineers 
Recommended Practices and Requirements for Harmonic Control in Electrical Power 
Systems (IEEE 519), or its successor. 

C). 	Voltage, Frequency and Reactive Support. 
(a) Generator shall have and maintain the reactive capability as required in the 
ERCOT Requirements. 
(b) Generator shall be able to remain online during voltage disturbances up to 
the time periods and associated voltage levels set forth in the ERCOT requirements 
for Voltage Ride Through (VRT) capability. 
(c) The Generator shall be equipped with both frequency and voltage controls 
and shall be operated in synchronism with the TSP's system with such controls in 
service. Generator shall notify the TSP at any such time that such controls are out 
of service. 

D). ERCOT Operating Arrangements. A special ERCOT-approved operating 
arrangement such as a Remedial Action Plan or Special Protection System may be required 
either prior to, or after, Commercial Operation. The terms "Remedial Action Plan" and 
"Special Protection System" shall have the meanings as set forth in the ERCOT 
Requirements. TSP and ERCOT will examine the need and feasibility of these 
arrangements in cooperation with the Generator. In the event that ERCOT determines that 
such an arrangement is required, then TSP, ERCOT, and Generator will cooperate to design 

, and install the necessary facilities, to be operational for the duration of the period where 
such Remedial Action Plan or Special Protection System may be necessary. 

E). 	Back-up Power during Point of Interconnection Outage. The Generator 
acknowledges that this Point of Interconnection may not always be available due to 
maintenance or other outage activities and at these times of unavailability the loss of both 
generator output and power delivery to the Generator will not be the responsibility of the 
TSP. The Generator is responsible for providing any back-up power sources that it may 
require due to the unavailability of this Point of Interconnection for any period of time. 
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One Line Diagram — TSP Interconnection Facilities, Generation 
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Exhibit "C3" 
TSP Substation Location — TSP Interconnection Facilities 
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Exhibit "D" 
Notice and EFT Information of the ERCOT Standard Generation 

Interconnection Agreement 
(a) 	All notices of an operational nature shall be in writing and/or may be sent between the Parties via electronic 

means including facsimile as follows: 

If to Transmission Service Provider : 	 If to Generator: 

LCRA Transmission Services Cmporation 
Attn: Transmission Operations Manager 
Address: P.O. Box 220 
City, State, Zip: Austin, TX 78767 , 
Operational/Confirmation Fax (512) 385-2146 
24 Hour Telephone (800) 223-7622 
E-mail: bill.hatfieldgcra.org  

Rattlesnake Power, LLC 
Attn: Keith Kurtz 
Address: 20 North Wacker Drive, Suite 1375 
City, State, Zip: Chicago, IL 60606 
Operational/Confirmation Fax: 312-948-8051 
24 Hour Telephone: 312-858-0383 
E-mail: kkurtz@goldwindamericas.com  

If to common Generator Dispatch Resource as provided in Exhibit C, Section 12(C)(e): 

Goldwind USA, Inc. 
Attn: Keith Kurtz 
Address: 20 North Wacker Drive, Suite 1375 
City, State, Zip: Chicago, IL 60606 
Fax: 312-948-8051 
Phone: 312-858-0383 
E-mail: kkurtz@goldwindamericas.com  

(b) 	Notices of an administrative nature: 

If to Transmission Service Provider : 

LCRA Transmission Services Cmporation 
Attn: Vice President, LCRA Transmission Design 
And Protection 
Address: P.O. Box 220 
City, State, Zip., Austin, TX 78767 
Fax: (512) 578-4193 
Phone: (512) 578-4534 
E-mail: sergio.garza@lcra.org  

If to Generator: 

Rattlesnake Power, LLC 
Attn: Keith Kurtz 

Address: 20 North Wacker Drive, Suite 1375 
City, State, Zip: Chicago, IL 60606 
Fax: 312-948-8051 
Phone: 312-858-0383 
E-mail: kkurtz@goldwindamericas.com  

If to single common person with whom TSP may communicate on matter not requiring dispatch center 
communications as provided in Exhibit C, Section 12(C)(t): 

Goldwind USA, Inc. 
Attn: Keith Kurtz 
Address: 20 North Wacker Drive, Suite 1375 
City, State, Zip: Chicago, IL 60606 
Fax: 312-948-8051 
Phone: 312-858-0383 
E-mail: kkurtz@goldwindamericas.com  
(c) 	Notice for statement and billing purposes: 
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If to Transmission Service Provider : 	 If to Generator: 

Company Name (Same as (b) above) 	 Rattlesnake Power, LLC 
Attn: 	 Attn: Accounts Payable 
Address 	 Address: 
City, State, Zip 	 City, State, Zip: Chicago, IL 60606 
Phone:  	Phone: 312-948-8029 
E-mail  	E-mail: accounting@goldwindamericas.com  

(d) 	Information concerning Electronic Funds Transfers: 

If to Transmission Service Provider : 	 If to Generator: 

Bank Information: - To be supplied later 	Bank Information: - To be supplied later 
City, State 	 City, State: 
ABA No 	 ABA No. 
for credit to 	 for credit to 
Account Name: 	 Account Name: 
Account No. 	 Account No. 
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Exhibit "E" 
Security Arrangement Details 

In accordance with the dates in Exhibit "B" Generator shall cause to be established pursuant to 
Section 8.3 of Exhibit "A", and shall at all times through the earlier of (i) five (5) Business Days 
after the date upon which TSP receives written notification from Generator that Commercial 
Operation has been achieved or (ii) ninety (90) days after the termination of the Agreement in 
accordance with its terms (the earlier of which shall be the "Final Expiration Date"), cause to be 
maintained in full force and effect a cash deposit or other security reasonably acceptable to TSP 
(`Security Instrument") for the benefit of TSP in a commercially acceptable form consistent with 
this Exhibit "E".and otherwise acceptable to TSP and Generator, which acceptance shall not be 
unreasonably withheld, in the amounts and for the periods set forth below. 

In accordance with Section 8.3 of Exhibit "A", any repayment or return of such cash deposit shall 
include interest at a rate applicable to customer deposits as established from time to time by the 
PUCT. 

Generator provided to TSP a Contribution in Aid of Construction in the amount of $91,012.58 that 
has been passed through to Oncor for their initial work on temporary facilities to accommodate 
the previously contemplated temporary tap phase of the TIF. 

Business Day means any day other than a Saturday, a Sunday, or a holiday on which national 
banking associations in the State of Texas are permitted or required to be closed. 

Generator may replace a cash deposit with a Letter of Credit after review and acceptance of a 
Letter of Credit from a bank acceptable to TSP. TSP shall return the cash deposit to Generator in 
exchange for the Letter of Credit once the Letter of Credit is fully acceptable to TSP. 

Notwithstanding the Expiration Dates there shall be no obligation by Generator to establish or 
maintain the Security Instrument after the Final Expiration Date and any Security Instrument 
outstanding as of the Final Expiration Date shall be immediately surrendered by TSP. 
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The maximum stated amounts, Effective Dates, and Expiration Dates of the Security Instrument(s) 
shall be as follows: 

Maximum Stated Amount Effective Date Expiration Date 
Initial Security amount of 

$3,000,000 for Design, and 
Material Procurement for the TIF 

October 15, 2015 July 15, 2019 

Additional Security amount of 
$4,335,000 for Design, and 

November 15, 2015 July 15, 2019 

Material Procurement for the Tlii 
Additional Security amount of 
$5,498,000 for Constmction of 

the TIF to bring total Security to 
$12,833,000 

February 1, 2016 July 15, 2019 

Failure to deliver or maintain the Security Instruments in the amounts and for the periods set forth 
above shall be deemed a Default under Section 10.6 of the Agreement, notwithstanding any cure 
period otherwise provided for in Section 10.6. 

"Letter of Credir shall mean an irrevocable, transferable letter of credit, issued by a Generator-
selected and TSP-approved (which approval shall not be unreasonably withheld), major U.S. 
commercial bank or a major foreign commercial bank with a U.S. branch office with a credit rating 
of at least "A-" by Standard & Poor's or "A3" by Moody's Investor Service ("Bank"). A Bank 
approved by TSP for the initial Letter of Credit shall be deemed approved for a subsequent Letter 
of Credit absent any adverse change in credit rating between the initial Effective Date and the 
Effective Date for such subsequent Letter of Credit. An adverse change in credit rating shall be 
deemed to have occurred if the issuer of the then current Letter of Credit has a credit rating of less 
than "A-" by Standard & Poor's or "A3" by Moody's Investor Service. If the issuer of the current 
Letter of Credit suffers such adverse change in credit rating, it shall no longer be a TSP-approved 
Bank for purposes of issuing commercially acceptable security for this Agreement until its rating 
has been increased to at least "A-" by Standard & Poor's or "A3" by Moody's Investor Service. 

Hat any time during the term of this Agreement, the TSP-approved bRnk which has issued the then 
current Letter of Credit suffers a credit rating reduction to less than "A-" by Standard & Poor's or 
"A3" by Moody's Investor Service, Generator shall replace that Letter of Credit with another 
Letter of Credit of the same amount and with the same beneficiary from another TSP-approved 
bank of Generator's choice within fifteen Business Days of the date of Generator's receipt of notice 
of such reduction in rating. Failure to deliver a replacement Letter of Credit within fifteen Business 
Days of the date of a reduction in rating shall be deemed a Default under Section 10.6 of the 
Agreement, notwithstanding any cure period otherwise provided for in Section 10.6. 
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