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AGREEMENT TO ADOPT SGIA AMENDMENT PROVISIONS 

This Agreement to Adopt SGIA Amendment Provisions (this "Agreement") is made as of this 1st 
day of December, 2021 between CenterPoint Energy Houston Electric, LLC ("CenterPoint Energy") and 
NRG Cedar Bayou 5 LLC ("Generator"). 

CenterPoint Energy and Generator are parties to that certain ERCOT Standard Generation 
Interconnection Agreement dated December 1, 2021(the "SGIA"). 

The SGIA is based on the form standard generation interconnection agreement approved by the 
Public Utility Commission of Texas (the "Commission") on May 16, 2000 in Docket No. 22052 and is the 
required form of agreement to be used between transmission service providers ("TSPs") and power 
generation companies "for the interconnection of new generating facilities" with a TSP's transmission 
facilities pursuantto Section 25.195(a) of the Commission's rules. 

Section 25.195(a) of the Commission's rules authorizes the parties to modify the terms of the 
SGIA. 

CenterPoint Energy and Generator desire to modify Exhibit A of the SGIA ("Exhibit A"), which 
contains the general terms and conditions of the SGIA, by adopting the amendment provisions set forth 
in this Agreement (the "Amendment Provisions") and to file this Agreement in Project No. 35077. 

CenterPoint Energy and Generator, therefore, agree to adopt the following Amendment 
Provisions as amendments to Exhibit A: 

ARTICLE 1 AMENDMENT PROVISIONS 

Section 1.2. Section 1.2 of Exhibit A is amended to changethe defined term to "Commercial Operation 
Date" and to replace the words "Generator declares" with the words "Generator notifies TSP." 

Section 1.3. Section 1.3 of Exhibit A is amended to change the Commission rule reference to 25.5(19). 

Section 1 . 6 . Section 1 . 6 of Exhibit A is amended and restated as follows : 1111 Facilities Study " shall mean 
the Full Interconnection Study Report dated April 29, 2021 prepared bythe TSP in responseto Generator's 
interconnection request no. 23INR0029." 

Section 1.9. Section 1.9 of Exhibit A is amended to changethe Commission rule reference to 25.5(56). 

Section 1 . 13 . Section 1 . 13 of Exhibit A is amended and restated as follows : 1111 Plant " shall mean the 
electric generation facility and/or energy storage system (as defined in the ERCOT Protocols) owned and 
operated by the Generator , as specified in Exhibit " C . 1111 

Section 1.17. Section 1.17 of Exhibit A is amended to change the Commission rule reference to 
25.191(d)(3). 

Section 1.19. Section 1.19 of Exhibit A is amended to change the defined term to "System Security 
Screening Study" and to change the Commission rule reference to 25.198(c). 
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ARTICLE 2 AMENDMENT PROVISIONS 

Section 2.1. Subsections B and C of Section 2.1 of Exhibit A are amended and restated as follows: 

B. the TSP may terminate this Agreement (subject to Governmental Authority 
approval, if required) immediately upon_written notice to the Generator if (i) all of the 
conditions precedent listed in Section 4.3 are not satisfied, and a new In-Service Date is 
not established pursuant to Section 4.5, within 12 months after the "Scheduled Start 
Date" specified in Exhibit "B" or (ii) the Commercial Operation Date does not, or the 
Generator notifies or otherwise informsthe TSP that the Commercial Operation Date will 
not, occur within one year after the scheduled Commercial Operation Date_reflected in 
Exhibit "B"; or 
C. either Party may terminate this Agreement for a Default of the other Party in 
accordance with Section 10.6. 

Section 2.2. Section 2.2 of Exhibit A is amended and restated as follows: 

Termination Costs. If a Party elects to terminate this Agreement pursuant to Section 2.1 
above, the Generator shall promptly pay all costs incurred (or committed to be incurred) 
by TSP for performance under this Agreement (including costs for the design, planning, 
licensing, procurement and construction of the TIF and for any upgrades to the TSP 
System to meet the requirements of the Plant), as of the date of the other Party's receipt 
of such notice of termination. The TSP may immediately exercise its rights under Section 
8.3 and Exhibit "E" to recover such costs through the Security described therein; provided, 
however, if the Security is insufficient to cover such costs, then the Generator shall 
reimburse the TSP for any remaining amounts. In the event of termination by either 
Party, both Parties shall use commercially reasonable efforts to mitigatethe damages and 
charges that they may incur as a consequence of termination. The provisions of Sections 
2.2 and 2.3 shall survive termination of this Agreement. 

ARTICLE 4 AMENDMENT PROVISIONS 

Section 4.2. Section 4.2 of Exhibit A is deleted in its entirety (excluding the section number) and 
intentionally left blankto preserve the section numbering in Article 4. 

Section 4.3. Section 4.3 of Exhibit A is amended and restated as follows: 

Construction Commencement. The TSP shall commence design, equipment procurement 
and construction of the TIF as soon as practicable after all of the following conditions 
precedent are satisfied: 

A. The TSP has completed the Facilities Study pursuanttothe Facilities Study 
Agreement; 

B. Approval of the appropriate Governmental Authority has been obtained 
for any facilities requiring regulatory approval (including any required CCN approvals); 

C. Necessary real property rights, if any, have been obtained; 
Cedar Bayou 5 SGIA (23INR0029) 
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D. The TSP has received written notice to proceed with design, procurement 
and construction of the TIF (the "Notice to Proceed") from the Generator by the date 
specified in Exhibit 

E. The Generator has provided the Security to the TSP in accordance with 
Section 8.3 by the date specified in Exhibit "B"; and 

F. If a CIAC is specified in Exhibit "C," the Generator has provided the CIAC 
to the TSP in accordance with Section 8.1 by the date specified in Exhibit 

Section 4.5. Section 4.5 of Exhibit A is amended and restated as follows: 

Conditions Precedent Delay. Tothe extent any of the conditions precedent under Section 
4.3 is not or cannot be satisfied in time for the TSP to meet the In-Service Date using Good 
Utility Practice, the Parties will negotiate in good faith to amend the time schedule in 
Exhibit "B" to establish a new In-Service Date. 

ARTICLE 6 AMENDMENT PROVISION 

Section 6.2. Section 6.2 of Exhibit A is amended and restated as follows: 

Control Area. The Parties acknowledge and agreethat the location of the TIF and GIF will 
be entirely within the ERCOT region and thatthe ERCOT region constitutes a single Control 
Area. 

ARTICLE 7 AMENDMENT PROVISION 

Section 7.3. Section 7.3 of Exhibit A is amended by replacing the term "System Security Study" with 
"System Security Screening Study." 

Section 7.4. Section 7.4 of Exhibit A is amended and restated as follows: 

Data Supplementation. Prior to Commercial Operation, the Parties shall 
supplement their initial data submissions with anv and all "as-built" Plant data or "as-
tested" performance data which differs from the initial submissions or, alternatively, 
written confirmation that no such differences exist. Subsequent to Commercial 
Operation, the Generator shall provide the TSP anv data changes due to equipment 
replacement, repair, or adiustment. The TSP shall provide the Generator anv data 
changes due to equipment replacement, repair, or adiustment in the directly connected 
substation or anv adiacent TSP-owned substation that mav affect the GIF equipment 
ratings, protection or operating requirements. Subsequentto Commercial Operation, the 
Parties shall provide such data no later than 30 davs after the date of the actual change 
in equipment characteristics. Also, the Parties shall provide to each other a copv of anv 
additional data later required bv the ISO concerning these facilities. 

ARTICLE 8 AMENDMENT PROVISIONS 
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Section 8.1. Section 8.1 of Exhibit A is amended and restated as follows: 

Generator's Cost Responsibility. The Generator will acquire, construct, operate, test, 
maintain and own the Plant and the GIF at its sole expense. In addition, the Generator 
shall, bythe date set out in Exhibit make a contribution in aid of construction ("CIAC') 
in the amount set out in and for the TIF facilities described in Exhibit any, in 
accordance with PUCT Rules. 

Section 8.2. Section 8.2 of Exhibit A is amended by replacingthe phrase "Section 4.1.B" with "Sections 
2.2 and 4.1.B." 

Section 8.3. Section 8.3 of Exhibit A is amended and restated as follows: 

Financial Security Arrangements. To secure the Generator's obligation to pay the 
termination costs described in Section 2.2 if this Agreement is terminated pursuant to 
Section 2.l, the TSP mayrequirethe Generatorto paya reasonable deposit, no morethan 
the amount specified in Exhibit E, or provide another means of security, to coverthe costs 
of planning, licensing, procuring equipment and materials, and constructing the TIF. The 
required security arrangements are specified in Exhibit "E." The Generator shall deliver 
the financial security called for in Exhibit (the "Security") to the TSP by the date 
specified in Exhibit Within five business days after the TSP receives notice of the 
Commercial Operation Date from the Generator, the TSP shall return the Security to the 
Generator. However, the TSP may retain an amount of the Security to cover the 
incremental difference between the TSP's actual out of pocket costs associated with the 
choice of Section 4.1.B over Section 4.1.A, pending a final PUCT Order as contemplated in 
Section 4.1.B(iii). If the Commercial Operation Date for the Plant does not occur within 
one year afterthe scheduled Commercial Operation Date identified in Exhibit "B" or if this 
Agreement is terminated in accordance with Section 2.1 and the TIF are not required, the 
TSP may, in accordance with the provisions of Section 2.2, retain as much of the Security 
as is required to cover the costs it incurred in planning, licensing, procuring equipment 
and materials, and constructing the TIF. If a cash deposit is provided as the Security 
pursuantto Exhibit "E," any repayment of such cash deposit shall include interest at a rate 
applicable to customer deposits as established from time to time by the PUCT or other 
Governmental Authority. If ERCOT requires the TSP to update the Facilities Study or 
conduct a new facilities study for the TIF, whether due to a delay in the Commercial 
Operation Date or otherwise, the TSP may increase the Security amount required from 
the Generator to cover any increase in the estimated cost of the TIF identified in such 
updated or new facilities study. The Generator has a right to terminate the SGIA prior to 
incurring such increased costs. 

ARTICLE 9 AMENDMENT PROVISIONS 

Section 9.1. Subsections B, E and I of Section 9.1 of Exhibit A are amended and restated as follows: 

B. Commercial General Liability Insurance including for premises and operations, 
providing personal injury coverage; broad form property damage coverage; broad form 
blanket contractual liability coverage (including coverage for the contractual 
indemnification); products and completed operations coverage; coverage for explosion, 
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collapse and underground hazards; independent contractors coverage; coverage for 
pollution to the extent normally available; coverage for punitive damages to the extent 
normally available; and cross liability coverage, with minimum limits of One Million 
Dollars ($1,000,000) per occurrence/One Million Dollars ($1,000,000) aggregate 
combined single limit for personal injury, bodily injury, including death and property 
damage. 

E. The Commercial General Liability Insurance, Comprehensive Automobile Liability 
Insurance, and Excess Public Liability Insurance policies shall cover the other Party, its 
parent, associated and affiliated companies and their respective directors, officers, 
agents, servants and employees ("Other Party Group") as additional insured. All policies 
shall contain provisions wherebythe insurers waive all rights of subrogation in accordance 
with the provisions of this Agreement againstthe Other Party Group, and each Party shall 
provide thirty (30) days advance written notice to Other Party Group prior to anniversary 
date of cancellation or any material change in coverage or condition. 

I. Within ten CIO) days following execution of this Agreement, and as soon as 
practicable after the end of each fiscal year or at the renewal of the insurance policy and 
in any event within ninety (90) days thereafter, each Party shall provide certification of all 
insurance required in this Agreement, executed by each insurer or by an authorized 
representative of each insurer, or a letter of self-insurance executed by the Party's 
authorized representative. 

ARTICLE 10 AMENDMENT PROVISIONS 

Section 10.5. Subsection B of Section 10.5 of Exhibit A is amended and restated as follows: 

B. Neither Party shall be considered to be in Default (as hereinafter defined) with 
respect to anyobligation hereunder (including obligations under Article 4), otherthanthe 
obligation to provide the Security or pay money when due, if prevented from fulfilling 
such obligation by Force Majeure. A Party unable to fulfill any obligation hereunder 
(other than an obligation to provide the Security or pay money when due) by reason of 
Force Majeure shall give notice and the full particulars of such Force Majeuretothe other 
Party in writing or by telephone as soon as reasonably possible after the occurrence of 
the cause relied upon. Telephone notices given pursuant to this Section shall be 
confirmed in writing as soon as reasonably possible and shall specifically state full 
particulars of the Force Majeure, the time and date when the Force Majeure occurred 
and when the Force Majeure is reasonably expected to cease. The Party affected shall 
exercise due diligence to remove such disability with reasonable dispatch but shall not be 
required to accede or agree to any provision not satisfactory to it in order to settle and 
terminate a strike or other labor disturbance. The In-Service Date will be extended by 
one day for each day TIF construction is delayed due to Force Majeure. 

Section 10.6. Subsection A of Section 10.6 of Exhibit A is amended and restated as follows: 

A. The term "Default" shall mean the failure of either Party to perform any 
obligation inthetime or manner provided in this Agreement. No Default shall exist where 
such failure to discharge an obligation (other than an obligation to provide the Security 
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orto pay money) is the result of Force Majeure as defined in this Agreement orthe result 
of an act or omission of the other Party. Upon a Default, the non-defaulting Party shall 
give written notice of such Default to the defaulting Party. Except as provided in Section 
10.6.B, the defaulting Party shall have thirty (30) days from receipt of the Default notice 
within which to cure such Default; provided however, if such Default is not capable of 
cure within 30 days, the defaulting Party shall commence such cure within 30 days after 
receipt of the Default notice and continuously and diligently complete such cure within 
90 days from receipt of the Default notice; and, if cured within such time, the Default 
specified in such notice shall cease to exist. 

This Agreement and the Amendment Provisions herein are effective as of the effective date of the 
SGIA. 

NRG Cedar Bayou 5 LLC CENTERPOINT ENERGY HOUSTON ELECTRIC, LLC 

-DocuSigned by: -DocuSigned by: 

By: ~ 1-tu-S dttdv.5 By: --1 (1~~,at. LJ<LSOIA, 
-C33A967291AC4A6... -5464892C490847D. 

Thomas Atkins Lynnae Wilson Name: Name: 

Vice President Title: Title: SVP Houston Electric 

Cedar Bayou 5 SGIA (23INR0029) 

6 

8 



EXHIBIT 2 

9 



DocuSign Envelope ID: DD732569-F666-4A5B-BDDC-342FAC0C7AF7 

Project No. 35077 
CenterPoint Energy Contract # INT-21-224A 

centerp, 
) Energy 

int 
ERCOT STANDARD GENERATION 
INTERCONNECTION AGREEMENT 

Between 

NRG Cedar Bayou 5 LLC 

and 

CenterPoint Energy Houston Electric, LLC 

for 

Cedar Bayou 5 

December 1, 2021 

Cedar Bayou 5 SGIA (23INR0029) 

1 

10 



DocuSign Envelope ID: DD732569-F666-4A5B-BDDC-342FAC0C7AF7 

Project No. 35077 
CenterPoint Energy Contract # INT-21-224A 

Table of Contents 
ERCOT STANDARD GENERATION INTERCONNECTION AGREEMENT. 3 
EXHIBIT "A" 5 
TERMS AND CONDITIONS OF THE ERCOT STANDARD GENERATION INTERCONNECTION AGREEMENT. 5 

ARTICLE 1. DEFINITIONS.. 5 
ARTICLE 2. TERMINATION.. 7 
ARTICLE 3. REGULATORY FILINGS.. 8 
ARTICLE 4. INTERCONNECTION FACILITIES ENGINEERING,. 8 
PROCUREMENT, AND CONSTRUCTION.. 8 
ARTICLE 5. FACILITIES AND EQUIPMENT... . 13 
ARTICLE 6. OPERATION AND MAINTENANCE. .17 
ARTICLE 7. DATA REQUIREMENTS. .19 
ARTICLE 8. PERFORMANCE OBLIGATION. .20 
ARTICLE 9. INSURANCE............. . 21 
ARTICLE 10. MISCELLANEOUS. .24 

E:XH[BIT "B" - TIME SCHEDULE. .33 
EXHIBIT "C" - INTERCONNECTION DETAILS . ............. . 34 
EXHIBIT "D" - NOTICE AND EFT INFORMATIONOF THE ERCOT STANDARD GENERATION INTERCONNECTION 
AGREEMENT..... . 42 
EXHIBIT "E" - SECURITY ARRANGEMENT DETAILS. .43 
E:XH[BIT "F" .44 
E:XH[BIT"G" .45 
E:XH[BIT "H" - DRAWINGS . .46 
E:XH[BIT "I" .47 
EXHIBIT "J" - MINIMUM ACCEPTABLE ELECTRICAL, MECHANICAL, AND STRUCTURAL DESIGN CHARACTERISTICS 
FOR 345 KV INTERCONNECTION SUBSTATION CONSTRUCTION. .48 

Cedar Bayou 5 SGIA (23INR0029) 

2 

11 



DocuSign Envelope ID: DD732569-F666-4A5B-BDDC-342FAC0C7AF7 

Project No. 35077 
CenterPoint Energy Contract # INT-21-224A 

ERCOT STANDARD GENERATION INTERCONNECTION AGREEMENT 

This Standard Generation Interconnection Agreement is made and entered into this 1 st day 
of December, 2021, between CenterPoint Energy Houston Electric, LLC ("Transmission 
Service Provider"), and a Texas limited liability company NRG Cedar Bayou 5 LLC 
("Generator")' a Delaware limited liability company, hereinafter individually referred to as 
"Party," and collectively referred to as "Parties." In consideration of the mutual covenants and 
agreements herein contained, the Parties hereto agree as follows: 

Transmission Service Provider ("TSP") represents that it is a public utility that owns and 
operates facilities for the transmission and distribution of electricity. Generator represents that it 
will own and operate the Plant. Pursuant to the terms and conditions of this Agreement, TSP shall 
interconnect Generator' s Plant with TSP' s System consistent with the Facilities Study Agreement 
executed between the Parties on July 28,2020. 

This Agreement applies only to the Plant and the Parties' interconnection facilities as 
identified in Exhibit "C". 

This Agreement shall become effective on December 1, 2021, subject to Governmental 
Authority approval, if required, and shall continue in full force and effect until terminated in 
accordance with Exhibit "A-". 

This Agreement will be subject to the following, all of which are incorporated herein: 

A. The "Terms and Conditions of the ERCOT Standard Generation Interconnection 
Agreement" attached hereto as Exhibit "A"; 

B. The ERCOT Requirements (unless expressly stated herein, where the ERCOT 
Requirements are in conflict with this Agreement, the ERCOT Requirements shall prevail); 

C. The PUCT Rules (where the PUCT Rules are in conflict with this Agreement, the PUCT 
Rules shall prevail); 

D. The Time Schedule attached hereto as Exhibit "B"; 
E. The Interconnection Details attached hereto as Exhibit "C"; 
F. The notice requirements attached hereto as Exhibit "D"; 
G. The Security Arrangement Details attached hereto as Exhibit "E"; 
H. The TSP' s "Transmission & Substation Outage and Clearance Coordination Procedures", 

as it may be updated from time to time, and can be found on the TSP' s website, the current 
version of which is dated October 13, 2020; 

I. The TSP' s "Specification for Remote Telemetry of a Customer Owned Facility", 
specification 007-400-02, as it may be updated from time to time, and can be found on the 
TSP's website, the current version of which is dated August 2, 2021; 

J. Selected drawings related to the interconnection between Plant and TSP' s System, as they 
may be updated from time to time, the current versions of which are attached hereto as 
Exhibit "H"; 

K. The TSP's "Specification for Customer-Owned 138kV Substation Design", specification 
007-231-14, as it may be updated from time to time, and can be found on the TSP' s website, 
the current version of which is dated September 2, 2021; and 
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L. The TSP's Minimum Acceptable Requirements for 345 kV Substation Construction, as it 
may be updated from time to time, the current version of which is attached hereto as Exhibit 
"J", 

IN WITNESS WHEREOF, the Parties have executed this Agreement as of the date first written 
above in duplicate originals, each ofwhich shall constitute and be an original effective Agreement 
between the Parties. 

NRG Cedar Bayou 5 LLC CenterPoint Energy Houston Electric, LLC 
-DocuSigned by: -DocuSigned by: 

By: I 1-tu•la,$ dtGuu; By: __1 (/1~~t. (l)(LSOIA, 
- C33A967291AC4A6. -5464892C490847D. 

Thomas Atkins 
Name: Name: Lynnae Wilson 

Title: Vice President Title: SVP Houston Electric 
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Exhibit "A" 
Terms and Conditions of the ERCOT Standard Generation Interconnection Agreement 

ARTICLE 1. DEFINITIONS 

Capitalized terms shall have the meanings as set forth below, except as otherwise specified in the 
Agreement: 

1.1 "CCN" shall mean a Certificate of Convenience and Necessity issued by the PUCT. 

1.2 "Commercial Operation" shall mean the date on which Generator declares that the 

construction of the Plant has been substantially completed, Trial Operation of the Plant has been 

completed, and the Plant is ready for dispatch. 

1.3 "Control Area" shall have the meaning ascribed thereto in PUCT Rule 25.5(8) or its 

successor. 

1.4 "ERCOT" shall mean the Electric Reliability Council of Texas, Inc. 

1.5 "ERCOT Requirements" means the ERCOT Operating Guides, ISO Generation 

Interconnection Procedures as well as any other documents adopted by the ISO or ERCOT relating 

to the interconnection and operation of generators and transmission systems in ERCOT as 

amended from time to time, and any successors thereto. Any requirement in the foregoing 

documents imposed upon generation entities or generation facilities shall become the 

responsibility of the Generator, and any requirements imposed on transmission providers or 

transmission facilities shall become the responsibility of the TSP. 

1.6 "Facilities Study" shall have the meaning as described in PUCT Rule 25. 198(g) or its 

successor. 

1.7 "Facilities Study Agreement" shall mean an agreement executed by the Parties relating to 

the performance of the Facilities Study. 

1.8 "GIF" shall mean Generator' s interconnection facilities as described in Exhibit "C." 
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1.9 "Good Utility Practice" shall have the meaning described in PUCT Rule 25.5(23) or its 

successor. 

1.10 "Governmental Authority(ies)" shall mean any federal, state, local or municipal body 

having jurisdiction over a Party. 

1.11 "In-Service Date" shall be the date, as reflected in Exhibit "B," that the TIF will be ready 

to connect to the GIF. 

1.12 "ISO" shall mean the ERCOT Independent System Operator. 

1.13 "Plant" shall mean the electric generation facility owned and operated by the Generator, as 

specified in Exhibit "C." 

1.14 "Point of Interconnection" shall mean the location(s) where the GIF connects to the TIF as 

negotiated and defined by the Parties and as shown on Exhibit "C" of this Agreement. 

1.15 "PUCT" shall mean the Public Utility Commission of Texas. 

1.16 "PUCT Rules" shall mean the Substantive Rules of the PUCT. 

1.17 "Reasonable Efforts" shall mean the use of Good Utility Practice and the exercise of due 

diligence (pursuant to PUCT Rule 25.196(e)). 

1.18 "System Protection Equipment" shall mean those facilities located within the TIF and the 

GIF as described in Section 5.6 and Exhibit "C." 

1.19 "Svstem Securitv Studv" shall have the meaning as described in PUCT Rule 25.198(f) or 

its successor. 

1.20 "TCOS" shall mean the TSP' s transmission cost of service as allowed by the applicable 

Governmental Authority. 

1.21 "TIF" shall mean the TSP's interconnection facilities as described in Exhibit "C" to this 

Agreement. 
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1.22 "Trial Operation" shall mean the process by which the Generator is engaged in on-site test 

operations and commissioning of the Plant prior to Commercial Operation. 

1.23 "TSP" shall mean the Transmission Service Provider. 

1.24 "TSP System" shall mean the electric transmission facilities, including the TIF, and all 

associated equipment and facilities owned and/or operated by the TSP. 

ARTICLE 2. TERMINATION 

2.1 Termination Procedures. This Agreement may be terminated as follows: 

A. the Generator may terminate this Agreement after giving the TSP thirty (30) days 

advance written notice; or 

B. the TSP may terminate this Agreement (subject to Governmental Authority 

approval, if required) on written notice to the Generator if the Generator' s Plant has not achieved 

Commercial Operation within one year after the scheduled Commercial Operation date reflected 

in Exhibit "B"; or 

C. either Party may terminate this Agreement in accordance with Section 10.6. 

2.2 Termination Costs. If a Party elects to terminate the Agreement pursuant to Section 2.1 

above, the Generator shall pay all costs incurred (or committed to be incurred) by TSP, as of the 

date of the other Party' s receipt of such notice of termination, that are the responsibility of the 

Generator under this Agreement. In the event of termination by either Party, both Parties shall use 

commercially reasonable efforts to mitigate the damages and charges that they may incur as a 

consequence of termination. The provisions of the Sections 2.2 and 2.3 shall survive termination 

of the Agreement. 

2.3 Disconnection. Upon termination of this Agreement, the Parties will disconnect the GIF 

from the TIF. 
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ARTICLE 3. REGULATORY FILINGS 

3.1 Filing. The TSP shall file this executed Agreement with the appropriate Governmental 

Authority, if required. Any portions of this Agreement asserted by Generator to contain 

competitively sensitive commercial or financial information shall be filed by the TSP identified as 

"confidential" under seal stating, for the TSP's showing of good cause, that Generator asserts such 

information is confidential information and has requested such filing under seal. If requested by 

the TSP, Generator shall provide the TSP, in writing, with the Generator's basis for asserting that 

the information referred to in this Section 3.1 is competitively sensitive information, and the TSP 

may disclose such writing to the appropriate Governmental Authority. 

3.2 Regulatory Approvals. Unless exempt, the TSP shall timely request ISO and all 

regulatory approvals necessary for it to carry out its responsibilities under this Agreement. Such 

approvals shall include any CCN required for the construction of the TIF. 

ARTICLE 4. INTERCONNECTION FACILITIES ENGINEERING, 
PROCUREMENT, AND CONSTRUCTION 

4.1 Options. The Generator shall select one of the following options (subsection A or 

subsection B) and include the selected option in Exhibit "B" for completion of the TIE 

A. The TSP shall design, procure, and construct the TIF, using Reasonable Efforts to 

complete the TIF by the In-Service Date reflected in Exhibit "B." The TSP will utilize its own 

resources and will contract for additional resources, as reasonably necessary, to meet the In-

Service Date. Such resources shall include, as the TSP believes is reasonable, use of other 

contractors, other equipment suppliers, other material suppliers, additional contract personnel, 

additional payments to contractors for expedited work, and premiums paid to equipment and 

material suppliers for expedited delivery. The TSP shall not be required to undertake any initiative 
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which is inconsistent with its standard safety practices, its material and equipment specifications, 

its design criteria and construction procedures, its labor agreements, applicable laws and 

regulations, and ERCOT Requirements. In the event the TSP reasonably expects that it will not 

be able to complete the TIF by the In-Service Date, the TSP will promptly provide written notice 

to the Generator and will undertake Reasonable Efforts to meet the earliest date thereafter. 

B. (i) The TSP shall design, procure, and construct the TIF by the In-Service Date 

reflected in Exhibit "B." The Parties acknowledge that the In-Service Date was either agreed upon 

through good faith negotiations or designated by the Generator upon failure of the Parties to agree. 

In the process of negotiating the In-Service Date, Generator will request a date upon which it 

reasonably expects it will be ready to begin use of the TIF and upon which it reasonably expects to 

begin doing so. Any date designated by the Generator shall in no event be less than fifteen months 

from the date that all conditions of Sections 4.2 and 4.3 have been satisfied. The designated In-

Service Date will be extended day for day for each day that the ISO refuses to grant clearances to 

install equipment. If the TSP fails to complete the TIF by the In-Service Date reflected in Exhibit 

"B," the TSP shall pay the Generator liquidated damages in accordance with this Section 4.1.B. 

(ii) The Parties agree that actual damages to the Generator, in the event the TIF are not 

completed by the In-Service Date, may include Generator' s fixed operation and maintenance costs 

and lost opportunity costs. Such actual damages are uncertain and impossible to determine at this 

time. The Parties agree that, because of such uncertainty, any liquidated damages paid by the TSP 

to the Generator shall be an amount equal to M of 1% of the actual cost of the TIF, per day. 

However, in no event shall the total liquidated damages exceed 20% of the actual cost of the TIF. 

The Parties agree that such liquidated damages are less than the Generator' s actual damages. The 

Parties agree that the foregoing payments will be made by the TSP to the Generator as just 
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compensation for the damages caused to the Generator, which actual damages are uncertain and 

impossible to determine at this time, and as reasonable liquidated damages, but not as a penalty or 

a method to secure performance of this Agreement. 

(iii) The TSP shall apply to have the full costs of the TIF included in TCOS. If the 

PUCT issues a final, appealable order excluding from TCOS any portion of the TIF costs, 

including higher contractor and vendor costs due to liquidated damage provisions in those 

contracts and insurance costs to cover liquidated damages, which costs may have been reasonably 

incurred but which the PUCT finds should not be recovered through TCOS, the Generator shall 

reimburse the TSP for such costs in an amount not to exceed the difference between the TSP' s 

estimate of the cost of the TIF under section 4.1.A and the TSP's estimate of the cost of the TIF 

under Section 4.1.B as reflected in Exhibit "C." Such costs shall be estimated using Good Utility 

Practice. 

(iv) No liquidated damages shall be paid to Generator if the Generator is not ready to 

commence use of the TIF for the delivery of power to the Plant for Trial Operation or export of 

power from the Plant on the In-Service Date, unless the Generator would have been able to 

commence use of the TIF for the delivery of power to the Plant for Trial Operation or export of 

power from the Plant but for TSP' s delay. 

(v) If the In-Service Date has been designated by the Generator upon a failure of the 

Parties to agree on the In-Service Date, the TSP may, at its option, require the Generator to 

subcontract with the TSP for all or part of the design, procurement and construction of the TIF in 

accordance with the TSP's standard subcontractor agreements. In such event, the TSP shall be 

subject to the payment of liquidated damages to the Generator only if the In-Service Date is not 

met solely due to the TSP' s failure to complete the portion of the TIF for which the TSP has 
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retained responsibility. It is the intent ofthis subsection to give the TSP full control ofthe contents 

and quality ofthe TIF. To the extent the Generator acts as a subcontractor to the TSP, the following 

will apply: 1) The Generator shall engineer, procure equipment, and construct the TIF (or portions 

thereof) using Good Utility Practice and using standards and specifications provided in advance 

by the TSP; 2) In its engineering, procurement and construction of the TIF, the Generator shall 

comply with all requirements of law to which the TSP would be subject in the engineering, 

procurement or construction of the TIE 3) The TSP shall review and approve the engineering 

design, acceptance tests of equipment, and the construction of the TIE 4) The TSP shall have the 

right to approve and accept for operation the TIF in accordance with the standards and 

specifications provided in advance by the TSP, such approval and acceptance shall not be 

unreasonably withheld, conditioned, or delayed; 5) Should any phase of the engineering, 

equipment procurement, or construction of the TIF, including selection of subcontractors, not meet 

the standards and specifications provided by the TSP, and therefore be deemed unacceptable, then 

the Generator shall be obligated to remedy that portion of the TIF or selection of subcontractors 

that is deemed unacceptable, the TSP's approval of the Generator's selection of subcontractors 

will not be unreasonably withheld, conditioned or delayed; and 6) Once the TIF is accepted for 

operation by the TSP, then the TSP shall reimburse the Generator for the reasonable and necessary 

costs incurred by the Generator to complete the TIF, not to exceed the amount specified in the 

subcontract. Such reimbursement shall be made within thirty days after receipt of the invoice, 

unless otherwise agreed to by the Parties. 

4.2 Equipment Procurement. If responsibility for construction of the TIF is borne by the TSP, 

then the TSP shall commence design of the TIF and procure necessary equipment within a 

reasonable time after all of the following conditions are satisfied: 
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A. The TSP has completed the Facilities Study pursuant to the Facilities Study 

Agreement; 

B. The TSP has received written authorization to proceed with design and procurement 

from the Generator by the date specified in Exhibit "B"; and 

C. The Generator has provided security to the TSP in accordance with Section 8.3 by 

the dates specified in Exhibit "B." 

4.3 Construction Commencement. The TSP shall commence construction of the TIF as soon 

as practicable after the following additional conditions are satisfied: 

A. Approval of the appropriate Governmental Authority has been obtained for any 

facilities requiring regulatory approval; 

B. Necessary real property rights, if any, have been obtained; 

C. The TSP has received written authorization to proceed with construction from the 

Generator by the date specified in Exhibit "B"; and 

D. The Generator has provided security to the TSP in accordance with Section 8.3 by 

the dates specified in Exhibit "B." 

4.4 Work Progress. The Parties will keep each other advised periodically as to the progress of 

their respective design, procurement and construction efforts. If, at any time, the Generator 

becomes aware that the completion of the TIF will not be required until after the specified In-

Service Date, the Generator will promptly provide written notice to the TSP of a new, later In-

Service Date. 

4.5 Conditions Precedent Delay. To the extent this Agreement incorporates a specified In-

Service Date and the Generator fails to satisfy conditions precedent under Sections 4.2 and 4.3 so 
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that the TSP may meet the In-Service Date, the Parties will negotiate in good faith to establish a 

new schedule for completion of the TIF. 

ARTICLE 5. FACILITIES AND EQUIPMENT 

5.1 Information Exchange. The Parties shall exchange information and mutually agree upon 

the design and compatibility of the Parties' interconnection facilities. The Parties shall work 

diligently and in good faith to make any necessary design changes to ensure compatibility of the 

GIF to the TSP System. 

5.2 GIF Construction. Generator agrees to cause the GIF to be designed and constructed in 

accordance with Good Utility Practice, ERCOT Requirements and the National Electrical Safety 

Code in effect at the time of construction. Within one-hundred and twenty (120) days after 

Commercial Operation, unless the Parties agree on another mutually acceptable deadline, the 

Generator shall deliver to the TSP the following "as-built" drawings, information and documents 

for the GIF: a one-line diagram, a site plan showing the Plant and the GIF, plan and elevation 

drawings showing the layout of the GIF, a relay functional diagram, relaying AC and DC 

schematic wiring diagrams and relay settings for all facilities associated with the Generator' s main-

power transformers, the facilities connecting the Generator to the main power transformers and 

the GIF, and the impedances (determined by factory tests) for the associated main power 

transformers and the generators. 

5.3 TIF Construction. The TSP agrees to cause the TIF to be designed and constructed in 

accordance with Good Utility Practice, ERCOT Requirements and the National Electrical Safety 

Code in effect at the time of construction. 

5.4 Equipment Changes. For facilities not described in Exhibit "C," if either Party makes 

equipment changes to the Plant, the GIF, the TIF or the TSP System which it knows will affect the 

Cedar Bayou 5 SGIA (23INR0029) 

13 

22 



DocuSign Envelope ID: DD732569-F666-4A5B-BDDC-342FAC0C7AF7 

Project No. 35077 
CenterPoint Energy Contract # INT-21-224A 

operation or performance of the other Party' s interconnection facilities, the Parties agree to notify 

the other Party, in writing, of such changes. Such changes shall be made in accordance with 

ERCOT Requirements and coordinated between the Parties. 

5.5 Metering, Telemetry and Communications Requirements. 

A. Metering and telemetry of data will be accomplished in accordance with ERCOT 

Requirements. The specific metering, telemetry and communications equipment to be installed 

and data to be telemetered are described in Exhibit "C." 

B. At the Point of Interconnection, the metering and telemetry equipment shall be 

owned by the TSP. However, the TSP shall provide the Generator with metering and telemetry 

values in accordance with ERCOT Requirements. 

C. A minimum set of inputs to the telemetry equipment are specified in Exhibit "C." 

Additional sets of inputs may be subsequently mutually agreed upon. 

D. The TSP will notify the Generator at least five (5) working days in advance of any 

planned maintenance, inspection, testing, or calibration of the metering equipment, unless 

otherwise agreed to in writing. The Generator, or its designated representative, shall have the right 

to be present for these activities and to receive copies of any documents related to the procedures 

and results. 

E. Prior to the connection of the GIF to the TIF, acceptance tests will be performed by 

the owning Party to ensure the proper functioning of all metering, telemetry and communications 

equipment associated with the Point of Interconnection and both Parties' interconnection facilities, 

and to verify the accuracy of data being received by the TSP, the Control Area(s) in which the 
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Plant and the TSP are located and the Generator. All acceptance tests will be performed consistent 

with ERCOT Requirements. 

F. The TSP shall, in accordance with Good Utility Practice and ERCOT 

Requirements, specify communications facilities, including those necessary to transmit data from 

the metering equipment to the TSP, that are necessary for the effective operation of the Plant and 

the GIF with the TSP System. Such communication facilities shall be included in Exhibit "C." 

The Generator shall make arrangements to procure and bear the cost of such facilities. 

G. Any changes to the meters, telemetry equipment, voltage transformers, current 

transformers, and associated panels, hardware, conduit and cable, which will affect the data being 

received by the other Party must be mutually agreed to by the Parties. 

H. Each Party will promptly advise the other Party if it detects or otherwise learns of 

any metering, telemetry or communications equipment errors or malfunctions that require the 

attention and/or correction by the other Party. The Party owning such equipment shall correct 

such error or malfunction as soon as reasonably feasible in accordance with ERCOT 

Requirements. 

5.6 Svstem Protection and Other Controls Requirements. 

A. Each Party' s facilities shall be designed to isolate any fault, or to correct or isolate 

any abnormality, that would negatively affect the other Party' s system or other entities connected 

to the TSP System. 

B. The Generator shall be responsible for protection of its facilities consistent with 

ERCOT Requirements. 

C. Each Party' s protective relay design shall incorporate the necessary test switches to 

perform the tests required in Section 5.6.F. The required test switches will be placed such that they 
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allow operation of lockout relays while preventing breaker failure schemes from operating and 

causing unnecessary breaker operations and tripping the Generator's units. 

D. Recording equipment shall be installed to analyze all system disturbances in 

accordance with ERCOT Requirements. 

E. Each Party will test, operate and maintain System Protection Equipment in 

accordance with ERCOT Requirements. Each Party will provide reasonable notice to the other 

Party of any testing of its System Protection Equipment allowing such other Party the opportunity 

to have representatives present during testing of its System Protection Equipment. 

F. Prior to the In-Service Date, and again prior to Commercial Operation, each Party 

or its agent shall perform a complete calibration test and functional trip test of the System 

Protection Equipment. At intervals suggested by Good Utility Practice or at intervals described in 

the ERCOT Requirements if so defined therein, and following any apparent malfunction of the 

System Protection Equipment, each Party shall perform both calibration and functional trip tests 

of its System Protection Equipment. These tests do not require the tripping of any in-service 

generation unit. These tests do, however, require that all protective relays and lockout contacts be 

activated. 

5.7 No Annexation. Any and all equipment placed on the premises of a Party shall be and 

remain the property of the Party providing such equipment regardless of the mode and 

manner of annexation or attachment to real property, unless otherwise mutually agreed by 

the Parties. 
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ARTICLE 6. OPERATION AND MAINTENANCE 

6.1 Operation and Maintenance of Interconnection Facilities. The Parties agree to operate and 

maintain their systems in accordance with Good Utility Practice, National Electrical Safety Code, 

the ERCOT Requirements, PUCT Rules and all applicable laws and regulations. Subject to any 

necessary ISO approval, each Party shall provide necessary equipment outages to allow the other 

Party to perform periodic maintenance, repair or replacement of its facilities. Such outages shall 

be scheduled at mutually agreeable times, unless conditions exist which a Party believes, in 

accordance with Good Utility Practice, may endanger persons or property. No changes will be 

made in the normal operation of the Point of Interconnection without the mutual agreement of the 

Parties except as otherwise provided herein. All testing of the Plant that affects the operation of 

the Point of Interconnection shall be coordinated between the TSP, the Control Area(s) in which 

the Plant and the TSP are located, and the Generator and will be conducted in accordance with 

ERCOT Requirements. 

6.2 Control Area Notification. At least six months before Trial Operation, the Generator shall 

notify the TSP in writing of the Control Area in which it will be located. If the Generator elects 

to be located in a Control Area other than the Control Area in which the TSP is located, all 

necessary agreements, including but not limited to remote control area generator interchange 

agreements, if applicable, and appropriate measures under such agreements, shall be executed and 

implemented prior to the placement of the Plant in the other Control Area. The Parties will 

diligently cooperate with one another to enable such agreements to be executed and implemented 

on a schedule necessary to meet the Trial Operation date specified in Exhibit "B." 

6.3 Land Rights and Easements. Terms and conditions addressing the rights of the TSP and 

the Generator regarding any facilities located on the other Party's property shall be addressed in a 

Cedar Bayou 5 SGIA (23INR0029) 

17 

26 



DocuSign Envelope ID: DD732569-F666-4A5B-BDDC-342FAC0C7AF7 

Project No. 35077 
CenterPoint Energy Contract # INT-21-224A 

separate, duly executed and recorded easement agreement between the Parties. Prior to 

Commercial Operation, the Parties will mutually agree upon procedures to govern access to each 

other' s property as necessary for the Parties to fulfill their obligations hereunder. 

6.4 Service Interruption. The Parties recognize that the interruption of service provisions of 

the PUCT Rules give TSP the right to disconnect the TSP System from the Plant under the 

conditions specified therein. The Generator will promptly disconnect the Plant from the TSP 

System when required by and in accordance with the PUCT Rules and ERCOT Requirements. 

6.5 Switching and Clearance. 

A. Any switching or clearances needed on the TIF or the GIF will be done in 

accordance with ERCOT Requirements. 

B. Any switching and clearance procedure necessary to comply with Good Utility 

Practice or ERCOT Requirements that may have specific application to the Plant shall be 

addressed in Exhibit "C." 

6.6 Start-Up and Svnchronization. Consistent with ERCOT Requirements and the Parties' 

mutually acceptable procedure, the Generator is responsible for the proper synchronization of the 

Plant to the TSP System. 

6.7 Routine Operational Communications. On a timely basis, the Parties shall exchange all 

information necessary to comply with ERCOT Requirements. 

6.8 Blackstart Operations. If the Plant is capable of blackstart operations, Generator will 

coordinate individual Plant start-up procedures consistent with ERCOT Requirements. Any 

blackstart operations shall be conducted in accordance with the blackstart criteria included in the 

ERCOT Requirements and the TSP Blackstart Plan on file with the ISO. Notwithstanding this 

section, the Generator is not required to have blackstart capability by virtue of this Agreement. If 
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the Generator will have blackstart capability, then Generator shall provide and maintain an 

emergency communication system that will interface with the TSP during a blackstart condition. 

6.9 Power System Stabilizers. The Generator shall procure, install, maintain and operate 

power system stabilizers if required to meet ERCOT Requirements and as described in Exhibit 

„r, . 

ARTICLE 7. DATA REQUIREMENTS 

7.1 Data Acquisition. The acquisition of data to realistically simulate the electrical behavior 

of system components is a fundamental requirement for the development of a reliable 

interconnected transmission system. Therefore, the TSP and the Generator shall be required to 

submit specific information regarding the electrical characteristics of their respective facilities to 

each other as described below in accordance with ERCOT Requirements. 

7.2 Initial Data Submission bv TSP. The initial data submission by the TSP shall occur no 

later than 120 days prior to Trial Operation and shall include transmission system data necessary 

to allow the Generator to select equipment and meet any system protection and stability 

requirements. 

7.3 Initial Data Submission by Generator. The initial data submission by the Generator, 

including manufacturer data, shall occur no later than 90 days prior to the Trial Operation and shall 

include a completed copy of the following forms contained in the ISO' s Generation 

Interconnection Procedure: (1) Plant Description/Data and (2) Generation Stability Data. It shall 

also include any additional data provided to the ISO for the System Security Study. Data in the 

initial submissions shall be the most current Plant design or expected performance data. Data 

submitted for stability models shall be compatible with the ISO standard models. If there is no 

Cedar Bayou 5 SGIA (23INR0029) 

19 

28 



DocuSign Envelope ID: DD732569-F666-4A5B-BDDC-342FAC0C7AF7 

Project No. 35077 
CenterPoint Energy Contract # INT-21-224A 

compatible model, the Generator will work with an ISO designated consultant to develop and 

supply a standard model and associated data. 

7.4 Data Supplementation. Prior to Commercial Operation, the Parties shall supplement their 

initial data submissions with any and all "as-built" Plant data or "as-tested" performance data 

which differs from the initial submissions or, alternatively, written confirmation that no such 

differences exist. Subsequent to Commercial Operation, the Generator shall provide the TSP any 

data changes due to equipment replacement, repair, or adjustment. The TSP shall provide the 

Generator any data changes due to equipment replacement, repair, or adjustment in the directly 

connected substation or any adjacent TSP-owned substation that may affect the GIF equipment 

ratings, protection or operating requirements. The Parties shall provide such data no later than 30 

days after the date of the actual change in equipment characteristics. Also, the Parties shall provide 

to each other a copy of any additional data later required by the ISO concerning these facilities. 

7.5 Data Exchange. Each Party shall furnish to the other Party real-time and forecasted data 

as required by ERCOT Requirements. The Parties will cooperate with one another in the analysis 

of disturbances to either the Plant or the TSP' s System by gathering and providing access to any 

information relating to any disturbance, including information from oscillography, protective relay 

targets, breaker operations and sequence of events records. 

ARTICLE 8. PERFORMANCE OBLIGATION 

8.1 Generator's Cost Responsibility. The Generator will acquire, construct, operate, test, 

maintain and own the Plant and the GIF at its sole expense. In addition, the Generator may be 

required to make a contribution in aid of construction in the amount set out in and for the facilities 

described in Exhibit "C," if any, in accordance with PUCT Rules. 
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8.2 TSP' s Cost Responsibility. The TSP will acquire, own, operate, test, and maintain the TIF 

at its sole expense, subject to the provisions of Section 4.1.B and the contribution in aid of 

construction provisions of Section 8.1 of this Agreement. 

8.3 Financial Securitv Arrangements. The TSP may require the Generator to pay a reasonable 

deposit or provide another means of security, to cover the costs of planning, licensing, procuring 

equipment and materials, and constructing the TIF. The required security arrangements shall be 

specified in Exhibit "E." Within five business days after the Plant achieves Commercial Operation 

with respect to the applicable Phase, the TSP shall return the deposit or security to the Generator 

relating to such Phase. However, the TSP may retain an amount to cover the incremental 

difference between the TSP's actual out of pocket costs associated with the choice of Section 4.1.B 

over Section 4.1.A, pending a final PUCT Order as contemplated in Section 4.1.B(iii). Ifthe Plant 

has not achieved Commercial Operation within one year after the scheduled Commercial 

Operation date identified in Exhibit "B" or if the Generator terminates this Agreement in 

accordance with Section 2.1 and the TIF are not required, the TSP may, subject to the provisions 

of Section 2.2, retain as much of the deposit or security as is required to cover the costs it incurred 

in planning, licensing, procuring equipment and materials, and constructing the TIF. If a cash 

deposit is made pursuant to Exhibit "E," any repayment of such cash deposit shall include interest 

at a rate applicable to customer deposits as established from time to time by the PUCT or other 

Governmental Authority. 

ARTICLE 9. INSURANCE 

9.1 Each Party shall, at its own expense, maintain in force throughout the period of this 

Agreement and until released by the other Party the following minimum insurance coverages, with 

insurers authorized to do business in Texas: 
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A. Employers Liability and Worker' s Compensation Insurance providing statutory 

benefits in accordance with the laws and regulations of the State of Texas. The minimum limits 

for the Employer's Liability insurance shall be One Million Dollars ($1,000,000) each accident 

bodily injury by accident, One Million Dollars ($1,000,000) each employee bodily injury by 

disease, and One Million Dollars ($1,000,000) policy limit bodily injury by disease. 

B. Commercial General Liability Insurance including premises and operations, 

personal injury, broad form property damage, broad form blanket contractual liability coverage 

(including coverage for the contractual indemnification) products and completed operations 

coverage, coverage for explosion, collapse and underground hazards, independent contractors 

coverage, coverage for pollution to the extent normally available and punitive damages to the 

extent normally available and a cross liability endorsement, with minimum limits of One Million 

Dollars ($1,000,000) per occurrence/One Million Dollars ($1,000,000) aggregate combined single 

limit for personal injury, bodily injury, including death and property damage. 

C. Comprehensive Automobile Liability Insurance for coverage of owned, non-owned 

and hired vehicles, trailers or semi-trailers designed for travel on public roads, with a minimum 

combined single limit of One Million Dollars ($1,000,000) per occurrence for bodily injury, 

including death, and property damage. 

D. Excess Public Liability Insurance over and above the Employer's Liability, 

Commercial General Liability and Comprehensive Automobile Liability Insurance coverage, with 

a minimum combined single limit of Twenty Million Dollars ($20,000,000) per 

occurrence/Twenty Million Dollars ($20,000,000) aggregate. 

E. The Commercial General Liability Insurance, Comprehensive Automobile 

Liability Insurance, and Excess Public Liability Insurance polices shall name the other Party, its 
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parent, associated and affiliated companies and their respective directors, officers, agents, servants 

and employees ("Other Party Group") as additional insured. All policies shall contain provisions 

whereby the insurers waive all rights of subrogation in accordance with the provisions of this 

Agreement against the Other Party Group and provide thirty (30) days advance written notice to 

Other Party Group prior to anniversary date of cancellation or any material change in coverage or 

condition. 

F. The Commercial General Liability Insurance, Comprehensive Automobile 

Liability Insurance and Excess Public Liability Insurance policies shall contain provisions that 

specify that the policies are primary and shall apply to such extent without consideration for other 

policies separately carried and shall state that each insured is provided coverage as though a 

separate policy had been issued to each, except the insurer' s liability shall not be increased beyond 

the amount for which the insurer would have been liable had only one insured been covered. Each 

Party shall be responsible for its respective deductibles or retentions. 

G. The Commercial General Liability Insurance, Comprehensive Automobile 

Liability Insurance and Excess Public Liability Insurance policies, if written on a Claims First 

Made basis, shall be maintained in full force and effect for two (2) years after termination of this 

Agreement, which coverage may be in the form of tail coverage or extended reporting period 

coverage if agreed by the Parties. 

H. The requirements contained herein as to the types and limits of all insurance to be 

maintained by the Parties are not intended to and shall not in any manner, limit or qualify the 

liabilities and obligations assumed by the Parties under this Agreement. 

I. Within ten (10) days following execution of this Agreement, and as soon as 

practicable after the end of each fiscal year or at the renewal of the insurance policy and in any 
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event within ninety (90) days thereafter, each Party shall provide certification of all insurance 

required in this Agreement, executed by each insurer or by an authorized representative of each 

insurer. 

J. Notwithstanding the foregoing, each Party may self-insure to the extent it maintains 

a self-insurance program; provided that, such Party' s senior secured debt is rated at investment 

grade, or better, by Standard & Poor's. For any period of time that a Party' s senior secured debt 

is unrated by Standard & Poor' s or is rated at less than investment grade by Standard & Poor's, 

such Party shall comply with the insurance requirements applicable to it under Sections 9.1.A 

through 9.1.I. In the event that a Party is permitted to self-insure pursuant to this Section 9.1.J, it 

shall not be required to comply with the insurance requirements applicable to it under Sections 

9.1.A through 9.1.I. 

K. The Parties agree to report to each other in writing as soon as practical all accidents 

or occurrences resulting in injuries to any person, including death, and any property damage arising 

out of this Agreement. 

ARTICLE 10. MISCELLANEOUS 

10.1 Governing Law and Applicable Tariffs. 

A. This Agreement for all purposes shall be construed in accordance with and 

governed by the laws of the State of Texas, excluding conflicts of law principles that would refer 

to the laws of another jurisdiction. The Parties submit to the jurisdiction of the federal and state 

courts in the State of Texas. 

B. This Agreement is subject to all valid, applicable rules, regulations and orders of, 

and tariffs approved by, duly constituted Governmental Authorities. 
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C. Each Party expressly reserves the right to seek changes in, appeal, or otherwise 

contest any laws, orders, rules, or regulations of a Governmental Authority. 

10.2 No Other Services. This Agreement is applicable only to the interconnection of the Plant 

to the TSP System at the Point of Interconnection and does not obligate either Party to provide, or 

entitle either Party to receive, any service not expressly provided for herein. Each Party is 

responsible for making the arrangements necessary for it to receive any other service that it may 

desire from the other Party or any third party. This Agreement does not address the sale or 

purchase of any electric energy, transmission service or ancillary services by either Party, either 

before or after Commercial Operation. 

10.3 Entire Agreement. This Agreement, including all Exhibits, Attachments and Schedules 

attached hereto, constitutes the entire agreement between the Parties with reference to the subj ect 

matter hereof, and supersedes all prior and contemporaneous understandings or agreements, oral 

or written, between the Parties with respect to the subj ect matter of this Agreement. There are no 

other agreements, representations, warranties, or covenants which constitute any part of the 

consideration for, or any condition to, either Party' s compliance with its obligations under this 

Agreement. Notwithstanding the other provisions of this Section, the Facilities Study Agreement, 

if any, is unaffected by this Agreement. 

10.4 Notices. Except as otherwise provided in Exhibit "D," any formal notice, demand or 

request provided for in this Agreement shall be in writing and shall be deemed properly served, 

given or made if delivered in person, or sent by either registered or certified mail, postage prepaid, 

overnight mail or fax to the address or number identified on Exhibit "D" attached to this 

Agreement. Either Party may change the notice information on Exhibit "D" by giving five 

business days written notice prior to the effective date of the change. 
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10.5 Force Majeure. 

A. The term "Force Maj eure" as used herein shall mean any cause beyond the 

reasonable control of the Party claiming Force Majeure, and without the fault or negligence of 

such Party, which materially prevents or impairs the performance of such Party's obligations 

hereunder, including but not limited to, storm, flood, lightning, earthquake, fire, explosion, failure 

or imminent threat of failure of facilities, civil disturbance, strike or other labor disturbance, 

sabotage, war, national emergency, or restraint by any Governmental Authority. 

B. Neither Party shall be considered to be in Default (as hereinafter defined) with 

respect to any obligation hereunder (including obligations under Article 4), other than the 

obligation to pay money when due, if prevented from fulfilling such obligation by Force Maj eure. 

A Party unable to fulfill any obligation hereunder (other than an obligation to pay money when 

due) by reason of Force Majeure shall give notice and the full particulars of such Force Majeure 

to the other Party in writing or by telephone as soon as reasonably possible after the occurrence of 

the cause relied upon. Telephone notices given pursuant to this Section shall be confirmed in 

writing as soon as reasonably possible and shall specifically state full particulars of the Force 

Majeure, the time and date when the Force Majeure occurred and when the Force Maj eure is 

reasonably expected to cease. The Party affected shall exercise due diligence to remove such 

disability with reasonable dispatch, but shall not be required to accede or agree to any provision 

not satisfactory to it in order to settle and terminate a strike or other labor disturbance. 

10.6 Default 

A. The term "Default" shall mean the failure of either Party to perform any obligation 

in the time or manner provided in this Agreement. No Default shall exist where such failure to 

discharge an obligation (other than the payment of money) is the result ofForce Majeure as defined 
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in this Agreement or the result of an act or omission of the other Party. Upon a Default, the non-

defaulting Party shall give written notice of such Default to the defaulting Party. Except as 

provided in Section 10.6.B, the defaulting Party shall have thirty (30) days from receipt of the 

Default notice within which to cure such Default; provided however, if such Default is not capable 

of cure within 30 days, the defaulting Party shall commence such cure within 30 days after notice 

and continuously and diligently complete such cure within 90 days from receipt of the Default 

notice; and, if cured within such time, the Default specified in such notice shall cease to exist. 

B. If a Default is not cured as provided in this Section, or if a Default is not capable of 

being cured within the period provided for herein, the non-defaulting Party shall have the right to 

terminate this Agreement by written notice at any time until cure occurs, and be relieved of any 

further obligation hereunder and, whether or not that Party terminates this Agreement, to recover 

from the defaulting Party all amounts due hereunder, plus all other damages and remedies to which 

it is entitled at law or in equity. The provisions of this Section will survive termination of this 

Agreement. 

10.7 Intrastate Operation. The operation of the Plant by Generator shall not cause there to be a 

synchronous or an asynchronous interconnection between ERCOT and any other transmission 

facilities operated outside of ERCOT unless ordered by the Federal Energy Regulatory 

Commission under Section 210 of the Federal Power Act. The Parties recognize and agree that 

any such interconnection will constitute an adverse condition giving the TSP the right to 

immediately disconnect the TIF from the GIF, until such interconnection has been disconnected. 

The Generator will not be prohibited by this Section from interconnecting the Plant with facilities 

operated by the Comision Federal de Electricidad of Mexico, unless such interconnection would 
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cause ERCOT utilities that are not "public utilities" under the Federal Power Act to become subj ect 

to the plenary jurisdiction of the Federal Energy Regulatory Commission. 

10.8 No Third Partv Beneficiaries. This Agreement is not intended to and does not create rights, 

remedies, or benefits of any character whatsoever in favor of any persons, corporations, 

associations, or entities other than the Parties, and the obligations herein assumed are solely for 

the use and benefit of the Parties, their successors in interest and, where permitted, their assigns. 

10.9 No Waiver. The failure of a Party to this Agreement to insist, on any occasion, upon strict 

performance of any provision of this Agreement will not be considered a waiver of obligations, 

rights, or duties imposed upon the Parties. Termination or Default of this Agreement for any 

reason by the Generator shall not constitute a waiver of the Generator' s legal rights to obtain an 

interconnection from the TSP under a new interconnection agreement. 

10.10 Headings. The descriptive headings of the various articles and sections of this Agreement 

have been inserted for convenience ofreference only and are ofno significance in the interpretation 

or construction of this Agreement. 

10.11 Multiple Counterparts. This Agreement may be executed in two or more counterparts, 

each of which is deemed an original but all constitute one and the same instrument. 

10.12 Amendment. This Agreement may be amended only upon mutual agreement ofthe Parties, 

which amendment will not be effective until reduced to writing and executed by the Parties. 

10.13 No Partnership. This Agreement shall not be interpreted or construed to create an 

association, j oint venture, agency relationship, or partnership between the Parties or to impose any 

partnership obligation or liability upon either Party. Neither Party shall have any right, power or 

authority to enter into any agreement or undertaking for, or act on behalf of, or to act as or be an 

agent or representative of, or to otherwise bind, the other Party. 
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10.14 Further Assurances. The Parties agree to (i) furnish upon request to each other such further 

information, (ii) execute and deliver to each other such other documents, and (iii) do such other 

acts and things, all as the other Party may reasonably request for the purpose of carrying out the 

intent of this Agreement and the documents referred to in this Agreement. Without limiting the 

generality of the foregoing, the TSP shall, at the Generator's expense, when reasonably requested 

to do so by the Generator at any time after the execution of this Agreement, prepare and provide 

such information in connection with this Agreement (including, if available, resolutions, 

certificates, opinions of counsel or other documents relating to the TSP's corporate authorization 

to enter into this Agreement and to undertake the obligations set out herein) as may be reasonably 

required by any potential lender to the Generator under a proposed loan agreement. The TSP will 

use commercially reasonable efforts to obtain any opinion of counsel reasonably requested by 

Generator, but the TSP shall not be in Default of any obligation under this Agreement if the TSP 

is unable to provide an opinion of counsel that will satisfy any potential lender to the Generator. 

Specifically, upon the written request of one Party, the other Party shall provide the requesting 

Party with a letter stating whether or not, up to the date of the letter, that Party is satisfied with the 

performance of the requesting Party under this Agreement. 

10.15 Indemnification and Liability. The indemnification and liability provisions of the PUCT 

Rule 25.202(b)(2) or its successor shall govern this Agreement. 

10.16 Consequential Damages. OTHER THAN THE LIQUIDATED DAMAGES 

HERETOFORE DESCRIBED, IN NO EVENT SHALL EITHER PARTY BE LIABLE UNDER 

ANY PROVISION OF THIS AGREEMENT FOR ANY LOSSES, DAMAGES, COSTS OR 

EXPENSES FOR ANY SPECIAL, INDIRECT, INCIDENTAL, CONSEQUENTIAL, OR 

PUNITIVE, DAMAGES, INCLUDING BUT NOT LIMITED TO LOSS OF PROFIT OR 
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REVENUE, LOSS OF THE USE OF EQUIPMENT, COST OF CAPITAL, COST OF 

TEMPORARY EQUIPMENT OR SERVICES, WHETHER BASED IN WHOLE OR IN PART 

IN CONTRACT, IN TORT, INCLUDING NEGLIGENCE, STRICT LIABILITY, OR ANY 

OTHER THEORY OF LIABILITY; PROVIDED, HOWEVER, THAT DAMAGES FOR 

WHICH A PARTY MAY BE LIABLE TO THE OTHER PARTY UNDER ANOTHER 

AGREEMENT WILL NOT BE CONSIDERED TO BE SPECIAL, INDIRECT, INCIDENTAL, 

OR CONSEQUENTIAL DAMAGES HEREUNDER. 

10.17 Assignment. This Agreement may be assigned by either Party only with the written consent 

of the other; provided that either Party may assign this Agreement without the consent of the other 

Party to any affiliate of the assigning Party with an equal or greater credit rating and with the legal 

authority and operational ability to satisfy the obligations of the assigning Party under this 

Agreement; and provided further that the Generator shall have the right to assign this Agreement, 

without the consent of the TSP, for collateral security purposes to aid in providing financing for 

the Plant, provided that the Generator will require any secured party, trustee or mortgagee to notify 

the TSP of any such assignment. Any financing arrangement entered into by the Generator 

pursuant to this Section will provide that prior to or upon the exercise of the secured party's, 

trustee' s or mortgagee' s assignment rights pursuant to said arrangement, the secured creditor, the 

trustee or mortgagee will notify the TSP of the date and particulars of any such exercise of 

assignment right(s). Any attempted assignment that violates this Section is void and ineffective. 

Any assignment under this Agreement shall not relieve a Party of its obligations, nor shall a Party' s 

obligations be enlarged, in whole or in part, by reason thereof. Where required, consent to 

assignment will not be unreasonably withheld, conditioned or delayed. 
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10.18 Severabilitv. If any provision in this Agreement is finally determined to be invalid, void or 

unenforceable by any court having jurisdiction, such determination shall not invalidate, void or 

make unenforceable any other provision, agreement or covenant of this Agreement; provided that 

if the Generator (or any third-party, but only if such third-party is not acting at the direction of the 

TSP) seeks and obtains such a final determination with respect to any provision of Section 4.1.B, 

then none of the provisions of Section 4.1.B. shall thereafter have any force or effect and the 

Parties' rights and obligations shall be governed solely by Section 4.1.A. 

10.19 Comparabilitv. The Parties will comply with all applicable comparability and code of 

conduct laws, rules and regulations, as amended from time to time. 

10.20 Invoicing and Pavment. Unless the Parties otherwise agree (in a manner permitted by 

applicable PUCT Rules and as specified in writing in an Exhibit "E" attached hereto), invoicing 

and payment rights and obligations under this Agreement shall be governed by PUCT Rules or 

applicable Governmental Authority. Invoices shall be rendered to the paying Party at the address 

specified on, and payments shall be made in accordance with the requirements of, Exhibit "D." 

10.21 Confidentiality. 

A. Subject to the exception in Section 10.21.B, any information that a Party claims is 

competitively sensitive, commercial or financial information under this Agreement ("Confidential 

Information") shall not be disclosed by the other Party to any person not employed or retained by 

the other Party, except to the extent disclosure is (i) required by law; (ii) reasonably deemed by 

the disclosing Party to be required to be disclosed in connection with a dispute between or among 

the Parties, or the defense of litigation or dispute; (iii) otherwise permitted by consent ofthe other 

Party, such consent not to be unreasonably withheld; or (iv) necessary to fulfill its obligations 

under this Agreement or as a transmission service provider or a Control Area operator including 
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disclosing the Confidential Information to the ISO. The Party asserting confidentiality shall notify 

the other Party in writing of the information it claims is confidential. Prior to any disclosures of 

the other Party' s Confidential Information under this subsection, or if any third party or 

Governmental Authority makes any request or demand for any ofthe information described in this 

subsection, the disclosing Party agrees to promptly notify the other Party in writing and agrees to 

assert confidentiality and cooperate with the other Party in seeking to protect the Confidential 

Information from public disclosure by confidentiality agreement, protective order or other 

reasonable measures. 

B. This provision shall not apply to any information that was or is hereafter in the 

public domain (except as a result of a breach of this provision). 
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Exhibit "B" 
Time Schedule 

1. Interconnection Option chosen by Generator (check one) 

X Section 4.1.A. or Section 4.1.B 

If Section 4.1.B is chosen by Generator, the In-Service Date(s) was determined by (check one): 
(1) N/A good faith negotiations, or (2) N/A designated by Generator upon failure 
to agree. 

2. Generator must deliver each of the following items (collectively, the "Prerequisite Items") to 
TSP by no later than December 1, 2026 (the "Scheduled Start Date"): 

A. The Notice to Proceed defined in Section 4.3.D of Exhibit "A"; 

B. The CIAC, if any, described in Exhibit "C"; and 

C. The Security described in Exhibit "E." 

3. The TIF In-Service Date is the later ofMay 3,2023 or 18 (eighteen) months after TSP's receipt 
of the Prerequisite Items. 

4. The scheduled Commercial Operation Date is the later of June 1, 2025 or 6 (six) months after 
the In-Service Date. 

The Parties may change the dates and times in this Exhibit B in accordance with Section 4.5 of 
Exhibit "A." 

Generator acknowledges that ERCOT imposes annual transmission outage restrictions on 
TSP. Such outage restrictions could impact the ability of TSP to meet any TIF In-Service Date 
that falls within the months of May, June, July, August and September ("Outage Restriction 
Period"). Generator further acknowledges that if the Prerequisite Items are not fulfilled by the 
Scheduled Start Date, which results in the TIF In-Service Date falling within the Outage 
Restriction Period, the TIF In-Service Date may be deferred to a date no earlier than October l St* 
TSP will use reasonable efforts to meet the In-Service Date, regardless if it falls within the Outage 
Restriction Period. 
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Exhibit "(J" 
Interconnection Details 

1) Plant Name: Cedar Bayou 5 
2) Point of Interconnection Location 

A) TSP system side of Generator' s disconnect switch located on Generator's dead end 
structure which will be located approximately 205 feet north of TSP' s dead end structure 
at TSP's Cedar Bayou Substation ("TIFSUB") which is located on TSP fee property 
within "Plant" property. 

B) 7705 Old West Bay Road, Baytown, Chamber County, Texas 77523 

3) Delivery Voltage: 345 kV 

4) Number and Size of Generating Unit(s) or Energy Storage Systems 
A) Plant will be comprised of a Combined Cycle generator with a total net summer rating of 

674 MW ("Planned Capacity"), which is projected to be the Plant' s Net Dependable 
Capability, as defined by ERCOT Requirements. 

5) Type of Generating Unit 
A) 

One Mitsubishi Power (MI?) model M501JAC 1xl Single Shaft Combined Cycle power 
block. The power block will have a 24-345 kV step-up (main power) transformer, with 
the24 kV winding connected the plant auxiliary transformer. 
lx1 Single Shaft Combined Cycle 
Description Manufacturer Rating GSU Transformer 

((*97°F) Voltages 
Unit 5 Mitsubishi 674 MW 24-345 kV Natural Gas 

6) Metering Equipment 
A) TSP shall provide and install ERCOT Polled Settlement (EPS) primary and check meters, 

345 kV instrument transformers and associated wiring required for measuring the output 
of the Plant's generation and auxiliary electrical load at TSP's TIFSUB Substation. The 
345 kV metering instrument transformers for the EPS metering shall be procured by TSP 
and owned, maintained, and replaced by TSP. TSP shall install and maintain the 
metering system's components in a manner consistent with ERCOT Requirements and 
the PUCT Substantive Rules. 

7) Generator Interconnection Facilities (GIF) 
A) Generator shall furnish, operate, and maintain a complete generation facility capable of 

generating the Planned Capacity, including, but not limited to, all generators, power 
system stabilizers, generator step-up transformers, protective devices, and other 
transformers and associated foundations, the terminating structures, all relays necessary 
for the protection, synchronization and coordination of the generators, generator auxiliary 
equipment and the disconnect switches and foundations at the Point of Interconnection. 

B) The generation unit(s) shall meet all voltage and reactive requirements as outlined in the 
ERCOT Protocol, ERCOT Operating Guides and other binding documents. 
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C) Generator shall furnish, own and maintain the connection from Plant's equipment to Plant' s 
terminating structure at the Point of Interconnection, including phase conductors, static 
conductors, structure(s), tower fittings, suspension insulators, terminating clamps and line 
conductor terminal fittings. 

D) TSP shall provide to Generator the TSP' s alpha/numeric identifiers for incoming 345 kV 
transmission lines, the TSP' s alpha/numeric identifiers for high voltage circuit breakers, 
switches, power transformers, generators and certain low side equipment, and the TSP' s 
assigned 6-character substation identification for the GIF ("GIFSUB"). The GIF high 
voltage circuit breakers, switches, transformers, generators and certain low side equipment 
shall be identified with TSP' s identifiers. TSP will develop a substation basic one-line 
diagram that includes these identifiers. The Generator shall mark these identifiers on the 
substation equipment. TSP may stencil identification numbers on substation equipment and 
mount signs, labels, drawings, telephone numbers, and instructions on the GIF. The 
Generator shall use TSP' s assigned substation name, or Substation ID, and equipment 
identifiers in discussions with TSP, in GIFSUB Substation drawings and in RARF 
submittals. 

E) Generator shall provide the foundations for Plant' s terminating structures and 
disconnecting devices. Generator shall design and install the Plant's terminating 
structure(s), and disconnecting devices in accordance with TSP' s conductor loading 
requirements. 

F) Generator shall connect its generating plant ground mat, directly or indirectly to TSP' s 
TIFSUB Substation ground mat. The grounding method shall be designated by the TSP 
and descriptions for each method are as follows: 
1) Direct method - direct method should be utilized when Generator' s plant' s proximity 

makes directly bonding feasible. To obtain reasonable separation, direct bonding 
method shall consist of a minimum of two subgrade grounding connections 
originating from (and ending to) different corners of the two grids, in order to 
eliminate common mode failure. In this scenario, the two grounding systems are 
directly bonded via dedicated grounding conductors of adequate ampacity to establish 
electrical bond(s). 

2) Indirect method - electrical bonding(s) between the generating plant ground mat and 
the TSP's ground mat established via overhead shield or static wires. The overhead 
grounding connections shall consist of static wire(s), of adequate ampacity, and be 
continuous throughout all transmission towers, if any, between the TIFSUB and 
GIFSUB Substations. The static wires shall be terminated or bonded at both ground 
mats via grounding leads (of adequate ampacity), which connect the ground grid to 
the static wire(s). 

G) 
Electrical characteristics of the GIF shall be in accordance with the most recent version of 
TSP's "Specification for Customer 138 kV Substation Design", and in particular, the 
section pertaining to "Generation", but only to the extent the "Specification for Customer 
138 kV Substation Design" is applicable to a 345 kV substation design attached hereto as 
Exhibit "I", and TSP' s most recent version of minimum acceptable electrical, 
mechanical, and structural design characteristics for 345kV interconnection substation 
construction attached hereto as Exhibit "J". 
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H) Generator shall provide the 24-345 kV step-up transformer with a 345 kV circuit breaker 
and disconnect switch for isolation from the TIFSUB Substation. 

I) Generator shall provide NEMA four-hole pads on Plant' s disconnect switch for 
connection to NEMA four-hole pads on TSP' s connecting conductors. 

J) Generator shall own all protective relays, instrument transformers, instrumentation, and 
control equipment physically located on Plant side of the Point(s) of Interconnection. 

8) TSP Interconnection Facilities (TIF) 
A) TSP shall complete its entire scope of work on the TIFSUB Substation (except for Punch 

List Items) including, but not limited to, bus works, supports, structures, circuit breakers, 
disconnect switches, relays, and other equipment necessary for protection and 
coordination, controls, and wiring all as necessary to provide an interconnection between 
Plant's generation facilities and TSP' s System; energize the same, and interconnect with 
Plant, all as provided herein. 
1) Punch List Items are defined as those non-material items of work that remain to be 

performed in order to ensure full compliance with this Agreement. Punch List Items 
do not include any items of work, alone or in the aggregate, non-completion of which 
(i) prevents the TIFSUB Substation from being used for its intended purposes as 
described in this Agreement or in accordance with applicable laws; (ii) prevents the 
TIFSUB Substation from being legally, safely, and reliably placed in commercial 
operation; or (iii) in the exercise of reasonable engineering judgment could have an 
adverse effect on the operation, efficiency, or reliability of the TIFSUB Substation, or 
its ability to transmit the Plant's power to the ERCOT grid. 

B) TSP shall furnish, own, and maintain the connection from TSP's equipment to Plant' s 
terminating structure(s) at the Point of Interconnection, including phase conductors, static 
conductors, structures, tower fittings, suspension insulators, terminating clamps and line 
conductor terminal fittings with NEMA standard four-hole flat pads for attachment to the 
NEMA four-hole pads on Plant' s disconnecting device. 

C) TSP shall furnish, own, and maintain the connection from TIFSUB Substation to TSP' s 
transmission system. 

D) TSP shall develop and install transmission improvements that it determines, in its sole 
discretion, are reasonably necessary to safely, reliably, and economically integrate the 
Plant into the TSP System. TSP MAKES NO PROMISE, REPRESENTATION, OR 
WARRANTY AS TO WHETHER THE TSP SYSTEM WILL BE FREE OF 
CONSTRAINTS AT ANY TIME, INCLUDING BUT NOT LIMITED TO TIMES 
WHEN THE TRANSMISSION IMPROVEMENTS UNDER THIS AGREEMENT ARE 
BEING MADE OR AFTER THEIR COMPLETION. 

E) TSP shall expand its existing TIFSUB Substation as shown on the drawing entitled 
"CenterPoint Energy 345 kV Development Plan for NRG CBY5/Cedar Bayou Plant 
Generation Project Facility Study - Final Proposed Offer," dated 04-15-21 ("TIFSUB 
Substation Development Plan") and any subsequent modifications to such drawing(s) 
made by TSP and delivered to Generator. 

9) Communications Facilities 
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A) TSP shall provide and maintain, at TSP's expense, a communication circuit for real-time 
data transmittal via SCADA equipment from the TIFSUB Substation to TSP' s Energy 
Management System. 

B) Generator shall provide a fiber optic communication interface device on its end of the 
fiber optic cable(s) and TSP will provide a fiber optic communication interface device on 
its end of the fiber optic cable(s) associated with the RTU inputs between Plant and the 
TIFSUB Substation. 

C) Generator shall furnish RTU inputs identified in Exhibit "C", Paragraph 11)D) from the 
Plant to the TIF SUB Substation' s communication interface point. 

D) TSP shall furnish RTU inputs identified in Exhibit "C", Paragraph 11)IE) from TIFSUB 
Substation to Plant' s communication interface termination point. 

E) TSP shall provide, install and own fiber optic communication cables between TIFSUB 
Substation and GIFSUB Substation. The fiber optic communication cables will have 
strands of single mode fiber optics to be utilized at 1300nm wavelength for 
communication of protection data and telemetry. TSP-provided fiber optic cable(s) will 
terminate at Generator' s terminating structure(s) located at the Point of Interconnection 
and provide sufficient cable to connect to a Generator-provided, installed, and owned 
fiber optic splice box(es). Generator shall provide, install and own the fiber optic 
communication cable(s) from the Generator' s fiber optic splice box(es) located at the 
terminating structure(s), at the Point of Interconnection, to inside the GIF SUB Substation 
control house. Generator fiber optic cables shall terminate at the fiber optic termination 
panel in the GIFSUB Substation. 

10) System Protection Equipment 
A) Generator shall provide two sets of protective relaying accuracy (C800) current 

transformers on Generator' s 345 kV circuit breakers associated with the protective relaying 
between Plant and the TIFSUB Substation. Each set of current transformers will provide 
signals to independent sets of primary and backup protective relays for the interconnecting 
lead between the GIF and the TIFSUB Substation. The current transformer ratio will be 
approved by the TSP relay protection engineer and reflected on the Generator' s drawings. 

11) Telemetry Requirements 
A) TSP shall furnish a substation SCADA RTU at the TIFSUB Substation. The RTU will be 

multi-port equipped and operate with protocols compatible with TSP. The RTU will be 
equipped to monitor the TIFSUB Substation as outlined in Paragraph 11 and control 
circuit breakers in the TIFSUB Substation. TSP shall also furnish the RTU inputs, such 
as contacts and transducers, in the TIFSUB Substation. Selected real-time data of the 
TIFSUB Substation will be available at TSP's RTU for Generator's use. TSP's RTU will 
be equipped with a DNP-3 "Slave" serial communication port for this purpose. The fiber 
optic cable(s) between the TIFSUB Substation and the RTU or DCS "Mastef' serial 
communication port shall be used for this purpose. 

B) Generator shall furnish Plant data to TSP' s RTU communication port at the TIFSUB 
Substation as referenced below. The Generator's RTU/DCS shall be equipped with a 
DNP-3 "Slave" serial communication port for this purpose. The fiber optic cable 
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between the Plant and the TIFSUB Substation RTU "Master" serial communication port 
shall be used for this purpose. 

C) Generator shall provide Plant data to ERCOT according to ERCOT requirements. TSP is 
not responsible for providing Plant data to ERCOT. 

D) Generator shall provide to TSP at TSP's TIFSUB Substation the following signals 
originating at Generator' s Plant: 
1) Analog Data from Plant 

(i) Kilovolts for the generator bus (A phase scaled as line-to-line). 
(ii) Net megawatts for the generator feeder (three phase). 
(iii)Net megavars for the generator feeder (three phase). 
(iv)Net megavars for the reactive support equipment (three phase)(if any). 
(v) Kilovolts for 345 kV transmission voltage (A phase scaled as line-to-line). 
(vi)Net megawatts and megavars for the 345 kV transmission line (three phase). 
(vii) Frequency at the generating unit 
(viii) Megawatts and megavars for the 345 kV transformer (three phase). 
(ix)Megawatts and megavars for the 24 kV transformer (three phase). 

2) Status Data from Plant 
(i) Status of the 345 kV transmission voltage circuit breakers. 
(ii) Status of all 24 kV circuit breakers. 
(iii) Status of generator automatic voltage regulator (automatic and manual). 

E) TSP will provide to Generator at Generator's GIFSUB Substation the following signals 
originating at TSP's TIFSUB Substation: 
1) Analog Data from TSP Substation Devices 

(i) Kilovolts for the Point of Interconnection (A phase scaled as line-to-line). 
2) Data from TSP Substation Devices 

(i) Status of transmission voltage circuit breakers associated with the generator lead(s). 
(ii) Alarm for failure of Pilot Wire/fiber optic relaying communication channels, if 

applicable. 

12) Supplemental Terms and Conditions 
A) The following drawings are attached and made a part of this agreement as Exhibit "H" -

AttachedDrawings. *ote: The drawings contain a line of demarcation between TSP 
provided facilities and Generator provided facilitiesj. 
3) Basic Offer - CenterPoint Energy 345 kV Development Plan for NRG CBY5/Cedar 

Bayou Plant Generation Project Facility Study - Final Proposed Offer," dated 04-15-
21 ("TIFSUB Substation Development Plan") 

4) Basic Offer - CenterPoint Energy 345 kV One-Line Relaying and Metering Diagram 
for NRG CBY5 Gas/Cedar Bayou Proj ect Standard Generator Interconnection 
Agreement dated 04-15-21, drawing number 1, sheets 1 through 1 of 1. 

B) Contribution in Aid of Construction: 
1) The Generator does not desire any enhancements to TSP' s basic offer interconnection 

facilities and therefore no contribution in aid of construction ("CIAC") of the 
Transmission Interconnection Facilities is required. 

C) Generator acknowledges and agrees that the TIF is designed based on the Plant operating 
at the Planned Capacity by the scheduled Commercial Operation Date specified in 
Exhibit "B". Within the first 12 months following the scheduled Commercial Operation, 
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if the highest level of Actual Capacity is less than the Planned Capacity, the Generator 
shall be responsible for TIF costs, if any, that are determined, solely by the TSP, to have 
been incurred to accommodate Generator' s Planned Capacity, but are then determined to 
not be necessary to accommodate Generator's Actual Capacity. As used here, "Actual 
Capacity" shall mean the Plant' s total Net Dependable Capability, as determined or 
accepted by ERCOT, in accordance with ERCOT Requirements. Generator shall pay 
such costs determined herein within thirty (30) days following the receipt of TSP's 
invoice. 

D) Generator shall deliver to TSP the grant of all necessary land rights, including but not 
limited to, fee ownership, easements, and access agreements, in a written form acceptable 
to and drafted by TSP, the general form of which can be supplied upon request. Terms in 
the general form may only be changed or altered at the discretion of the TSP. 
Additionally, Generator shall secure and maintain access agreements for ingress, egress, 
survey, geotechnical and environmental assessments for TSP on alllands for which land 
rights will be acquired from the effective date of this Agreement until the TIF In-Service 
Date. The aforementioned grant of rights to TSP shall be provided in a manner so as to 
prohibit the delay of TSP' s access to the property to perform its work. Failure of 
Generator to provide the aforementioned grant of rights that results in a delay for TSP to 
perform its work as required under this Agreement, shall not be charged against the TSP. 
TSP shall reimburse Generator up to market value of the acquired land rights necessary 
for the interconnection of the TIFSUB Substation. Market value for easements and fee 
purchases are stipulated as 100% and 180%, respectively, ofthe central appraisal district 
("CAD") market value for the current tax year, unless Generator provides a certified 
appraisal from for the specific land rights acquired prior to TSP's execution of any of the 
general forms and upon approval of the certified appraiser by TSP. The TSP reserves the 
right to secure an additional certified appraisal for the land rights acquired. In the event 
TSP' s appraisal value differs from Generator' s, the two values will be averaged to form 
the basis for market value. 

E) Generator shall provide on its property access roads to the TIF, and the access roads will 
be maintained by Generator in such a manner and condition to allow passage of heavy 
utility vehicles per TSP's specifications. Otherwise, Generator shall provide, or cause to 
be provided, such perpetual easements as reasonably needed by TSP, in a form 
acceptable to TSP and at no cost to TSP, to use and construct access roads from public 
road to the TIF in such a manner and condition to allow passage of heavy utility vehicles. 

F) Miscellaneous 
1) Each Party shall be solely responsible for keeping itself informed of, and 

understanding its respective responsibilities under, all applicable North American 
Electric Reliability Corporation ("NERC") Standards and ERCOT Requirements and 
all valid, applicable laws, rules, regulations and orders of, and tariffs approved by, 
duly constituted Governmental Authorities. 

2) CenterPoint Energy has documented data specifications that define the operational 
data CenterPoint Energy requires to perform real-time monitoring. These 
specifications are incorporated in Section 11 above, Exhibit "F" Transmission and 
Substation Outage and Clearance Coordination Procedures, and Exhibit "G" 
Telemetry Specification. Specific SCADA system requirements are found in Section 
11 above and of Exhibit "G' Specification for Remote Telemetry of a Customer 
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Owned Facility. CenterPoint Energy's periodicity for scanning the data from 
established communication ports and SCADA RTU ports is set in accordance with 
the latest version of Electric Reliability Council of Texas (ERCOT) mapping for 
NERC Reliability Standards IRO-010 and TOP-003 requirements. 

3) If required by TSP, and at no cost to TSP, Generator will provide potable water and 
sewer connections and service at TSP' s fence line for TSP's use. The water and 
sewer connection locations will be designated by TSP and agreed by Generator at a 
later date. Alternately, Generator shall provide access to existing restroom facilities 
and potable water facilities located at the Plant to TSP and TSP' s personnel, 
contractors, subcontractors and agents, provided, that TSP shall be responsible for 
any damage caused to such facilities by such parties. Such access shall be limited to 
personnel engaged in normal operations and maintenance activities. 

4) If required by TSP, and at no cost to TSP, Generator will accept TSP' s storm water 
discharge from the TIFSUB Substation site. 

5) Each Party's personnel, contractors, subcontractors, and agents shall abide by and 
comply with the other Party' s reasonable safety requirements and procedures while in 
areas designated as under that other Party' s control. 

6) In the event that Generator' s personnel, contractors, subcontractors, or agents cause 
delays in the work schedule of TSP, Generator shall reimburse to TSP the additional 
costs associated with such delays within 30 days of receipt of an invoice for such 
costs. 

7) Generator understands and agrees that identification of any, including but not limited 
to stability, oscillation, harmonic, short circuit, over frequency, under frequency, over 
voltage, under voltage, phase imbalance, or geomagnetic disturbance conditions that 
may affect Generator' s Plant and implementation of any associated protective 
measures, are the sole responsibility of Generator. 

8) ERCOT Requirements. 
(i) Unless expressly stated herein, where the ERCOT Requirements are in conflict 

with TSP' s specifications or procedures, the ERCOT Requirements shall prevail. 
(ii) ERCOT requirements currently require installation of power system stabilizers on 

generators. 
(iii)Prior to commercial operation, ERCOT may verify that the Generator is meeting 

ERCOT Requirements, including complying with Guide and Protocol 
requirements on RARF modeling, telemetry and testing, as well as complying 
with reactive standards, the provision of accurate stability models, and the 
installation of power system stabilizers, if required. It should be noted that the 
Generator will not be able to energize the GIF until authorized by ERCOT 
(typically 30 days after the TIF is modeled and energized). Failure to meet these 
ERCOT Requirements may result in delays to commercial operation. 

9) All generator data, including data for stability studies (transient and voltage) and 
subsynchronous resonance data, as required by the ERCOT Requirements, shall be 
provided to ERCOT and the TSP before commercial operation. This data shall be 
updated when the Plant begins commercial operation. Any updates to this 
information will be provided within 60 days to ERCOT and the TSP as changes or 
upgrades are made during the life of the Plant. This requirement applies to all future 
owners of the Plant. The Generator and any future owners of the Plant shall comply 
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with these data requirements along with all applicable NERC Standards. Such 
Standards are subj ect to change from time to time, and such changes shall 
automatically become applicable based upon the effective date of the approved 
change. 

13) Special Operating Conditions, if any, attached: None. 

14) Cost Estimate Differences, if applicable: 
A-) The difference between the estimated cost of the TIF under 4.1.A ($_N/A__3 and the 

estimated cost of the TIF under 4.1.B ($ N/A ) is: N/A , if applicable. 
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Exhibit "I)" 
Notice and EFT Information of the ERCOT Standard Generation Interconnection Agreement 

(a) All notices of an OPERATIONAL nature shall be in writing and/or may be sent between 
the Parties via electronic means as follows: 
IY to NRG Cedar Bayou 5 LLC lf to CenterPoint Energy Houston Electric, LLC 

NRG Cedar Bayou 5 LLC 
Attn: Real Time Desk 
804 Carnegie Center Drive 
Princeton, NJ 08540 
24 Hour Telephone: 713-537-3701 
OperationaFConfirmation Fax (609)524-4540 
E-mail: realtimedesk@nrg.com 

CenterPoint Energy Houston Electric, LLC 
Real Time Operations 
P.O. Box 1700 
Houston, Texas 77251 
24 Hour Telephone (281) 894-0491 

(b) Notices of an ADMINISTRATIVE nature: 
If to NRG Cedar Bayou 5 LLC lf to CenterPoint Energy Houston Electric, LLC 

NRG Cedar Bayou 5 LLC CenterPoint Energy Houston Electric, LLC Attn: Vice President, Asset Management 
910 Louisiana Street Houston, Texas 770002 Manager, Transmission Accounts 

P.O. Box 1700 
With a copy to: Houston, Texas 77251 
NRG Cedar Bayou 5 LLC Phone: (713) 207-5639 
910 Louisiana Street E-mail: Kevin.Sarvis@CenterPointEnergy.com Houston, Texas 77002 
Attn: General Counsel 
(c) Notice for STATEMENT AND BILLING purposes: 
If to NRG Cedar Bayou S UINRG Cedar Bayou lf to CenterPoint Energy Houston Electric, LLC 
Development Company, LLC 

NRG Cedar Bayou 5 LLC 
910 Louisiana Street 
Houston, Texas 77002 
Fax: 713-795-7444 
Attn: Vice President, Asset Management 

With a copy to: 
NRG Cedar Bayou 5 LLC 
910 Louisiana Street 
Houston, Texas 770002 
Fax: 
Attn: General Counsel 

CenterPoint Energy Houston Electric, LLC 
Accounts Payable 
P.O. Box 1374 
Houston, Texas 77251 
Phone: (713) 207-7888 
E-mail: AP.invoices@CenterPointEnergv.com 
Mark Invoices with WF00223773 

(d) Information concerning ELECTRONIC FUNDS TRANSFERS: 
IY to NRG Cedar Bayou 5 LLC lf to CenterPoint Energy Houston Electric, LLC 

Bank Name: Citibank 
City, State New Castle, DE 
ABA No. 021000089 
for credit to: NRG Cedar Bayou 5 LLC 
Account No. To Be Determined 

Chase Bank of Texas 
Houston, Texas 
ABA No. 111000614 
For credit to: 
CenterPoint Energy Houston Electric, LLC 
Account No. 0010-097-0798 
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Exhibit "E" 
Security Arrangement Details 

A) The total estimated proj ect cost to construct the TIF as described in Exhibit "C" (less any 
CIAC amount described in Exhibit C) is approximately $4,900,000.00 (the "Security 
Estimate"). The Security Estimate does not include the estimated cost for obtaining any 
required CCNs for the TIF. The Parties at this time do not anticipate that a CCN is 
required for the construction of the TIF. However, if TSP determines that a CCN is 
required to construct the TIF or any portion thereof, the estimated cost for obtaining the 
CCN will be added to the Security Estimate (with such addition, the "Revised Security 
Estimate"). 

B) In accordance with Section 8.3 of Exhibit A, TSP requires Generator to deliver the 
Security in the form described below in the amount of the Security Estimate or Revised 
Security Estimate by the Scheduled Start Date specified in Exhibit "B." 

C) Generator shall provide the Security in the form of an irrevocable letter of credit in favor 
of TSP issued by a financial institution reasonably acceptable to TSP having a long-term 
debt rating by Moody' s Investor Services of"A3" or better, and Standard & Poor' s long-
term debt rating of"A-" or better. 
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Exhibit "If" 
Reserved for Future Use 

44 
Cedar Bayou 5 SGIA (23INR0029) 

53 



DocuSign Envelope ID: DD732569-F666-4A5B-BDDC-342FAC0C7AF7 

Project No. 35077 
CenterPoint Energy Contract # INT-21-224A 

Exhibit "(Ir" 

Reserved for Future Use 
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Exhibit "II" 
Drawings 
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Exhibit "I" 
Reserved for Future Use 
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Exllibit "J" 
Minimum Acceptable Requirements for 345 kV Substation Construction 

The following CenterPoint Energy minimum acceptable electrical, mechanical, and structural design 
characteristics pertains to the 345 kV substation facilities owned by Generator for interconnection of 
the generation facility known as GIFSUB Substation to the CenterPoint Energy 345 kV TIFSUB 
Substation and the CenterPoint Energy transmission network: 

1. Maximum operating voltage = 362.5 kV. 

2. Impulse level (for equipment not listed below, excluding transformer winding BIL) = 1300 kV BIL. 

3. Bus and switch insulator impulse level (leal<age) = 1300 kV BIL (231 inches). 

4. Apparatus bushing (porcelain insulators, circuit breaker bushings transformer bushings, etc.) impulse 
level (leal<age) = 1300 kV BIL (225 Inches). 

5. If the 345 kV substation facilities owned by Generator for interconnection of the generation facility 
known as GIFSUB Substation will be in a contaminated area, as determined by Generator, all porcelain 
(i.e. insulators, circuit breaker bushings transformer bushings, etc.) shall be coated with a room 
temperature vulcanizing (RTV) silicone rubber. 

6. Phase-to-ground clearance (metal-to-metal) = 105 inches. 

7. Phase-to-phase clearance (metal-to-metal) = 119 inches. 

8. CenterPoint Energy's current standard is to construct 345 kV substation facilities to a minimum 5000 
A continuous rating. The 345 kV lines and equipment in the substation facilities owned by Generator for 
interconnection of the generation facility known as GIFSUB substation are not required to be 5000 A 
minimum. However, operational scenarios after a scheduled outage of equipment in the CenterPoint 
Energy 345 kV TIFSUB substation exist that would result in CenterPoint Energy transmission line network 
load current flowing on the 345 kV transmission lines and substation facilities owned by Generator. 
Therefore, CenterPoint Energy suggests that 345 kV transmission 'loop lines' and substation 'loop bus' 
facilities owned by Generator be 5000 A minimum. 

9. Any 345 kV conductor connections shall utilize a minimum bundled 795 kcmil conductors, including 
but not limited to connections to surge arrestors and CCPD's for the purpose of controlling voltage 
gradient. 

10. The CenterPoint Energy 345 kV TIFSUB substation to be constructed for interconnection of GIFSUB 
substation and CenterPoint Energy transmission network will be designed for a total maximum 
anticipated fault current, including contribution from the Generator generation facility, of 63 kA rms 
symmetrical three phase and single phase, X/R of 17 and a duration of 0.25 seconds. The 345 kV 
substation facilities owned by Generator shall be designed for a total available short circuit current from 
all sources commensurate with the Generator 345 kV transmission line design, generation facility design 
and the CenterPoint Energy 345 kV TIFSUB substation design. 
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11. Normal anticipated wind speed conditions combined with maximum fault current = 15 mph, 63 kA. 

12. Maximum anticipated wind speed conditions combined with reduced fault current (80%) = 120 mph, 
50 kA. 

13. The CenterPoint Energy 345 kV TIFSUB substation bus will not be directly bus connected to the 345 
kV substation facilities owned by Generator for interconnection of the generation facility known as 
GIFSUB substation and therefore the bus height does not need to conform to CenterPoint Energy 
substation bus elevations. 

14. Direct lightning stroke shielding design shall comply with IEEE standard 998. 

15. Substation ground mat and fence grounding system shall comply with IEEE standard 80. 

16 The CenterPoint Energy 345 kV TIFSUB substation will not be adjacent to 345 kV substation facilities 
owned by Generator for interconnection of the generation facility known as GIFSUB substation, and 
therefore the two substation ground mats will not be directly connected together by ground mat 
connections. 

17. The CenterPoint Energy 345 kV TIFSUB substation circuit breaker current transformers (CTs) that 
connect to the CenterPoint Energy protective relaying schemes will be 4000:5 multi-ratio, two CTs per 
bushing, with C800 accuracy at the 3000:5 tap and a rating factor (RF) equal to 2.0. The secondary 
resistance of the CTs shall not exceed 0.0025 ohms per turn. The circuit breaker shall not have a 
capacitor across the interrupters. The interrupting capability and CT ratings of the 345 kV substation 
circuit breakers owned by Generator shall be commensurate with the Generator 345 kV transmission 
line design, generation facility design and the CenterPoint Energy 345 kV TIFSUB substation design. 
CenterPoint Energy will provide information on the minimum interruptible current rating of the breaker 
(63 kAIC or potentially higher) and CT ratio required after project commencement and determination of 
system conditions. 

18. Surge arresters shall be station class with a minimum rated MCOV of 220 kV. 

19. A key interlock system is not permitted on 345 kV equipment. 

20. The use of manually applied grounding devices constructed of conductors and clamps is the norm for 
protective grounding of all de-energized 345 kV electrical apparatus directly connected to the 
CenterPoint Energy transmission system. The use of a 'grounding switch' that is motor operator and is 
electrically interlocked with the 'open' status of appropriate motor operated disconnect switch(es) will 
be considered acceptable to CenterPoint Energy provided drawings (i.e. the motor operator 'grounding 
switch' cannot be closed unless the surrounding motor operated disconnect switches are in the open 
position). This would be verified by CenterPoint Energy's review of substation protection & control 
drawings of the control for the motor operated 'grounding switch' and motor operated disconnect 
switches. Generator would be responsible for the periodic preventive maintenance of the motor 
operated 'grounding switch'. A manually operated 'grounding switch' associated with 345 kV equipment 
is not acceptable to CenterPoint Energy. 
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