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AGREEMENT TO ADOPT SGIA AMENDMENT PROVISIONS

This Agreement to Adopt 5GIA Amendment Provisions {this “Agreement”) is made as of this 25
day of March, 2025 between CenterPoint Energy Houston Electric, LLC {“CenterPaint Energy”) and Sky
Global Power Two, LLC (“Generator”).

CenterPoint Energy and Generator are parties to that certain ERCOT Standard Generation
Interconnection Agreement dated March 25, 2025 (the “SGIA”).

The 5GlA is based on the form standard generation interconnection agreement approved by the
Public Utility Commission of Texas {the “Commission”) on May 16, 2000 in Docket No. 22052 and is the
required form of agreement to be used between transmission service providers (“TSPs”) and power
generation companies “for the interconnection of new generating facilities” with a TSP’s transmission
facilities pursuant to Section 25.195(a) of the Commission’s rules.

Section 25.195(a) of the Commission’s rules authorizes the parties to modify the terms of the
SGIA.

CenterPoint Energy and Generator desire to modify Exhibit A of the SGIA (“Exhibit A”), which
contains the general terms and conditions of the 5GIA, by adopting the amendment provisions set forth
in this Agreement {the “Amendment Provisions”) and to file this Agreement in Project No. 35077.

CenterPoint Energy and Generator, therefore, agree to adopt the following Amendment
Provisions as amendments to Exhibit A:

ARTICLE 1 AMENDMENT PROVISIONS

Section 1.2. Section 1.2 of Exhibit Ais amended to change the defined term te “Commercial Operation
Date” and to replace the words “Generator declares” with the words “Generator notifies TSP.”

Section 1.3. Section 1.3 of Exhibit A is amended to change the Commission rule reference to 25.5{(19).
Section 1.6. Section 1.6 of Exhibit A is amended and restated as follows: ““Facilities Study” shall mean

the Full Interconnection Study Report dated September 30, 2024 prepared by the TSP in response to
Generator’s interconnection request no. 26INR0519.”

Section 1.9. Section 1.9 of Exhibit A is amended to change the Commission rule reference to 25.5(56).
Section 1.13.  Section 1.13 of Exhibit A is amended and restated as follows: “’Plant” shall mean the
electric generation facility and/or energy storage system (as defined in the ERCOT Protocols) owned and

operated by the Generator, as specified in Exhibit “C.*”

Section 1.17.  Section 1.17 of Exhibit A is amended to change the Commission rule reference to
25.191{d){3).

Section 1.19.  Section 1.19 of Exhibit A is amended to change the defined term to “System Security
Screening Study” and to change the Commission rule reference to 25.198(c).



Docusign Envelope |D: 2F708E3E-7813-40E6-ADD3-AE36086FAQ48

Project No. 35077

ARTICLE 2 AMENDMENT PROVISIONS

2.1, Subsections B and C of Section 2.1 of Exhibit A are amended and restated as follows:

Section

B. the TSP may terminate this Agreement (subject to Governmental Authority
approval, if required) immediately upon_written notice to the Generator if {i) all of the
conditions precedent listed in Section 4.3 are not satisfied, and a new In-Service Date is
not established pursuant to Section 4.5, within 12 months after the “Scheduled Start
Date” specified in Exhibit “B” or (ii) the Commercial Operation Date does not, or the
Generator notifies or otherwise informs the TSP that the Commercial Operation Date will
not, occur within one year after the scheduled Commercial Operation Date_reflected in
Exhibit “B”; or

C. either Party may terminate this Agreement for a Default of the other Party in
accordance with Section 10.6.

2.2. Section 2.2 of Exhibit A is amended and restated as follows:

Section 2.

Termination Costs. If a Party elects to terminate this Agreement pursuant to Section 2.1
above, the Generator shall promptly pay all costs incurred {or committed to be incurred)

by TSP for performance under this Agreement (including costs for the design, planning,
licensing, procurement and construction of the TIF and for any upgrades to the TSP
System to meet the requirements of the Plant), as of the date of the other Party's receipt
of such notice of termination. The TSP may immediately exercise its rights under Section
8.3 and Exhibit “E” to recover such costs through the Security described therein; provided,
however, if the Security is insufficient to cover such costs, then the Generator shall
reimburse the TSP for any remaining amounts. In the event of termination by either
Party, both Parties shall use commercially reasonable efforts to mitigate the damages and
charges that they may incur as a consequence of termination. The provisions of Sections
2.2 and 2.3 shall survive termination of this Agreement.

ARTICLE 4 AMENDMENT PROVISIONS

4.2. Section 4.2 of Exhibit A is deleted in its entirety (excluding the section number) and

Section
intentionally left blank to preserve the section numbering in Article 4.

4.3, Section 4.3 of Exhibit A is amended and restated as follows:

Section

Canstruction Commencement. The TSP shall commence design, equipment procurement
and construction of the TIF as socon as practicable after all of the following conditions
precedent are satisfied:

A, The TSP has completed the Facilities Study pursuant to the Facilities Study
Agreement;
B. Approval of the appropriate Governmental Authority has been obtained

for any facilities requiring regulatory approval {including any required CCN approvals);

C. Necessary real property rights, if any, have been obtained;

2
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D. The TSP has received written natice to proceed with design, procurement
and construction of the TIF (the “Notice to Proceed”) from the Generator by the date
specified in Exhibit “B”;

E. The Generator has provided the Security to the TSP in accordance with
Section 8.3 by the date specified in Exhibit “B”; and

F. If a CIAC is specified in Exhibit “C,” the Generator has provided the CIAC
to the TSP in accordance with Section 8.1 by the date specified in Exhibit “B.”

Section 4.5. Section 4.5 of Exhibit A is amended and restated as follows:

Conditions Precedent Delay. To the extent any of the conditions precedent under Section
4.3 is not or cannot be satisfied in time for the TSP to meet the In-Service Date using Good
Utility Practice, the Parties will negotiate in good faith to amend the time schedule in
Exhibit “B” to establish a new In-Service Date.

ARTICLE 6 AMENDMENT PROVISION

6.2. Section 6.2 of Exhibit A is amended and restated as follows:

Section 6.

Control Area. The Parties acknowledge and agree that the location of the TIF and GIF will
be entirely within the ERCOT region and that the ERCOT region constitutes a single Control
Area.

6.7 Section 6.7 of Exhibit A is amended and restated as follows:

Section 6.

On atimely basis, the Plant and Parties shall exchange all information necessary to comply
with ERCOT Requirements. The Plant and Parties shall provide a single point of contact to
CenterPoint Energy, for the purpose of receiving directives on how to operate devices
that regulate transmission voltage and reactive flow, since CenterPoint Energy is
registered with NERC as a Transmission Operator (TOP) and is required to comply with
NERC Standard VAR-001 Voltage and Reactive Control. Updates to the single point of
contact shall be communicated to CenterPoint Energy in a timely manner.

ARTICLE 7 AMENDMENT PROVISION

7.3. Section 7.3 of Exhibit A is amended by replacing the term “System Security Study” with

Section
“System Security Screening Study.”

ARTICLE 8 AMENDMENT PROVISIONS

8.1. Section 8.1 of Exhibit A is amended and restated as follows:

Section

Generator's Cost Responsibility. The Generator will acquire, construct, operate, test,
maintain and own the Plant and the GIF at its sole expense. In addition, the Generator

3
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shall, by the date set cut in Exhibit “B,” make a contribution in aid of construction (“CIAC")
in the amount set cut in and for the TIF facilities described in Exhibit “C,” if any, in
accordance with PUCT Rules.

Section

2.2 and

8.2. Section 8.2 of Exhibit A is amended by replacing the phrase “Section 4.1.B” with “Sections
4.1.B.”
8.3. Section 8.3 of Exhibit A is amended and restated as follows:

Section

Financial Security Arrangements. To secure the Generator's obligation to pay the
termination costs described in Section 2.2 if this Agreement is terminated pursuant to
Section 2.1, the TSP may require the Generator to pay a reasonable deposit or provide
another means of security, to cover the costs of planning, licensing, procuring equipment
and materials, and constructing the TIF. The required security arrangements are specified
in Exhibit “E.” The Generator shall deliver the financial security called for in Exhibit “E”
{the “Security”] to the TSP by the date specified in Exhibit “B.” Within ten business days
after the TSP receives notice of the Commercial Operation Date from the Generator, the
TSP shall return the Security to the Generator. However, the TSP may retain an amount
of the Security to cover the incremental difference between the TSP's actual out of pocket
costs associated with the choice of Section 4.1.B over Section 4.1.A, pending a final PUCT
Order as contemplated in Section 4.1.B(iii). If the Commercial Operation Date for the
Plant does not occur within one year after the scheduled Commercial Operation Date

identified in Exhibit “B” or if this Agreement is terminated in accordance with Section 2.1
and the TIF are not required, the TSP may, in accordance with the provisions of Section
2.2, retain as much of the Security as is required to cover the costs it incurred in planning,
licensing, procuring equipment and materials, and constructing the TIF.  If a cash deposit
is provided as the Security pursuant to Exhibit “E,” any repayment of such cash deposit
shall include interest at a rate applicable to customer deposits as established from time
to time by the PUCT or other Governmental Autherity. If ERCOT requires the TSP to
update the Facilities Study or conduct a new facilities study for the TIF, whether due to a
delay in the Commercial Operation Date or otherwise, the TSP may increase the Security
amount required from the Generator to cover any increase in the estimated cost of the
TIF identified in such updated or new facilities study.

ARTICLE 9 AMENDMENT PROVISIONS

9,1, Subsections B, E and | of Section 9.1 of Exhibit A are amended and restated as follows:

Section 9.

B. Commercial General Liability Insurance including for premises and operations,
providing persenal injury coverage; broad form property damage coverage; broad form
blanket contractual liability coverage (including coverage for the contractual
indemnification); products and completed operations coverage; coverage for explosion,
collapse and underground hazards; independent contractors coverage; coverage for
pollution to the extent narmally available; coverage for punitive damages to the extent
normally available; and cross liability coverage, with minimum limits of One Million
Dollars {$1,000,000) per occurrence/Cne Million Dollars (51,000,000) aggregate
combined single limit for personal injury, bodily injury, including death and property
damage.
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E. The Commercial General Liability Insurance, Comprehensive Automabile Liability
Insurance, and Excess Public Liability Insurance policies shall cover the other Party, its
parent, associated and affiliated companies and their respective directors, officers,
agents, servants and employees {(“Other Party Group”) as additional insured. All policies
shall contain provisions whereby the insurers waive all rights of subrogation in accordance
with the provisions of this Agreement against the Other Party Group, and each Party shall
provide thirty {(30) days advance written notice to Other Party Group prior to anniversary
date of cancellation or any material change in coverage or condition.

I Within ten {10} days following execution of this Agreement, and as soon as
practicable after the end of each fiscal year or at the renewal of the insurance policy and
in any event within ninety {90) days thereafter, each Party shall provide certification of all
insurance required in this Agreement, executed by each insurer or by an authorized
representative of each insurer, or a letter of self-insurance executed by the Party's
authorized representative.

ARTICLE 10 AMENDMENT PROVISIONS
Section 10.5. Section 10.5 of Exhibit A is amended and restated as follows:
Force Majeure.

A. The term “Force Majeure” as used herein shall mean any cause beyond the
reasonable control of the Party claiming Force Majeure, and without the fault or
negligence of such Party, which materially prevents or impairs the performance of such
Party’s obligations hereunder, including but not limited to, storm, floed, lightning,
earthquake, fire, explosion, failure orimminent threat of failure of facilities, manufacturer
or vendor delays in the delivery of procured intercennection facilities or equipment, civil
disturbance, strike ar other labor disturbance, sabotage, war, national emergency, or
restraint by any Governmental Autharity. The term “Force Majeure” also includes any
outage scheduling delays and scheduled outage cancellations (collectively, “Outage
Delays”) caused by ERCOT or other third party that prevent or delay TSP’s TIF construction
activities and any TIF construction delays caused by TSP’s compliance with PURA &
35.005{d).

B. Neither Party shall be considered te be in Default {as hereinafter defined) with
respect to any obligation hereunder {including obligations under Article 4), other than the
obligation to provide the Security or pay money when due, if prevented from fulfilling
such obligation by Force Majeure. A Party unable to fulfill any obligation hereunder
{other than an abligation to provide the Security or pay meney when due) by reason of
Force Majeure shall give notice and the full particulars of such Force Majeure to the other
Party in writing or by telephone as soon as reasonably possible after the occurrence of
the cause relied upon. Telephone naotices given pursuant to this Section shall be
confirmed in writing as soon as reasonably possible and shall specifically state full
particulars of the Force Majeure, the time and date when the Force Majeure occurred
and when the Force Majeure is reasonably expected to cease. The Party affected shall
exercise due diligence to remove such disability with reasonable dispatch but shall not be

5
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required to accede or agree to any provision not satisfactory to it in order to settle and
terminate a strike or other labor disturbance. The In-Service Date will be extended by
one day for each day TIF construction is delayed due to Force Majeure.

10.6. Subsection A of Section 10.6 of Exhibit A is amended and restated as follows:

Section 10.

SGIA.

A. The term “Default” shall mean the failure of either Party to perform any
obligation in the time or manner provided in this Agreement. No Default shall exist where
such failure to discharge an obligation {other than an obligation to provide the Security
or to pay money] is the result of Force Majeure as defined in this Agreement or the result
of an act or omission of the other Party. Upon a Default, the non-defaulting Party shall
give written notice of such Default to the defaulting Party. Except as provided in Section
10.6.B, the defaulting Party shall have thirty {30} days from receipt of the Default notice
within which to cure such Default; provided however, if such Default is not capable of
cure within 30 days, the defaulting Party shall commence such cure within 30 days after
receipt of the Default notice and continuously and diligently complete such cure within
90 days from receipt of the Default notice; and, if cured within such time, the Default
specified in such notice shall cease to exist.

This Agreement and the Amendment Provisions herein are effective as of the effective date of the

CENTERPQOINT ENERGY HOUSTON ELECTRIC, LLC SKY GLOBAL POWER TWO, LLC

Signed by:

| Dt (aresy,

Y b o=
84BFFCOA0SAE4EC. . By: Frcin L i

By: ;
DARIN CARROLL .
Name: Name: Frank L. Rotondi
Title: SVP, Electric Business Title: President & CEQ
6
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CenterPoint
Energy

ERCOT STANDARD GENERATION
INTERCONNECTION AGREEMENT

Between
Sky Global Power Two, LL.C
and
CenterPoint Energy Houston Electric, LLC
for
Sky Global West Houston

March 25, 2025

FIrAL SG1A Sky Global West 1
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ERCOT STANDARD GENERATION INTERCONNECTION AGREEMENT

This Standard Generation Interconnection Agreement is made and entered into this
25th day of March, 2025, between CenterPoint Energy Houston Electric, LLC
(“Transmussion Service Provider”) and Sky Global Power Two, LLC (“Generator™),
hereinafter individually referred to as “Party,” and collectively referred to as “Parties.” In
consideration of the mutual covenants and agreements herein contained, the Parties hereto
agree as follows:

Transmission Service Provider represents that it 1s a public utility that owns and
operates facilities for the transmission and distribution of electricity. Generator represents
that it will own and operate the Plant. Pursuant to the terms and conditions of this
Agreement, Transmission Service Provider shall interconnect Generator’s Plant with
Transmission Service Provider’s System consistent with the Facilities Study Agreement
executed between the Parties on July 16, 2025,

This Agreement applies only to the Plant and the Parties’ interconnection facilities
as identified in Exhibit “C”.

This Agreement shall become effective on M™March 25, 2025, subject to
Governmental Authority approval, if required, and shall continue in full force and effect
until terminated in accordance with Exhibit “A”.

This Agreement will be subject to the following, all of which are incorporated herein:

A. The “Terms and Conditions of the ERCOT Standard Generation Interconnection
Agreement” attached hereto as Exhibit “A”;

B. The ERCOT Requirements (unless expressly stated herein, where the ERCOT

Requirements are in conflict with this Agreement, the ERCOT Requirements shall

prevail);

The PUCT Rules (where the PUCT Rules are in conflict with this Agreement, the

PUCT Rules shall prevail);

The Time Schedule attached hereto as Exhibit “B™;

The Interconnection Details attached hereto as Exhibit “C7;

The notice requirements attached hereto as Exhibit “D”;

The Security Arrangement Details attached hereto as Exhibit “E”;

The Transmission Service Provider’s “Transmission & Substation Qutage and

Clearance Coordination Procedures”, as it may be updated from time to time, the

current version of which is attached hereto as Exhibit “F;

2

Toammo

FIrAL SG1A Sky Global West 3
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I

The Transmission Service Provider’s “Specification for Remote Telemetry of a
Customer Owned Facility”, specification 007-400-02, as it may be updated from
time to time, the current version of which is attached hereto as Exhibit “G’;
Selected drawings related to the interconnection between Plant and Transmission
Service Provider’s System, as they may be updated from time to time, the current
vergions of which are attached hereto as Exhibit “H;

The Transmission Service Provider’s “Specification for Customer-Owned 138kV
Substation Design”, specification 007-231-14, as it may be updated from time to
time, the current version of which 15 attached hereto as Exhibit <17;

The Transmission Service Provider’s “Specification for Installation of Access
Roads, Paving, and Drainage”, as it may be updated from time to time, the current
version of which 1s attached hereto as Exhibit “J”

IN WITNESS WHEREOF, the Parties have executed this Agreement as of the date first
written above in duplicate originals, each of which shall constitute and be an original
effective Agreement between the Parties.

Sky Global Power Two, LLC CenterPoint Energy Houston Electric, LLC

Signed by:

| - AEn (ARES
By: %&Z}%@% By: DM W

Titl President & CEO SVP, Electric Business
itle:

Title:

FINAL SGIA Sky Global VWest 4
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Exhibit “A”
Terms and Conditions of the ERCOT Standard Generation Interconnection
Agreement
ARTICLE 1. DEFINITIONS
Capitalized terms shall have the meanings as set forth below, except as otherwise
specified in the Agreement:

1.1 “CCN” shall mean a Certificate of Convenience and Necessity 1ssued by the PUCT.

1.2 “Commercial Operation” shall mean the date on which Generator declares that the

construction of the Plant has been substantially completed, Trial Operation of the Plant has
been completed, and the Plant is ready for dispatch.

1.3 “Control Area” shall have the meaning ascribed thereto in PUCT Rule 25.5(8) or
11S successor.

1.4 “ERCOT” shall mean the Electric Reliability Council of Texas, Inc.

1.5 “ERCOT Requirements” means the ERCOT Operating Guides, ISO Generation

Interconnection Procedures as well as any other documents adopted by the ISO or ERCOT
relating to the interconnection and operation of generators and transmission systems in
ERCOT as amended from time to time, and any successors thereto. Any requirement in
the foregoing documents imposed upon generation entities or generation facilities shall
become the responsibility of the Generator, and any requirements imposed on transmission
providers or transmission facilities shall become the responsibility of the TSP,

1.6 “Facilities Study” shall have the meaning as described in PUCT Rule 25.198(g) or

1ts successor.

1.7 “Facilities Study Agreement” shall mean an agreement executed by the Parties

relating to the performance of the Facilities Study.

FIrAL SG1A Sky Global West 5
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1.8 “GIF” shall mean Generator’s interconnection facilities as described in Exhibit
LCC‘QJ

1.9 “Good Utility Practice” shall have the meaning described in PUCT Rule 25.5(23)

or 1ts successor.

1.10  “Governmental Authority(ies)” shall mean any federal, state, local or municipal

body having jurisdiction over a Party.

1.11  “In-Service Date” shall be the date, as reflected in Exhibit “B,” that the TIF will be

ready to connect to the GIF.

1.12  “ISO” shall mean the ERCOT Independent System Operator.

1.13  “Plant” shall mean the electric generation facility owned and operated by the
Generator, as specified in Exhibit “C.”

1.14  “Point of Interconnection” shall mean the location(s) where the GIF connects to the

TIF as negotiated and defined by the Parties and as shown on Exhibit “C” of this
Agreement.

1.15  “PUCT?” shall mean the Public Utility Commission of Texas.

1.16  “PUCT Rules” shall mean the Substantive Rules of the PUCT.

1.17 “Reasonable Efforts” shall mean the use of Good Utility Practice and the exercise

of due diligence (pursuant to PUCT Rule 25.196(e)).

1.18 “Svstem Protection Equipment” shall mean those facilities located within the TIF

and the GIF as described in Section 5.6 and Exhibit “C.”

1.19  “System Security Study” shall have the meaning as described in PUCT Rule

25.198(f) or 1ts successor.

FIrAL SG1A Sky Global West 6
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120 “TCOS” shall mean the TSP’s transmission cost of service as allowed by the
applicable Governmental Authority.

1.21  “TIF” shall mean the TSP’s interconnection facilities as described in Exhibit “C”
to this Agreement.

122 “Tnal Operation” shall mean the process by which the Generator is engaged 1n on-

site test operations and commissioning of the Plant prior to Commercial Operation.
1.23  “TS8P” shall mean the Transmission Service Provider.
124 “TS8P System” shall mean the electric transmission facilities, including the TTF, and
all associated equipment and facilities owned and/or operated by the TSP.
ARTICLE 2, TERMINATION

2.1 Termination Procedures. This Agreement may be terminated as follows:

A, the Generator may terminate this Agreement after giving the TSP thirty (30)
days advance written notice; or

B.  the TSP may terminate this Agreement (subject to Governmental Authority
approval, if required) on written notice to the Generator if the Generator’s Plant has not
achieved Commercial Operation within one year after the scheduled Commercial
Operation date reflected in Exhibit “B”; or

C. either Party may terminate this Agreement in accordance with Section 10.6.

2.2 Termination Costs. If a Party elects to terminate the Agreement pursuant to Section

2.1 above, the Generator shall pay all costs incurred (or committed to be incurred) by TSP,
as of the date of the other Party’s receipt of such notice of termination, that are the
responsibility of the Generator under this Agreement. Tn the event of termination by either

Party, both Parties shall use commercially reasonable efforts to mitigate the damages and

FIrAL SG1A Sky Global West ?
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charges that they may incur as a consequence of termunation. The provisions of the
Sections 2.2 and 2.3 shall survive termination of the Agreement.
2.3 Dusconnection. Upon termination of this Agreement, the Parties will disconnect
the GIF from the TIF.

ARTICLE 3. REGULATORY FILINGS
3.1 Filing. The TSP shall file this executed Agreement with the appropriate
Governmental Authority, if required. Any portions of this Agreement asserted by
Generator to contain competitively sensitive commercial or financial information shall be
filed by the TSP identified as “confidential” under seal stating, for the TSP’s showing of
good cause, that Generator asserts such information 1s confidential information and has
requested such filing under seal. If requested by the TSP, Generator shall provide the TSP,
m writing, with the Generator’s basis for asserting that the information referred to 1n this
Section 3.1 1s competitively sensitive information, and the TSP may disclose such writing
to the appropriate Governmental Authority.

3.2  Regulatory Approvals. Unless exempt, the TSP shall timely request ISO and all

regulatory approvals necessary for it to carry out its responsibilities under this

Agreement. Such approvals shall include any CCN required for the construction of the

TIF.
ARTICLE 4, INTERCONNECTION FACILITIES ENGINEERING,
PROCUREMENT, AND CONSTRUCTION
4.1 Options. The Generator shall select one of the following options (subsection A or

subsection B) and include the selected option in Exhibit “B” for completion of the TIF:

FIrAL SG1A Sky Global West 8
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A The TSP shall design, procure, and construct the TIF, using Reasonable
Efforts to complete the TIF by the In-Service Date reflected in Exhibit “B.” The TSP will
utilize its own resources and will contract for additional resources, as reasonably necessary,
to meet the In-Service Date. Such resources shall include, as the TSP believes is reasonable,
use of other contractors, other equipment suppliers, other material suppliers, additional
contract personnel, additional payments to contractors for expedited work, and premiums
paid to equipment and material suppliers for expedited delivery. The TSP shall not be
required to undertake any initiative which 1s inconsistent with its standard safety practices,
its material and equipment specifications, its design criteria and construction procedures,
1ts labor agreements, applicable laws and regulations, and ERCOT Requirements. In the
event the TSP reasonably expects that it will not be able to complete the TIF by the In-
Service Date, the TSP will promptly provide written notice to the Generator and will
undertake Reasonable Efforts to meet the earliest date thereafter.
B. (1) The TSP shall design, procure, and construct the TIF by the In-Service
Date reflected in Exhibit “B.” The Parties acknowledge that the In-Service Date was either
agreed upon through good faith negotiations or designated by the Generator upon failure of
the Parties to agree. In the process of negotiating the In-Service Date, Generator will request
a date upon which it reasonably expects it will be ready to begin use of the TIF and upon
which 1t reasonably expects to begin doing so. Any date designated by the Generator shall
m no event be less than fifteen months from the date that all conditions of Sections 4.2 and
4.3 have been satisfied. The designated In-Service Date will be extended day for day for

each day that the ISO refuses to grant clearances to install equipment. If the TSP fails to
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complete the TTF by the In-Service Date reflected in Exhibit “B,” the TSP shall pay the
Generator liquidated damages in accordance with this Section 4.1.B.

(i1) The Parties agree that actual damages to the Generator, in the event the TIF
are not completed by the In-Service Date, may include (Generator’s fixed operation and
maintenance costs and lost opportunity costs. Such actual damages are uncertain and
impossible to determine at this time. The Parties agree that, because of such uncertainty,
any liquidated damages paid by the TSP to the Generator shall be an amount equal to 2 of
1% of the actual cost of the TTF, per day. However, in no event shall the total liquidated
damages exceed 20% of the actual cost of the TIF. The Parties agree that such liquidated
damages are less than the Generator’s actual damages. The Parties agree that the foregoing
payments will be made by the TSP to the Generator as just compensation for the damages
caused to the Generator, which actual damages are uncertain and impossible to determine
at this time, and as reasonable liquidated damages, but not as a penalty or a method to
secure performance of this Agreement.

(m)  The TSP shall apply to have the full costs of the TTF included in TCOS. Tf
the PUCT issues a final, appealable order excluding from TCOS any portion of the TIF
costs, including higher contractor and vendor costs due to liquidated damage provisions in
those contracts and insurance costs to cover liquidated damages, which costs may have
been reasonably mcurred but which the PUCT finds should not be recovered through
TCOS, the Generator shall reimburse the TSP for such costs in an amount not to exceed
the difference between the TSP’s estimate of the cost of the TLF under section 4.1.A and
the TSP’s estimate of the cost of the TIF under Section 4.1.B as reflected in Exhibit “C.”

Such costs shall be estimated using Good Utility Practice.
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(1v)  No liquwdated damages shall be paid to Generator if the Generator 13 not
ready to commence use of the T1F for the delivery of power to the Plant for Trial Operation
or export of power from the Plant on the In-Service Date, unless the Generator would have
been able to commence use of the TIF for the delivery of power to the Plant for Trial
Operation or export of power from the Plant but for TSP’s delay.

(v) If the In-Service Date has been designated by the Generator upon a failure
of the Parties to agree on the In-Service Date, the TSP may, at its option, require the
Generator to subcontract with the TSP for all or part of the design, procurement and
construction of the TIF in accordance with the TSP’s standard subcontractor agreements.
In such event, the TSP shall be subject to the payment of liquidated damages to the
Generator only if the In-Service Date is not met solely due to the TSP’s failure to complete
the portion of the TTF for which the TSP has retained responsibility. Tt 1s the intent of this
subsection to give the TSP full control of the contents and quality of the TIF. To the extent
the (Generator acts as a subcontractor to the TSP, the following will apply: 1) The
Generator shall engineer, procure equipment, and construct the TIF (or portions thereof)
using Good Utility Practice and using standards and specifications provided in advance by
the TSP; 2) In 1ts engineering, procurement and construction of the TTF, the Generator shall
comply with all requirements of law to which the TSP would be subject in the engineering,
procurement or construction of the TIF; 3) The TSP shall review and approve the
engineering design, acceptance tests of equipment, and the construction of the TIF; 4) The
TSP shall have the right to approve and accept for operation the TIF in accordance with
the standards and specifications provided in advance by the TSP, such approval and

acceptance shall not be unreasonably withheld, conditioned, or delayed; 5) Should any
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phase of the engineering, equipment procurement, or construction of the TTF, including
selection of subcontractors, not meet the standards and specifications provided by the TSP,
and therefore be deemed unacceptable, then the Generator shall be obligated to remedy that
portion of the TIF or selection of subcontractors that is deemed unacceptable, the TSP’s
approval of the Generator’s selection of subcontractors will not be unreasonably withheld,
conditioned or delayed; and 6) Once the TTF 1s accepted for operation by the TSP, then
the TSP shall reimburse the Generator for the reasonable and necessary costs incurred by
the Generator to complete the TIF, not to exceed the amount specified in the subcontract.
Such reimbursement shall be made within thirty days after receipt of the invoice, unless
otherwise agreed to by the Parties.

4.2  Equipment Procurement. If responsibility for construction of the TIF is borne by

the TSP, then the TSP shall commence design of the TTF and procure necessary equipment
within a reasonable time after all of the following conditions are satisfied:

A The TSP has completed the Facilities Study pursuant to the Facilities Study
Agreement;

B. The TSP has received written authorization to proceed with design and
procurement from the Generator by the date specified in Exhibit “B”; and

C. The Generator has provided security to the TSP in accordance with Section
8.3 by the dates specified in Exhibit “B.”

43 Construction Commencement. The TSP shall commence construction of the TIF

as soon as practicable after the following additional conditions are satisfied:
A Approval of the appropnate Governmental Authority has been obtained for

any facilities requiring regulatory approval;
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B. Necessary real property rights, if any, have been obtained;

C. The TSP has received written authorization to proceed with construction
from the Generator by the date specified in Exhibit “B”; and

D. The Generator has provided security to the TSP in accordance with
Section 8.3 by the dates specified in Exhibit “B.”
44  Work Progress. The Parties will keep each other advised periodically as to the
progress of their respective design, procurement and construction efforts. If, at any time,
the Generator becomes aware that the completion of the TTF will not be required until after
the specified In-Service Date, the (Generator will promptly provide written notice to the
TSP of a new, later In-Service Date.

45 Conditions Precedent Delay. To the extent this Agreement incorporates a specified

In-Service Date and the Generator fails to satisfy conditions precedent under Sections 4.2
and 4.3 so that the TSP may meet the In-Service Date, the Parties will negotiate in good
faith to establish a new schedule for completion of the TIF.

ARTICLE 5, FACILITIES AND EQUIPMENT

5.1 Information Exchange. The Parties shall exchange information and mutually agree

upon the design and compatibility of the Parties’ interconnection facilities. The Parties
shall work diligently and in good faith to make any necessary design changes to ensure
compatibility of the GIF to the TSP System.

5.2 GIF Construction. Generator agrees to cause the GIF to be designed and constructed

in accordance with (Good Utility Practice, ERCOT Requirements and the National
Electrical Safety Code 1n effect at the time of construction. Within one-hundred and twenty

(120) days after Commercial Operation, unless the Parties agree on another mutually
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acceptable deadline, the Generator shall deliver to the TSP the following “as-built”
drawings, information and documents for the GIF: a one-line diagram, a site plan showing
the Plant and the GIF, plan and elevation drawings showing the layout of the GIF, a relay
functional diagram, relaying AC and DC schematic wiring diagrams and relay settings for
all facilities associated with the Generator’s main-power transformers, the facilities
connecting the Generator to the main power transformers and the GIF, and the impedances
(determined by factory tests) for the associated main power transformers and the
generators.,

53 TIF Construction. The TSP agrees to cause the TIF to be designed and constructed

mn accordance with Good Utility Practice, ERCOT Requirements and the National
Electrical Safety Code in effect at the time of construction.

54 Equipment Changes. For facilities not described in Exhibit “C.” 1f either Party

makes equipment changes to the Plant, the GIF, the TTF or the TSP System which it knows
will affect the operation or performance of the other Party’s interconnection facilities, the
Parties agree to notify the other Party, i writing, of such changes. Such changes shall be

made in accordance with ERCOT Requirements and coordinated between the Parties.

5.5 Metering, Telemetry and Communications Requirements.

A Metering and telemetry of data will be accomplished in accordance with
ERCOT Requirements. The specific metering, telemetry and communications equipment

to be mstalled and data to be telemetered are described in Exhitat “C.”
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B. At the Point of Interconnection, the metering and telemetry equipment shall
be owned by the TSP. However, the TSP shall provide the Generator with metering and
telemetry values in accordance with ERCOT Requirements.

C. A minimum set of inputs to the telemetry equipment are specified in Exhibit
“C.” Additional sets of inputs may be subsequently mutually agreed upon.

D. The TSP will notify the Generator at least five (5) working days in advance
of any planned maintenance, inspection, testing, or calibration of the metering equipment,
unless otherwise agreed to in writing. The Generator, or its designated representative, shall
have the right to be present for these activities and to receive copies of any documents
related to the procedures and results.

E. Prior to the connection of the GIF to the TIF, acceptance tests will be
performed by the owning Party to ensure the proper functioning of all metering, telemetry
and communications equipment associated with the Point of Interconnection and both
Parties” interconnection facilities, and to verify the accuracy of data being received by the
TSP, the Control Area(s) m which the Plant and the TSP are located and the Generator.
All acceptance tests will be performed consistent with ERCOT Requirements.

F. The TSP shall, in accordance with Good Utility Practice and ERCOT
Requirements, specify communications facilities, including those necessary to transmit
data from the metering equipment to the TSP, that are necessary for the effective operation
of the Plant and the GIF with the TSP System. Such communication facilities shall be
included in Exhibit “C.” The Generator shall make arrangements to procure and bear the

cost of such facilities.
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G. Any changes to the meters, telemetry equipment, voltage transformers,
current transformers, and associated panels, hardware, conduit and cable, which will affect
the data being received by the other Party must be mutually agreed to by the Parties.

H Each Party will promptly advise the other Party if it detects or otherwise
learns of any metering, telemetry or communications equipment errors or malfunctions that
require the attention and/or correction by the other Party.  The Party owning such
equipment shall correct such error or malfunction as soon as reasonably feasible in
accordance with ERCOT Requirements.

3.6 System Protection and Other Contrels Requirements.

A Each Party’s facilities shall be designed to 1solate any fault, or to correct or
isolate any abnormality, that would negatively affect the other Party’s system or other
entities connected to the TSP System.

B. The Generator shall be responsible for protection of 1ts facilities consistent
with ERCOT Requirements.

C. Each Party’s protective relay design shall incorporate the necessary test
switches to perform the tests required in Section 5.6.F. The required test switches will be
placed such that they allow operation of lockout relays while preventing breaker failure
schemes from operating and causing unnecessary breaker operations and tripping the
Generator's units.

D. Recording equipment shall be installed to analyze all system disturbances
in accordance with ERCOT Requirements.

E. Each Party will test, operate and maintain System Protection Equipment 1n

accordance with ERCOT Requirements. Each Party will provide reasonable notice to the
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other Party of any testing of its System Protection Equipment allowing such other Party
the opportunity to have representatives present during testing of its System Protection
Equipment.

F. Prior to the In-Service Date, and again prior to Commercial Operation, each
Party or its agent shall perform a complete calibration test and functional trip test of the
System Protection Equipment. At intervals suggested by Good Utility Practice or at
intervals described in the ERCOT Requirements if so defined therein, and following any
apparent malfunction of the System Protection Equipment, each Party shall perform both
calibration and functional trip tests of its System Protection Equipment. These tests do not
require the tripping of any in-service generation unit. These tests do, however, require that
all protective relays and lockout contacts be activated.
5.7  No Annexation. Any and all equipment placed on the premises of a Party shall be

and remain the property of the Party providing such equipment regardless of the

mode and manner of annexation or attachment to real property, unless otherwise

mutually agreed by the Parties.

ARTICLE 6. OPERATION AND MAINTENANCE
6.1 Operation and Maintenance of Interconnection Facilities. The Parties agree to
operate and maintain their systems in accordance with Good Utility Practice, National
Electrical Safety Code, the ERCOT Requirements, PUCT Rules and all applicable laws
and regulations. Subject to any necessary 15O approval, each Party shall provide necessary
gquipment outages to allow the other Party to perform periodic maintenance, repair or

replacement of its facilities. Such outages shall be scheduled at mutually agreeable times,
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unless conditions exist which a Party believes, 1 accordance with Good Utility Practice,
may endanger persons or property. No changes will be made in the normal operation of
the Point of Interconnection without the mutual agreement of the Parties except as
otherwise provided herein. All testing of the Plant that affects the operation of the Point
of Interconnection shall be coordinated between the TSP, the Control Area(s) in which the
Plant and the TSP are located, and the Generator and will be conducted m accordance with
ERCOT Requirements.

6.2 Control Area Notification. At least six months before Trial Operation, the

Generator shall notify the TSP in writing of the Control Area in which it will be located.
If the Generator elects to be located in a Control Area other than the Control Area in which
the TSP is located, all necessary agreements, including but not limited to remote control
area generator interchange agreements, if applicable, and appropriate measures under such
agreements, shall be executed and implemented prior to the placement of the Plant in the
other Control Area. The Parties will diligently cooperate with one another to enable such
agreements to be executed and implemented on a schedule necessary to meet the Tnal
Operation date specified in Exhibit “B.”

6.3 Land Rights and Easements. Terms and conditions addressing the rights of the TSP

and the Generator regarding any facilities located on the other Party’s property shall be
addressed in a separate, duly executed and recorded easement agreement between the
Parties. Prior to Commercial Operation, the Parties will mutually agree upon procedures
to govern access to each other’s property as necessary for the Parties to fulfill their
obligations hereunder.

6.4 Service Interruption. The Parties recognize that the interruption of service
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provisions of the PUCT Rules give TSP the right to disconnect the TSP System from the
Plant under the conditions specified therein. The Generator will promptly disconnect the

Plant from the TSP System when required by and in accordance with the PUCT Rules and

ERCOT Requirements.
6.5 Switching and Clearance.
A Any switching or clearances needed on the TTF or the GIF will be done in

accordance with ERCOT Requirements.

B. Any switching and clearance procedure necessary to comply with Good
Utility Practice or ERCOT Requirements that may have specific application to the Plant
shall be addressed m Exhibit “C.”
6.6 Start-Up and Svnchronization. Consistent with ERCOT Requirements and the
Parties’ mutually acceptable procedure, the Generator 1s responsible for the proper
synchronization of the Plant to the TSP System.

6.7  Routine Operational Communications. On a timely basis, the Parties shall

exchange all information necessary to comply with ERCOT Requirements.

6.8  Blackstart Operations. If the Plant is capable of blackstart operations, Generator

will coordinate individual Plant start-up procedures consistent with ERCOT Requirements.
Any blackstart operations shall be conducted in accordance with the blackstart criteria
included i the ERCOT Requirements and the TSP Blackstart Plan on file with the ISO.
Notwithstanding this section, the Generator 1s not required to have blackstart capability by
virtue of this Agreement. If the Generator will have blackstart capability, then Generator
shall provide and maintain an emergency communication system that will interface with

the TSP during a blackstart condition.
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6.9 Power System Stabilizers. The Generator shall procure, install, maintain and

operate power system stabilizers if required to meet ERCOT Requirements and as
described in Exhibit “C.”
ARTICLE 7. DATA REQUIREMENTS

7.1 Data Acquisition. The acquisition of data to realistically simulate the electrical

behavior of system components 1s a fundamental requirement for the development of a
reliable interconnected transmission system. Therefore, the TSP and the Generator shall
be required to submit specific information regarding the electrical characteristics of their
respective facilities to each other as described below in accordance with ERCOT
Requirements.

7.2 Initial Data Submission by TSP. The initial data submission by the TSP shall occur

no later than 120 days prior to Trial Operation and shall include transmission system data
necessary to allow the Generator to select equipment and meet any system protection and

stability requirements.

73 Initial Data Submission by Generator. The mnitial data submission by the Generator,
including manufacturer data, shall occur no later than 90 days prior to the Trial Operation
and shall include a completed copy of the following forms contained in the ISO’s
Generation Interconnection Procedure: (1) Plant Description/Data and (2) Generation
Stability Data. Tt shall also include any additional data provided to the ISO for the System
Security Study. Data in the initial submissions shall be the most current Plant design or
expected performance data. Data submitted for stability models shall be compatible with
the ISO standard models. TIf there 13 no compatible model, the Generator will work with

an 1SO designated consultant to develop and supply a standard medel and associated data.
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7.4  Data Supplementation. Prior to Commercial Operation, the Parties shall

supplement their initial data submissions with any and all “as-built” Plant data or “as-
tested” performance data which differs from the nitial submissions or, altermatively,
written confirmation that no such differences exist. Subsequent to Commercial Operation,
the Generator shall provide the TSP any data changes due to equipment replacement,
repair, or adjustment. The TSP shall provide the Generator any data changes due to
equipment replacement, repair, or adjustment in the directly connected substation or any
adjacent TSP-owned substation that may affect the GIF equipment ratings, protection or
operating requirements. The Parties shall provide such data no later than 30 days after the
date of the actual change 1n equipment characteristics. Also, the Parties shall provide to
each other a copy of any additional data later required by the 1SO concerning these
facilities.

7.5  Data Exchange Each Party shall fumish to the other Party real-time and forecasted
data as required by ERCOT Requirements. The Parties will cooperate with one another in
the analysis of disturbances to either the Plant or the TSP’s System by gathering and
providing access to any information relating to any disturbance, including information
from oscillography, protective relay targets, breaker operations and sequence of events
records.

ARTICLE 8. PERFORMANCE OBLIGATION

8.1 Generator’s Cost Responsibility. The Generator will acquite, construct, operate,

test, maintain and own the Plant and the GIF at its sole expense. In addition, the Generator
may be required to make a contribution 10 ard of construction in the amount set out 1 and

for the facilities described in Exhibit “C,” if any, in accordance with PUCT Rules.
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82 TSP’s Cost Responsibility. The TSP will acquire, own, operate, test, and maintain

the TIF at its sole expense, subject to the provisions of Section 4.1.B and the contribution
1 aid of construction provisions of Section 8.1 of this Agreement.

8.3  Financial Security Arrangements. The TSP may require the (Generator to pay a
reasonable deposit or provide another means of security, to cover the costs of planning,
licensing, procuring equipment and materials, and constructing the TIF. The required
security arrangements shall be specified in Exhibit “E.” Within five business days after
the Plant achieves Commercial Operation with respect to the applicable Phase, the TSP
shall return the deposit or security to the Generator relating to such Phase. However, the
TSP may retain an amount to cover the incremental difference between the TSP’s actual
out of pocket costs associated with the choice of Section 4.1.B over Section 4.1. A, pending
a final PUCT Order as contemplated m Section 4.1 B(it). If the Plant has not achieved
Commercial Operation within one year after the scheduled Commercial Operation date
identified in Exhibit “B” or if the Generator terminates this Agreement in accordance with
Section 2.1 and the TTF are not required, the TSP may, subject to the provisions of Section
2.2, retain as much of the deposit or security as is required to cover the costs it incurred in
planning, licensing, procuring equipment and materials, and constructing the TTF.  Tf a
cash deposit is made pursuant to Exhibit “E,” any repayment of such cash deposit shall
include interest at a rate applicable to customer deposits as established from time to time

by the PUCT or other Governmental Authority.
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ARTICLE 9. INSURANCE
9.1 Each Party shall, at its own expense, maintain in force throughout the period of this
Agreement and until released by the other Party the following minimum insurance
coverages, with insurers authorized to do business in Texas:

A Employers Liability and Worker’s Compensation Insurance providing

statutory benefits in accordance with the laws and regulations of the State of Texas. The
minimum limits for the Employer’s Liability insurance shall be One Million Dollars
($1,000,000) each accident bodily injury by accident, One Million Dollars ($1,000,000)
each employee bodily injury by disease, and One Million Dollars ($1,000,000) policy limit
bodily injury by disease.

B. Commercial General Liability Insurance including premises and operations,

personal injury, broad form property damage, broad form blanket contractual liability
coverage (including coverage for the contractual mdemnification) products and completed
operations coverage, coverage for explosion, collapse and underground hazards,
independent contractors coverage, coverage for pollution to the extent normally available
and punitive damages to the extent normally available and a cross liability endorsement,
with minimum limits of One Million Dollars ($1,000,000) per occurrence/One Million
Dollars ($1,000,000) aggregate combined single limit for persenal injury, bodily injury,
including death and property damage.

C. Comprehensive Automobile Liability Tnsurance for coverage of owned,

non-owned and hired vehicles, trailers or semi-trailers designed for travel on public roads,
with a minimum combined single limit of One Million Dollars ($1,000,000) per occurrence

for bodily injury, including death, and property damage.
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D, Excess Public Liability Insurance over and above the Employer’s Liability,

Commercial General Liability and Comprehensive Automobile Liability Insurance
coverage, with a mmimum combined single limit of Twenty Million Dollars ($20,000,000)
per occurrence/ Twenty Million Dollars ($20,000,000) aggregate.

E. The Commercial General Liability Insurance, Comprehensive Automobile
Liability Insurance, and Excess Public Liability Insurance polices shall name the other
Party, its parent, associated and affiliated companies and their respective directors, officers,
agents, servants and employees (“Other Party Group”) as additional insured. All policies
shall contain provisions whereby the insurers waive all rights of subrogation in accordance
with the provisions of this Agreement against the Other Party Group and provide thirty
(30) days advance written notice to Other Party Group prior to anniversary date of
cancellation or any material change in coverage or condition.

F. The Commercial General Liability Insurance, Comprehensive Automobile
Liability Insurance and Excess Public Liability Insurance policies shall contain provisions
that specify that the policies are primary and shall apply to such extent without
consideration for other policies separately carried and shall state that each insured is
provided coverage as though a separate policy had been 1ssued to each, except the insurer’s
liability shall not be increased beyond the amount for which the insurer would have been
liable had only one insured been covered. Each Party shall be responsible for its respective
deductibles or retentions.

G The Commercial (General Liability Insurance, Comprehensive Automobile
Liability Insurance and Excess Public Liability Insurance policies, if written on a Claims

First Made basis, shall be maintained in full force and effect for two (2) years after
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termination of this Agreement, which coverage may be in the form of tail coverage or
extended reporting period coverage if agreed by the Parties.

H. The requirements contained herein as to the types and limits of all insurance
to be maintained by the Parties are not intended to and shall not in any manner, limit or
qualify the labilities and obligations assumed by the Parties under this Agreement.

T Within ten (10) days following execution of this Agreement, and as soon as
practicable after the end of each fiscal year or at the renewal of the insurance policy and in
any event within ninety (90) days thereafter, each Party shall provide certification of all
insurance required in this Agreement, executed by each insurer or by an authorized
representative of each insurer.

I Notwithstanding the foregoing, each Party may self-insure to the extent it
maintains a self-insurance program; provided that, such Party’s senior secured debt 1s rated
at investment grade, or better, by Standard & Poor’s. For any period of time that a Party’s
senior secured debt is unrated by Standard & Poor’s or is rated at less than investment
grade by Standard & Poor’s, such Party shall comply with the insurance requirements
applicable to it under Sections 9.1 A through 9.1.1. In the event that a Party is permitted to
self-insure pursuant to this Section 9.1.J, 1t shall not be required to comply with the
insurance requirements applicable to it under Sections 9.1. A through 9.1.1.

K. The Parties agree to report to each other in writing as soon as practical all
accidents or occurrences resulting in injuries to any person, including death, and any
property damage arising out of this Agreement.

ARTICLE 10. MISCELLANEOQUS

10.1 Governing L.aw and Applicable Tariffs.
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A This Agreement for all purposes shall be construed in accordance with and
governed by the laws of the State of Texas, excluding conflicts of law principles that would
refer to the laws of another jurisdiction. The Parties submit to the jurisdiction of the federal
and state courts in the State of Texas.

B. This Agreement is subject to all valid, applicable rules, regulations and
orders of, and tariffs approved by, duly constituted Governmental Authorities.

C. Each Party expressly reserves the right to seek changes in, appeal, or
otherwise contest any laws, orders, rules, or regulations of a Governmental Authority.

10.2  No Other Services. This Agreement is applicable only to the interconnection of the

Plant to the TSP System at the Point of Interconnection and does not obligate either Party
to provide, or entitle either Party to receive, any service not expressly provided for herein.
Each Party 1s responsible for making the arrangements necessary for it to receive any other
service that it may desire from the other Party or any third party. This Agreement does
not address the sale or purchase of any electric energy, transmission service or ancillary
services by either Party, either before or after Commercial Operation.

10.3  Entire Agreement. This Agreement, including all Exhibits, Attachments and

Schedules attached hereto, constitutes the entire agreement between the Parties with
reference to the subject matter hereof, and supersedes all prior and contemporanecus
understandings or agreements, oral or written, between the Parties with respect to the
subject matter of this Agreement. There are no other agreements, representations,
warranties, or covenants which constitute any part of the consideration for, or any condition

to, either Party’s compliance with its obligations under this Agreement. Notwithstanding
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the other provisions of this Section, the Facilities Study Agreement, if any, 1s unaffected
by this Agreement.

10.4 Notices. Except as otherwise provided in Exhibit “D,” any formal notice, demand
or request provided for in this Agreement shall be in writing and shall be deemed properly
served, given or made 1f delivered in person, or sent by either registered or certified mail,
postage prepaid, overnight mail or fax to the address or number identified on Exhibit “D”
attached to this Agreement. Either Party may change the notice information on Exhibit
“D” by giving five business days written notice prior to the effective date of the change.
10.5 Force Majeure.

A, The term “Force Majeure” as used herein shall mean any cause beyond the
reasonable control of the Party claiming Force Majeure, and without the fault or negligence
of such Party, which matenally prevents or impairs the performance of such Party’s
obligations hereunder, including but not limited to, storm, flood, lightning, earthquake, fire,
explosion, failure or imminent threat of failure of facilities, civil disturbance, strike or other
labor disturbance, sabotage, war, national emergency, or restraint by any Governmental
Authority.

B. Neither Party shall be considered to be 1n Default (as heremafter defined)
with respect to any obligation hereunder (including obligations under Article 4), other than
the obligation to pay money when due, if prevented from fulfilling such obligation by Force
Majeure. A Party unable to fulfill any obligation hereunder (other than an obligation to
pay money when due) by reason of Force Majeure shall give notice and the full particulars
of such Force Majeure to the other Party in writing or by telephone as soon as reasonably

possible after the occurrence of the cause relied upon. Telephone notices given pursuant
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to this Section shall be confirmed in writing as soon as reasonably possible and shall
specifically state full particulars of the Force Majeure, the time and date when the Force
Majeure occurred and when the Force Majeure is reasonably expected to cease. The Party
affected shall exercise due diligence to remove such disability with reasonable dispatch,
but shall not be required to accede or agree to any provision not satisfactory to it in order
to settle and terminate a strike or other labor disturbance.

10.6  Default

A The term “Default” shall mean the failure of either Party to perform any
obligation in the time or manner provided in this Agreement. No Default shall exist where
such failure to discharge an obligation (other than the payment of money) 1s the result of
Force Majeure as defined in this Agreement or the result of an act or omission of the other
Party. Upon a Default, the non-defaulting Party shall give written notice of such Default
to the defaulting Party. Except as provided in Section 10.6 B, the defaulting Party shall
have thirty (30) days from receipt of the Default notice within which to cure such Default;
provided however, if such Default is not capable of cure within 30 days, the defaulting
Party shall commence such cure within 30 days after notice and continuously and diligently
complete such cure within 90 days from receipt of the Default notice; and, if cured within
such time, the Default specified in such notice shall cease to exist.

B. If a Default is not cured as provided in this Section, or if a Default is not
capable of being cured within the period provided for herein, the non-defaulting Party shall
have the right to terminate this Agreement by written notice at any time until cure occurs,
and be relieved of any further obligation hereunder and, whether or not that Party

terminates this Agreement, to recover from the defaulting Party all amounts due hereunder,

FIrAL SG1A Sky Global West 28

37



Docusign Envelope |D: 2F708E3E-7813-40E6-ADD3-AE36086FAS48

plus all other damages and remedies to which it is entitled at law or in equity. The
provisions of this Section will survive termination of this Agreement.

10.7 Intrastate Operation. The operation of the Plant by Generator shall not cause there

to be a synchronous or an asynchronous interconnection between ERCOT and any other
transmission facilities operated outside of ERCOT unless ordered by the Federal Energy
Regulatory Commission under Section 210 of the Federal Power Act. The Parties recognize
and agree that any such interconnection will constitute an adverse condition giving the TSP
the right to immediately disconnect the TTF from the GIF, until such mterconnection has
been disconnected. The Generator will not be prohibited by this Section from
nterconnecting the Plant with facilities operated by the Comision Federal de Electricidad
of Mexico, unless such interconnection would cause ERCOT utilities that are not “public
utilities” under the Federal Power Act to become subject to the plenary jurisdiction of the
Federal Energy Regulatory Commission.

10.8 No Third Party Beneficiaries. This Agreement is not intended to and does not

create rights, remedies, or benefits of any character whatsoever in favor of any persons,
corpeorations, associations, or entities other than the Parties, and the obligations herein
assumed are solely for the use and benefit of the Parties, their successors in interest and,
where permitted, their assigns.

10.9 No Waiver. The failure of a Party to this Agreement to insist, on any occasion,
upon strict performance of any provision of this Agreement will not be considered a waiver
of obligations, rights, or duties imposed upon the Parties. Termination or Default of this

Agreement for any reason by the Generator shall not constitute a warver of the Generator’s
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legal rights to obtain an interconnection from the TSP under a new interconnection
agreement.

10.10 Headings. The descriptive headings of the varous articles and sections of this
Agreement have been inserted for convenience of reference only and are of no significance
1n the interpretation or construction of this Agreement.

10.11 Multiple Counterparts. This Agreement may be executed m two or more

counterparts, each of which is deemed an original but all constitute one and the same
mstrument.

10.12 Amendment. This Agreement may be amended only upon mutual agreement of the
Parties, which amendment will not be effective until reduced to writing and executed by
the Parties.

10.13 No Partnership. This Agreement shall not be interpreted or construed to create an
association, joint venture, agency relationship, or partnership between the Parties or to
impose any partnership obligation or liability upon either Party. Neither Party shall have
any right, power or authority to enter into any agreement or undertaking for, or act on
behalf of, or to act as or be an agent or representative of, or to otherwise bind, the other
Party.

10.14 Further Assurances. The Parties agree to (1) fumish upon request to each other such

further information, (11) execute and deliver to each other such other documents, and (111)
do such other acts and things, all as the other Party may reasonably request for the purpose
of carrying out the intent of this Agreement and the documents referred to in this
Agreement. Without limiting the generality of the foregoing, the TSP shall, at the

Generator’s expense, when reasonably requested to do so by the Generator at any time after
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the execution of this Agreement, prepare and provide such information in connection with
this Agreement (including, if available, resolutions, certificates, opinions of counsel or
other documents relating to the TSP’s corporate authorization to enter into this Agreement
and to undertake the obligations set out herein) as may be reasonably required by any
potential lender to the Generator under a proposed loan agreement. The TSP will use
commercially reasonable efforts to obtamn any opinion of counsel reasonably requested by
Generator, but the TSP shall not be in Default of any obligation under this Agreement if
the TSP 1s unable to provide an opinion of counsel that will satisfy any potential lender to
the Generator. Specifically, upon the written request of one Party, the other Party shall
provide the requesting Party with a letter stating whether or not, up to the date of the letter,
that Party is satisfied with the performance of the requesting Party under this Agreement.

10.15 Indemnification and Liability. The indemnification and liability provisions of the

PUCT Rule 25.202(b)(2) or its successor shall govern this Agresment.

10.16 Consequential Damages. OTHER THAN THE LIQUIDATED DAMAGES
HERETOFORE DESCRIBED, IN NO EVENT SHALL EITHER PARTY BE LIABLE
UNDER ANY PROVISION OF THIS AGREEMENT FOR ANY LOSSES, DAMAGES,
COSTS OR EXPENSES TFOR ANY SPECTAL, INDIRECT, INCIDENTAL,
CONSEQUENTIAL, OR PUNITIVE DAMAGES, INCLUDING BUT NOT LIMITED
TO LOSS OF PROFIT OR REVENUE, LOSS OF THE USE OF EQUIPMENT, COST
OF CAPITAL, COST OF TEMPORARY EQUIPMENT OR SERVICES, WHETHER
BASED IN WHOLE OR IN PART IN CONTRACT, IN TORT, INCLUDING
NEGLIGENCE, STRICT LIABILITY, OR ANY OTHER THEORY OF LIABILITY;

PROVIDED, HOWEVER, THAT DAMAGES FOR WHICH A PARTY MAY BE
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LIABLE TO THE OTHER PARTY UNDER ANOTHER AGREEMENT WILL NOT BE
CONSIDERED TO BE SPECIAL, INDIRECT, INCIDENTAL, OR CONSEQUENTIAL
DAMAGES HEREUNDER.

10.17 Assignment. This Agreement may be assigned by either Party only with the written
consent of the other; provided that either Party may assign this Agreement without the
consent of the other Party to any affiliate of the assigning Party with an equal or greater
credit rating and with the legal authority and operational ability to satisfy the obligations
of the assigning Party under this Agreement; and provided further that the Generator shall
have the right to assign this Agreement, without the consent of the TSP, for collateral
security purposes to aid in providing financing for the Plant, provided that the Generator
will require any secured party, trustee or mortgagee to notify the TSP of any such
assignment. Any financing arrangement entered into by the Generator pursuant to this
Section will provide that prior to or upon the exercise of the secured party’s, trustee’s or
mortgagee’s assignment rights pursuant to said arrangement, the secured creditor, the
trustee or mortgagee will notify the TSP of the date and particulars of any such exercise of
assignment right(s). Any attempted assignment that violates this Section is void and
meffective.  Any assignment under this Agreement shall not relieve a Party of its
obligations, nor shall a Party’s obligations be enlarged, in whole or in part, by reason
thereof. Where required, consent to assignment will not be unreasonably withheld,
conditioned or delayed.

10.18 Severability. If any provision in this Agreement is finally determined to be invalid,
void or unenforceable by any court having jurisdiction, such determination shall not

invalidate, void or make unenforceable any other provision, agreement or covenant of this
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Agreement; provided that if the Generator (or any third-party, but only 1f such third-party
1s not acting at the direction of the TSP) seeks and obtains such a final determination with
respect to any provision of Section 4.1.B, then none of the provisions of Section 4.1 B.
shall thereafter have any force or effect and the Parties’ rights and obligations shall be
governed solely by Section 4. 1. A,

10.19 Comparability. The Parties will comply with all applicable comparability and code
of conduct laws, rules and regulations, as amended from time to time.

10.20 Invoicing and Payment. Unless the Parties otherwise agree (in a manner permitted

by applicable PUCT Rules and as specified in writing in an Exhibit “E” attached hereto),
voicing and payment rights and obligations under this Agreement shall be governed by
PUCT Rules or applicable Governmental Authority.  Invoices shall be rendered to the
paying Party at the address specified on, and payments shall be made 1n accordance with
the requirements of, Exhibit “D.”

10.21 Ceonfidentiality.

A Subject to the exception in Section 10.21.B, any information that a Party
claims 1s competitively sensitive, commercial or financial information under this
Agreement (“Confidential Information”) shall not be disclosed by the other Party to any
person not emploved or retained by the other Party, except to the extent disclosure is (i)
required by law; (i1) reasonably deemed by the disclosing Party to be required to be
disclosed in connection with a dispute between or among the Parties, or the defense of
litigation or dispute; (iii) otherwise permitted by consent of the other Party, such consent
not to be unreasonably withheld; or (1v) necessary to fulfill 1ts obligations under this

Agreement or as a transmission service provider or a Control Area operator including
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disclosing the Confidential Information to the ISO. The Party asserting confidentiality
shall notify the other Party in writing of the information it claims is confidential. Prior to
any disclosures of the other Party’s Confidential Information under this subsection, or 1f
any third party or Governmental Authority makes any request or demand for any of the
information described in this subsection, the disclosing Party agrees to promptly notify the
other Party in writing and agrees to assert confidentiality and cooperate with the other Party
in seeking to protect the Confidential Information from public disclosure by confidentiality
agreement, protective order or other reasonable measures.

B. This provision shall not apply to any information that was or is hereafter in

the public domain (except as a result of a breach of this provision).
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Exhibit “B”
Time Schedule

. Interconnection Option chosen by Generator (check one):
X  Section4.1.A or Section 4.1.B

If Section 4.1.B is chosen by Generator, the In-Service Date(s) was determined by (check one):
(1) _IN/A __ good faith negotiations, or (2) ___N/A  designated by Generator upon failure

1o agree.

2. Generator must deliver each of the following items (collectively, the “Prerequisite Ttems”™) to
TSP by no later than March 31, 2025 (the “Scheduled Start Date™):

A. The Notice to Proceed defined in Section 4.3.D of Exhibit “A™;
B. The CIAC, if any, described in Exhibit “C”; and
C. The Security described in Exhibit “E.”

3. The TIF In-Service Date 13 the later of April 5, 2028 or 36 months after TSP’s receipt of the
Prerequisite Ttems.

Generator (A) acknowledges that ERCOT may impose transmission line outage restrictions on
TSP (the “Outage Restriction™) during the months of May through September of any given
calendar year due to summer load peaks (the “Outage Restriction Period™) and (B) agrees that
if the TTF In-Service Date falls on a date during an Outage Restriction Period, TSP may delay
the TIF In-Service Date to a date no earlier than the end of that Outage Restriction Period.

4. The scheduled Commercial Operation Date is the later of July 5, 2028 or 3 months after the
TIF In-Service Date.

5. The TTF In-Service Date and scheduled Commercial Operation Date shall each be extended
day-for-day for each calendar day that the following milestones are not achieved:

A. TSP has obtained ownership or possession of all necessary land rights, including but not
limited to, fee ownership, easement, road use agreements, letter of non-objection for utility
or pipeline crossing or encroachments, and access agreements in a conveyance form
acceptable by TSP by the date that is 11 months prior to the TIF In-Service Date; and

B. Ifapplicable, Generator has provided and made available to TSP an all-weather, permanent
access road for use by TSP for the construction and future maintenance of the TIF by the
date that 1s 9 months prior to the TTF In-Service Date.

The Parties may change the dates and times in this Exhibit B in accordance with Section 4.5 of
Exhibit “A.”
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Exhibit “C”
Interconnection Details

1) Plant Name: Sky Global West Houston Project (“Plant™).

2) Point of Interconnection Location
A) TSP system side of Plant’s terminating structure inside Generator’s GIFSUB, located

near the intersection of FM 3013 and Gebhardt Rd, Austin County, Texas.

3) Delivery Voltage: 138 kV

2) Number and Size of Generating Unit(s) or Energy Storage Systems
A) Plant will be comprised of sixteen (16) reciprocating engine/generators with a total output

of 324 MW measured at the generator termmals (“Planned Capacity”).

3) Type of Generating Unit

A)

Sixteen MAN 18V S1/60G reciprocating engine/generators rated at approximately 20.4 MW,
The plant will have six 13.8 - 138 kV step-up {main power) transformers.

Natural gas reciprocating engines
Description | Manufacturer | Rating GSU Transtformer
(@97°F) Voltages
Units 1-16 MAN 20.3 MW 13.8-138 kV Natural Gas
Total nominal gross MW: 324 MW

6) Metering Equipment
A) TSP shall provide and install ERCOT Polled Settlement (EPS) primary and check meters,

138 kV instrument transformers and associated wiring required for measuring the output
of the Plant’s generation and auxiliary electrical load at TSP’s TTF Substation. The 138
kV metering istrument transformers for the EPS metering shall be procured by TSP and
owned, maintained, and replaced by TSP. TSP shall install and maintain the metering
system’s components in a manner consistent with ERCOT Requirements and the PUCT
Substantive Rules.

7) Generator Interconnection Facilities (GIF)
A) Generator shall furnish, operate, and maintain a complete generation facility capable of

O

generating the Planned Capacity, including, but not limited to, all generators, power
system stabilizers, generator step-up transformers, protective devices, and other
transformers and associated foundations, the terminating structures, all relays necessary
for the protection, synchronization and coordination of the generators, generator auxiliary
equipment and the disconnect switches and foundations at the Point of Interconnection.
The generation unit(s) shall meet all voltage and reactive requirements as outlined in the
ERCOT Protocol, ERCOT Operating Guides and other binding documents.

Generator shall furnish, own and maintain the connection from Plant’s equipment to Plant’s
terminating structure at the Point of Interconnection, including phase conductors, static
conductors, structure(s), tower fittings, suspension 1nsulators, terminating clamps and line
conductor terminal fittings.
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D) TSP shall provide to Generator the TSP’s alpha/numeric identifiers for incoming 138 kV
transmission lines, the TSP’s alpha/mumeric identifiers for high veltage circuit breakers,
switches, power transformers, generators and certain low side equipment, and the TSP’s
assigned 3-character substation identification for the GIF. The GIF high voltage circuit
breakers, switches, transformers, generators and certain low side equipment shall be
identified with TSP’s identifiers. TSP will develop a substation basic one-line diagram that
includes these identifiers. The Generator shall mark these identifiers on the substation
equipment. TSP may stencil identification numbers on substation equipment and mount
signs, labels, drawings, telephone numbers, and instructions on the GIF. The Generator
shall use TSP’s assigned substation name, or Substation 1D, and equipment identifiers in
discussions with TSP, in GIF Substation drawings and in RARF submittals.

E) Generator shall provide the foundations for Plant’s terminating structures and
disconnecting devices. Generator shall design and mstall the Plant’s termimating
structure(s), and disconnecting devices in accordance with TSP’s conductor loading
requirements.

F) Generator shall connect its generating plant ground mat, directly or indirectly to TSP’s
TIF Substation ground mat. The grounding method shall be designated by the TSP and
descriptions for each method are as follows:

1) Direct method - direct methed should be utilized when Generator’s plant’s proximity
makes directly bonding feasible. To obtain reasonable separation, direct bonding
method shall consist of a minimum of two subgrade grounding connections
originating from (and ending to) different corners of the two grids, in order to
eliminate common meode failure. In this scenario, the two grounding systems are
directly bonded via dedicated grounding conductors of adequate ampacity to establish
electrical bond(s).

2) Indirect method - electrical bonding(s) between the generating plant ground mat and
the TSP’s ground mat established via overhead shield or static wires. The overhead
grounding connections shall consist of static wire(s), of adequate ampacity, and be
continuous throughout all transmission towers, if any, between the TTF and GIF
Substations. The static wires shall be terminated or bonded at both ground mats via
grounding leads (of adequate ampacity), which connect the ground grid to the static
wire(s).

() Electrical charactenistics of the GIF shall be 1n accordance with the most recent version of
TSP’s “Specification for Customer 138 kV Substation Design™ attached as Exhibit “I”
and in particular, the section pertaining to “Generation”.

H) Generator shall provide the 34.5-138 kV step-up transformer with a 138 kV circuit
breaker and disconnect switch for isolation from the TTF Substation.

) Generator shall provide NEMA four-hole pads on Plant’s disconnect switch for
connection to NEMA four-hole pads on TSP’s connecting conductors.

I} Generator shall own all protective relays, instrument transformers, instrumentation, and
control equipment physically located on Plant side of the Point(s) of Interconnection.

8) TSP Interconnection Facilities (T1F)
A) TSP shall complete its entire scope of work on the TIF Substation (except for Punch List
Ttems) including, but not limited to, bus works, supports, structures, circurt breakers,
disconnect switches, relays, and other equipment necessary for protection and
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coordination, controls, and wiring all as necessary to provide an interconnection between

Plant’s generation facilities and TSP’s System; energize the same, and interconnect with

Plant, all as provided herein.

1) Punch List Ttems are defined as those non-material items of work that remain to be
performed 1n order to ensure full compliance with this Agreement. Punch List Ttems
do not include any items of work, alone or in the aggregate, non-completion of which
(1) prevents the TIF Substation from being used for its intended purposes as described
m this Agreement or i accordance with applicable laws; (11) prevents the TIF
Substation from being legally, safely, and reliably placed in commercial operation; or
(ii1) 1n the exercise of reasonable engineering judgment could have an adverse effect
on the operation, efficiency, or reliability of the TIF Substation, or its ability to
transmit the Plant’s power to the ERCOT grid.

B) TSP shall furnish, own, and maintain the connection from TSP’s equipment to Plant’s
terminating structure(s) at the Point of Interconnection, including phase conductors, static
conductors, structures, tower fittings, suspension insulators, terminating clamps and line
conductor terminal fittings with NEMA standard four-hole flat pads for attachment to the
NEMA four-hole pads on Plant’s disconnecting device.

C) TSP shall furnish, own, and maintain the connection from TIF Substation to TSP’s
transmission system.

D) TSP shall develop and nstall transmission improvements that it determines, m its sole
discretion, are reasonably necessary to safely, reliably, and economically integrate the
Plant into the TSP System. TSP MAKES NO PROMISE, REPRESENTATION, OR
WARRANTY AS TO WHETHER THE TSP SYSTEM WILL BE FREE OF
CONSTRAINTS AT ANY TIME, INCLUDING BUT NOT LIMITED TO TIMES
WHEN THE TRANSMISSION IMPROVEMENTS UNDER THIS AGREEMENT ARE
BEING MADE OR AFTER THEIR COMPLETION.

E) TSP shall construct the TIF Substation as shown on the drawing entitled “CenterPoint
Energy 138 kV Development Plan for Sky Global Gas Generation Project Facility
Study,” dated 09-30-2024 (“TTF Substation Development Plan™) and any subsequent
modifications to such drawing(s) made by TSP and delivered to (Generator.

Communications Facilities

A) TSP shall provide and mamntain, at TSP’s expense, a communication circuit for real-time
data transmittal via SCADA equipment from the TIF Substation to TSP’s Energy
Management System.

B) Generator shall provide a fiber optic communication interface device on its end of the
fiber optic cable(s) and TSP will provide a fiber optic communication interface device on
its end of the fiber optic cable(s) associated with the RTU inputs between Plant and the
TIF Substation.

() Generator shall furnish RTU inputs identified in Exhibit “C”, Paragraph 11)D) from the
Plant to the TTF Substation’s communication interface point.

D) TSP shall furnish RTU inputs identified i Exhibit “C”, Paragraph 11)E) from TTF
Substation to Plant’s communication interface termination point.

E) TSP shall provide, install and own fiber optic communication cables between TIF
Substation and GIF Substation. The fiber optic communication cables will have strands
of single mode fiber optics to be utilized at 1300nm wavelength for communication of
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protection data and telemetry. TSP-provided fiber optic cable(s) will terminate at
(Generator’s terminating structure(s) located at the Point of Interconnection and provide
sufficient cable to connect to a Generator-provided, installed, and owned fiber optic
splice box(es). Generator shall provide, install and own the fiber optic communication
cable(s) from the Generator’s fiber optic splice box(es) located at the terminating
structure(s), at the Point of Interconnection, to inside the GIF Substation control house.
Generator fiber optic cables shall terminate at the fiber optic termination panel in the GIF
Substation.

10) System Protection Equipment
A) Generator shall provide two sets of protective relaying accuracy (C800) current

transformers on Generator’s 138 kV circuit breakers associated with the protective relaying
between Plant and the TTF Substation. Each set of current transformers will provide signals
to independent sets of primary and backup protective relays for the interconnecting lead
between the GIF and the T1F Substation. The current transformer ratio will be approved
by the TSP relay protection engineer and reflected on the Generator’s drawings.

11) Telemetry Requirements
A) TSP shall furnish a substation SCADA RTU at the TIF Substation. The RTU will be

C)

multi-port equipped and operate with protocols compatible with TSP, The RTU will be
equipped to monitor the TTF Substation as outlined 1n Paragraph 11 and control circuit
breakers in the TIF Substation. TSP shall also furnish the RTU inputs, such as contacts
and transducers, in the TIF Substation. Selected real-time data of the TIF Substation will
be available at TSP’s RTU for Generator’s use. TSP’s RTU will be equipped with a
DNP-3 “Slave” sertal communication port for this purpose. The fiber optic cable(s)
between the TIF Substation and the RTU or DCS “Master” serial communication port
shall be used for this purpose.

Generator shall furnish Plant data to TSP’s RTU communication port at the TIF
Substation as referenced below. The Generator’s RTU/DCS shall be equipped with a
DNP-3 “Slave” serial communication port for this purpose. The fiber optic cable
between the Plant and the TIF Substation RTU “Master” serial communication port shall
be used for this purpose.

Generator shall provide Plant data to ERCOT according to ERCOT requirements. TSP is
not responsible for providing Plant data to ERCOT.

D) Generator shall provide to TSP at TSP’s TIF Substation the following signals originating

at Generator’s Plant:
1} Analog Data from Plant
(1) Kilovolts for each generator bus (A phase scaled as line-to-line).
(i1) Net megawatts for each generator feeder (three phase).
(ii1)Net megavars for each generator feeder (three phase).
(1v)Net megavars for the reactive support equipment (three phase).
(v) Kilovolts for 138 kV transmission voltage (A phase scaled as line-to-line).
(vi)Net megawatts and megavars for the 138 kV transmission line (three phase).
(vii)  Frequency at the collector bus {or at each generating unit}
(vit) Megawatts and megavars for each 345 kV or 138 kV /345 kV or 12.47 kV
transtormer (three phase).
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2) Status Data from Plant
(1) Status of the 138 kV transmission veltage circuit breakers.
(i1) Status of all 34.5 kV and 12.47 kV circuit breakers for feeders and reactive support
equipment.
E) TSP will provide to Generator at Generator’s GIF Substation the following signals
originating at TSP’s TIF Substation:
1) Analog Data from TSP Substation Devices
(1) Kilovolts for the Point of Interconnection (A phase scaled as Iine-to-line).
2) Data from TSP Substation Devices
(1) Status of transmission voltage circuit breakers associated with the generator lead(s).
(i1) Alarm for failure of Pilot Wire/fiber optic relaying communication channels, if
applicable.

12) Supplemental Terms and Conditions

A) The following drawings are attached and made a part of this agreement as Exhibit “H” —
Attached Drawings. (Note: The drawings contain a line of demarcation between TSP
provided facilities and Generator provided facilities).

1) CenterPoint Energy 138 kV Development Plan for Sky Global Gas Generation
Project Facility Study, dated 09-30-2024.

2) CenterPoint Energy 138 kV One-Line Relaying and Metering diagram for Sky Global
Gas Generation Project Facility Study dated 09-30-2024.

B) Contribution in Aid of Construction:

1) The Generator does not desire any enhancements to TSP’s basic offer interconnection
facilities and therefore no contribution in aid of construction (“CIAC”) of the
Transmission Interconnection Facilities is required.

C) Generator acknowledges and agrees that the TIF is designed based on the Plant operating
at the Planned Capacity by the scheduled Commercial Operation Date specified in
Exhibit “B”. Within the first 12 months following the scheduled Commercial Operation,
if the highest level of Actual Capacity 1s less than the Planned Capacity, the Generator
shall be respensible for TIF costs, if any, that are determined, solely by the TSP, to have
been incurred to accommodate (Generator’s Planned Capacity, but are then determined to
not be necessary to accommodate Generator’s Actual Capacity. As used here, “Actual
Capacity” shall mean the Plant’s total Net Dependable Capability, as determined or
accepted by ERCOT, in accordance with ERCOT Requirements. (Generator shall pay
such costs determined herein within thirty (30) days following the receipt of TSP’s
invoice.

D) Pursuant to Paragraph 5A, Exhibit B, Generator shall deliver to TSP the acquisition of all
necessary land rights, including but not limited to, fee ownership, easements, road use
agreements, letter(s) of non-objection for utility or pipeline crossings and access
agreements, in a written form acceptable to and drafted by TSP, the general form of
which can be supplied upon request. Terms in the general form may only be changed or
altered at the discretion of the TSP. Generator shall exclude, or cause to be excluded, all
property from any existing land lease with fee owner(s) where the TSP requires land
rights to. Additionally, Generator shall secure and maintain access agreements for
ingress, egress, survey, geotechnical and environmental assessments for TSP on all Tands
for which land rights will be acquired from the effective date of this Agreement until the
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E)

F)

TTF In-Service Date. The aforementioned grant of rights to TSP shall be provided in a
manner so as to prohibit the delay of TSP’s access to the property to perform its work.
Failure of Generator to provide the aforementioned grant of rights that results in a delay
for TSP to perform 1ts work as required under this Agreement may impact timelines
described in Exhibit B and shall not be charged against the TSP. TSP shall reimburse
Generator up to market value of the acquired land rights necessary for the interconnection
of the TIF Substation. Market value for easements and fee purchases are stipulated as
100% and 180%, respectively, of the central appraisal district (“CAD”) market value for
the current tax year, unless Generator provides a certified appraisal from for the specific
land rights acquired prior to TSP’s execution of any of the general forms and upon
approval of the certified appraiser by TSP. The TSP reserves the right to secure an
additional certified appraisal for the land nights acquired. In the event TSP’s appraisal
value differs from Generator’s, the two values will be averaged to form the basis for
market value.

Pursuant to Paragraph 5B, Exhibit B, Generator shall provide on its property access roads

to the TTF, and the access roads will be maintained by Generator in such a manner and

condition to allow passage of heavy utility vehicles per TSP’s specifications. In any event
the Generator does not provide said access road(s) to the TIF, Generator shall facilitate
granting of perpetual easement(s) by the fee owner(s) of the property as reasonably
needed by TSP, in a form acceptable to TSP and at no cost to TSP, to use, construct and
maintain access road(s) from public road to the TIF in such a manner and condition to
allow passage of heavy utility vehicles. Failure of Generator to provide a property access
road(s) or granting of rights to TSP for an access road(s) to the TIF for TSP to perform its
work as required under this Agreement may impact timelines described m Exhibit B and
shall not be charged against the TSP,

Miscellaneous

1) Each Party shall be solely responsible for keeping itself informed of, and
understanding its respective responsibilities under, all applicable North American
Electric Reliability Corporation (“NERC”) Standards and ERCOT Requirements and
all valid, applicable laws, rules, regulations and orders of, and tariffs approved by,
duly constituted Governmental Authorities.

2) CenterPoint Energy has documented data specifications that define the operational
data CenterPoint Energy requires to perform real-time monitoring. These
specifications are incorporated in Section 11 above, Exhibit “F” Transmission and
Substation Outage and Clearance Coordination Procedures, and Exhibit “(”
Telemetry Specification. Specific SCADA system requirements are found in Section
11 above and of Exhibit “G” Specification for Remote Telemetry of a Customer
Owned Facility. CenterPoint Energy’s periodicity for scanning the data from
established communication ports and SCADA RTU ports is set in accordance with
the latest version of Electric Reliability Council of Texas (ERCOT) mapping for
NERC Rehability Standards TRO-010 and TOP-003 requirements.

3) Tfrequired by TSP, and at no cost to TSP, Generator will provide potable water and
sewer connections and service at TSP’s fence line for TSP’s use. The water and
sewer connection locations will be designated by TSP and agreed by (Generator at a
later date. Alternately, Generator shall provide access to existing restroom facilities
and potable water facilities located at the Plant to TSP and TSP’s personnel,
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4)
5)

6)

7

8)

9)

contractors, subcontractors and agents, provided, that TSP shall be responsible for

any damage caused to such facilities by such parties. Such access shall be limited to

personnel engaged in normal operations and maintenance activities.

If required by TSP, and at no cost to TSP, Generator will accept TSP’s storm water

discharge from the TTF Substation site.

Each Party’s personnel, contractors, subcontractors, and agents shall abide by and

comply with the other Party’s reasonable safety requirements and procedures while in

areas designated as under that other Party’s control.

In the event that Generator’s personnel, contractors, subcontractors, or agents cause

delays in the work schedule of TSP, Generator shall reimburse to TSP the additional

costs assoclated with such delays within 30 days of receipt of an invoice for such
costs.

Generator understands and agrees that identification of any, including but not limited

to stability, oscillation, harmonic, short circuit, over frequency, under frequency, over

voltage, under voltage, phase imbalance, or geomagnetic disturbance conditions that
may affect Generator’s Plant and implementation of any associated protective
measures, are the sole responsibility of Generator.

ERCOT Requirements.

(1) Unless expressly stated herein, where the ERCOT Requirements are in conflict
with TSP’s specifications or procedures, the ERCOT Requirements shall prevail.

(1) ERCOT requirements currently require installation of power system stabilizers on
generators.

(iit)Prior to commercial operation, ERCOT may verify that the Generator is meeting
ERCOT Requirements, including complying with Guide and Protocol
requirements on RARF modeling, telemetry and testing, as well as complying
with reactive standards, the provision of accurate stability models, and the
installation of power system stabilizers, if required. 1t should be noted that the
Generator will not be able to energize the GIF until authonized by ERCOT
(typically 30 days after the TTF 1s modeled and energized). Failure to meet these
ERCOT Requirements may result in delays to commercial operation.

All generator data, including data for stability studies (transient and voltage) and

subsynchronous resonance data, as required by the ERCOT Requirements, shall be

provided to ERCOT and the TSP before commercial operation. This data shall be
updated when the Plant begins commercial operation. Any updates to this
information will be provided within 60 days to ERCOT and the TSP as changes or
upgrades are made during the life of the Plant. This requirement applies to all future
owners of the Plant. The Generator and any future owners of the Plant shall comply
with these data requirements along with all applicable NERC Standards. Such

Standards are subject to change from time to time, and such changes shall

automatically become applicable based upon the effective date of the approved

change.

13) Special Operating Conditions, if any, attached: None.

14) Cost Estimate Dnfferences, if applicable:
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A) The difference between the estimated cost of the TIF under 4. 1A ($_ N/A ) and the
estimated cost of the TIF under 4.1.B ($_ N/A ) Is: N/A |, if applicable.
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Exhibit “D”
Notice and EFT Information of the ERCOT Standard Generation Interconnection Agreement

the Parties via electronic means as follows:

(a) All notices of an OPERATIONAL nature shall be in writing and/or may be sent between

1f to Sky Global Power Two LLC

Sky Global Power Two LLC

Chief Executive Officer

1302 Waugh Drive #8906

Houston, TX 77019

24 Hour Telephone (713) 410-0200
E-mail frotondi@skyglobalpartners.com

If to Center Point Energy Houston Electric, LLC

CenterPoint Energy Houston Electric, LLC
Real Time Operations

P.O. Box 1700

Houston, Texas 77251

24 Hour Telephone (281) 894-0491

(b) Notices of an ADMINISTRATIVE nature:

1f to Sky Global Power Two LLC

Sky Global Power Two LLC

Chief Operating Officer

1302 Waugh Drive #8906

Houston, TX 77019

24 Hour Telephone (859) 200-4752
E-mail rbirdi@skyglobalpartners.com

If to Center Point Energy Houston Electric, LLC

CenterPoint Encrgy Houston Electric, LLC
Manager, Transmission Accounts

P.O. Box 1700

Houston, Texas 77251

Phone: (713) 207-5639

E-mail: Kevin.Sarvis:@CenterPointEnergy.com

{c)  Notice for STATEMENT AND BILLING purposes:

If to Sky Global Power Two LLC

Sky Global Power Two LLC

VP Administration

1302 Waugh Drive #896

Houston, TX 77019

24 Hour Telephone (713) 444-0729
E-mail kmeorgan@skyglobalpartners.com

If to CenterPoint Energy Houston Electric, LI.C

CenterPoint Energy Houston Electric, LLC
Accounts Payable

P.O. Box 1374

Housten, Texas 77251

Phone: (713) 207-7888

E-mail: AP.invoices@CenterPointEnergy.com
Mark Invoices with WF00223773

(d) Information concerning ELECTRONIC

FUNDS TRANSFERS:

1f to Sky Global Power Two LLC

Bank Name: Wells Fargo Bank, NA
City, State: Houston, Texas

ABA No. 111900659

for credit to:

Sky Global Partners, LLC

Account No.: 2603505310

If to CenterPoint Energy Houston Electric, LLC

Chase Bank of Texas

Houston, Texas

ABA No. 111000614

For credit to:

CenterPoint Encrgy Houston Electric, LLC
Account No. 0010-097-0798

FINAL SGIA Sky Global West

44

53




Docusign Envelope ID: 2F708E3E-7813-40E6-ADD3-AE36086FA949

Exhibit “E”
Security Arrangement Details

A) The total estimated project cost to construct the TIF as described in Exhibit “C” (less any

B)

©)

D)

CTAC amount described in Exhibit C) is approximately $42,876,000 (the “Security
Estimate™). The Security Estimate does not include the estimated cost for obtaining any
required CCNs for the TIF. The Parties at this time do not anticipate that a CCN is
required for the construction of the TIF. However, Generator acknowledges and agrees
that TSP may increase the Security Estimate pursuant to Good Utility Practice at any time
after the date of this Agreement (1) if TSP determines that a CCN 1s required to construct
the TTF or any portion thereof; (11) if new information becomes known that affects the
Security Estimate; or (iii) if changes by TSP or Generator are made to the scope or design
of the TIF (collectively, the “Revised Security Estimate’™). Within 30 days of notification,
Generator shall deliver to TSP additional Security in an amount equal to the Revised
Security Estimate.
In accordance with Section 8.3 of Exhibit A, TSP requires Generator to deliver the
Security 1n the form described below in the amount of the Security Estimate or Revised
Security Estimate by the Scheduled Start Date specified in Exhibit “B.”
[LETTER OF CREDIT OPTION]
Generator shall provide the Security in the form of an irrevocable letter of credit in favor
of TSP issued by a financial institution reasonably acceptable to TSP:
(1) Financial Institution Credit Criteria
(a) Tier 1 capital ratio of 6% or better and Total capital ratio of 8% or better
(b) And one of the following:
(i) “A-" or better rating from S&P or “A3” or better rating from Moody’s
(11) 4 star or better Bauer Financial star rating
[CASH DEPOSIT OPTION]|
Generator shall provide the Security in the form of a cash deposit in U.S. dollars by wire
transfer or other mutually agreeable method, to TSP.
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Exhibit “F”
Transmission and Substation Qutage and Clearance Coordination Procedures
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e CenterPoint. - , L
Energy Transmission & Substation Outage and Clearance Coordination Procedures
CenterPoint Energy Telephone Numbers

Real Time Operations Department (RTO)

RTO System Controller 281-894-0491 (24 hours)
RTO HOTLINE (Emergency) 281-894-1625 (24 hours)

Qutage Scheduling:

Submit request to: QutageRequest@centerpointenergy. com
Outage Questions call 713/207-2714 (Primary) or 713-207-2196

Metering Department:

High Voltage Metering 713-945-6689
Metering Engineering 713-207-6287

Transmission Accounts Representatives:

Nicholas Carroll 713-207-2785
Greg DonCarlos 713-207-3512
Reverteo McHaney 713-207-2263
Tim Raines 713-207-3538

Kevin Sarvis 713-207-5639
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Transmission & Substation Outage and Clearance Coordination Procedures

1. Introduction

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

Applicability

This procedure applies to entities (the Customers) who own high voltage transmission
and/or generation facilities interconnected to CenterPoint Energy Houston Electric,
LLC’s (CNP) 69KV, 138KV, or 345kV transmission system. Customer, as used in this
document, includes the Customer’'s authorized contractors or agents. The Customer
shall ensure that the provisions in this document are applied to facilities that may be
owned by others and that are interconnected to the Customer’s facility at the same
voltage at which the Customer's facility is interconnected to CNP’s transmission
system.

Purpose

The purpose of this document is to facilitate the coordinated operation, outage
coordination, maintenance, design, and modification of the Customer’s high voltage
transmission or generation facilities with CNP facilities.

Copies of This Procedure

The Customer shall keep copies of this procedure in applicable Customer substation
control houses and plant operating centers. This procedure, including forms, may be
reproduced.

Facility Ownership or Name Change

The Customer shall inform CNP of any change in ownership or name of their
interconnected facilities or facilities owned by others that are interconnected to their
facilities.

Procedure Conflicts

Any conflicts between this procedure and the Customer's procedures shall be
thoroughly discussed with appropriate CNP representatives and resolved before
beginning any work.

Equipment Changes

The Customer shall provide all equipment, in accordance with CNP specifications,
whenever changes in CNP transmission system, including monitoring and protection
devices, require changes in the Customer’s interconnected facilities to maintain
compatibility.

The Customer shall provide sufficient notice to CNP of any proposed changes to their
facilities as specified in Section 9 (Equipment Additions, Replacement, Upgrades and
Removal) of this document. This notification shall include providing necessary details,
so that CNP can provide comments based upon a general, functional review. The
Customer shall not procure any equipment or materials or begin any work until all
CNP comments are incorporated or resolved.

3
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@%ﬁ;ﬁ’mﬂh Transmission & Substation Outage and Clearance Coordination Procedures
1.7. Generation Installation and Operation

1.8.

1.9.

1.10.

1.11.

Customers desiring to connect generation that will operate in parallel to CNFP's
transmission system shall file an application with the Electric Reliability Council of
Texas (ERCOT) requesting interconnection in accordance with ERCOT’s Generation
Interconnection Procedure.

The Customer’s generation facility shall be operated in accordance with the ERCOT
Protocols and Operating Guides available at:
http://www.ercot.com/mkirules/nprotocols

hitp://www.ercot.com/mktrules/quides/noperating/cur

Power Factor

The Customer shall provide suitable apparatus to maintain power factor consistent
with the requirements of CNP’s Tariff for Retail Delivery Service.

Voltage Fluctuations

The Customer shall provide suitable apparatus to mitigate voltage fluctuations to
reasonable limits should the Customer's equipment cause voltage fluctuations that
interfere with CNP’s transmission system.

Emergency Response

In an emergency, the Customer shall switch substation equipment, reduce MW
output, change reactive output, or perform other measures as directed by ERCOT or
CNP’s Real Time Operations Department (RTO), to help alleviate the emergency.

CNP may interrupt transmission service to and deliveries from the Customer in the
event of an emergency.

Unplanned Outage Restoration

Customer substations are an integral part of the interconnected transmission system,
and CNP personnel may need to perform switching activities in a Customer substation
to restore service to other customers in a timely manner. Customer actions that delay
such switching activities can result in economic and/or environmental impacts for
neighboring customers and pricing impacts for electricity market participants.

The Customer shall follow the applicable provisions as specified in Section 6
{(Unplanned Qutages) of this document.

Following evaluation of available information, the RTO System Controller shall issue
switching orders to restore CNP transmission lines. Available information may include
Customer reports, CNP field inspections of transmission lines and substations,
lightning data, digital fault recorder data, protective relay data, fault location analysis,
and Traveling Wave System (“TWS”) fault location.

o
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Transmission & Substation Outage and Clearance Coordination Procedures

2. CNP Access to the Customer’s Facilities

2.1.

Authorized Representative of CNP

An authorized representative of CNP shall have access to the Customer’'s premises
for the purpose of performing switching orders, inspecting CNP’s wiring and
apparatus, repairing, erecting, removing, or replacing CNP-owned equipment,
reading CNP meters, performing routine testing of certain Customer equipment,
performing inspections of CNP apparatus and switching following an unplanned
outage of CNP transmission lines, and for all other purposes related to the
interconnection.

3. Communications with CNP

3.1.

3.2.

Operating Personnel Communications

To reduce the possibility of miscommunication that could lead to action or inaction
harmful to the reliability of the Bulk Electric System (BES) CNP shall require operating
personnel that issue an oral two-party, person-to-person Operating Instruction to take
one of the following actions:

+ Confirm the receiver's response if the repeated information is correct.

+ Reissue the Operating Instruction if the repeated information is incorrect or if
requested by the receiver.

+ Take an alternative action if a response is not received or if the Operating
Instruction was not understood by the receiver.

CNP requires operating personnel that receive an oral two-party, person-to-person
Operating Instruction to take one of the following actions:
+ Repeat, not necessarily verbatim, the Operating Instruction and receive
confirmation from the issuer that the response was correct.
+ Request that the issuer reissue the Operating Instruction.

Operating Instruction definition: A command by operating personnel responsible for
the Real-time operation of the interconnected Bulk Electric System to change or
preserve the state, status, output, or input of an Element of the Bulk Electric System
or Facility of the Bulk Electric System.

Real Time Operations Department

RTO operates CNP’s transmission system and coordinates the operation of
interconnected high voltage facilities. RTO provides routine and emergency switching
instructions, issues clearances, and dispatches CNP personnel in response to
electrical outages and problems. The Customer shall schedule planned outages with
RTO and obtain from RTO switching instructions for any equipment at the Customer’s
substation that is directly interconnected with CNP’s fransmission system. Switching
in the Customer's facilities that are remote to the Customer's substation directly
interconnected with CNP’s transmission system does not need to be scheduled. CNP
will notify the Customer one or morg days in advance if switching is required in the
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gsg;‘;;m’m" Transmission & Substation Outage and Clearance Coordination Procedures

3.3.

Customer’s substation for planned transmission line outages or if the Customers
substation will be placed in a single-ended condition.

Scheduling Transmission Equipment Qutages

CNP's substation equipment ocutage scheduling and reporting requirements have
been developed to support ERCOT requirements for scheduling outages on circuit
breakers, bus sections, transmission lines, and transformers that have an operating
voltage of 60kV and higher and to support requirements for scheduling outages of
ERCOT Polled-Settlement (EPS) metering equipment.

The Customer shall contact the RTO Outage Scheduler as shown in Table 1 at the
end of this section to coordinate outages in the substation that is directly
interconnected with CNP’s transmission system. Requests are considered in the
order they are received.

Switching Orders, Clearances - The Customer shall follow switching instructions
provided by the RTO System Controller prior to initiating any switching to remove
equipment from service or return equipment to service in the Customer’s facilities.
The Customer shall request a clearance from the RTO System Controller when
required. A "Switching Order” form and a “Transmission Switching Check List” form
are included in this document. The RTO System Controller can be contacted at 281-
894-0491.

Unplanned Qutages, Emergencies - The Customer shall contact the RTO System
Controller as soon as possible whenever any unplanned tripping of any circuit breaker
operating at a voltage of 60 kV and higher occurs.  An “Unplanned Outage Check
List” form is included in this document. In the event of an unplanned generation
outage, the Customer or his designated representative shall advise CNP’'s RTO
System Controller as soon as possible. In emergency situations, switching may be
performed by a qualified person, which is authorized by the Customer, based upon
switching instructions provided by the RTO System Controller. An “Emergency
Switching Check List” form is included in this document. The RTO System Controller
can be contacted at 281-894-0491 or at the RTO HOTLINE 281-894-1625.

ERCOT Approvals - The RTO System Scheduler will coordinate a review and notify
the Customer whether the outage can be scheduled for the desired day. Transmission
line outages and the energization of new equipment require the approval of ERCOT.
The Customer shall notify the RTO System Scheduler as soon as possible if an
outage is canceled prior to the outage date. The Customer shall immediately notify
the RTO System Controller if an outage is canceled on the day of the outage. CNP
endeavors to notify the Customer as soon as possible when it is deemed necessary
to cancel an outage.

Customer Substation Evacuations — During emergencies requiring evacuation of the
Customer's facility, the Customer shall contact RTO prior to the evacuation and
provide information regarding the operational status of their substation and
associated support facilities, such as substation station service power, battery and
battery charger, and ability for CNSP to access the substation.  The Customer's
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3.4.

3.5.

3.6.

Transmission & Substation Outage and Clearance Coordination Procedures

substation is an integral part of the interconnected transmission system and disabling
them has an impact on the electrical grid.

Transmission Accounts Division

CNP’s Transmission Accounts Division (“Transmission Accounts”) is responsible
for coordinating the Customer's service needs within CNP. Transmission Accounts
representatives endeavor to inform the Customer of long range planned switching
and projects that may affect the Customer's facility.

The Customer shall notify the Transmission Accounts representative as specified in
Section 9 (Equipment Additions, Replacement, Upgrades and Removal) when
equipment additions or removals are planned or when high voltage equipment 60
kV and higher or associated equipment requires modification or replacement. The
Customer shall contact a Transmission Accounts representative to request current
CNP specifications and applicable bills of material for substation equipment
additions and replacement.

Transmission Accounts representatives may be contacted for any guestions
concerning the operation of the Customer’s substation. The Transmission Accounts
representatives are listed on the CenterPoint Energy Telephone Numbers page in
this document.

Substation and Equipment Identification

CNP assigns a substation name, or a Substation |ID of three characters, to identify
the Customer’s substation facility. The Substation 1D is also referred to as the three-
character mnemonic. CNP mounts signs with the substation name or the Substation
ID on a substation control house door and on a substation entrance gate at the
Customer’s facility.

The Customer's high voltage circuit breakers switches, transformers, and certain
low side equipment shall be identified with CNP’s assigned numbers. CNP develops
a substation basic one-line diagram that includes these assigned numbers. CNP or
the Customer shall mark these numbers on the substation equipment. CNP may
stencil identification numbers on substation equipment and mount signs, labels,
drawings, telephone numbers, and instructions on the Customer’s facilities.

The Customer shall use CNP’s assigned substation name, or Substation 1D, and
equipment identification numbers in discussions with the RTO System Controller and
the RTO System Scheduler.

Telephone Lines and Data Communication

The customer is responsible for arrangements with the telephone service provider
to establish a direct dial telephone land line to the customer substation control
cubicle.

9
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Refer to CenterPoint Energy 007-400-02 Specification for Remote Telemetry of a
Customer-Owned Facility for details pertaining to required communications circuits
(i.e., customer provided voice communication and CenterPoint Energy provided
telemetry communications for SCADA, metering, etc.)

Alarm Response

CNP responds to alarms for communication equipment installed to protect CNP
transmission circuits.

The Customer shall report substation alarms to the RTO System Controller
and respond to alarms pertaining to their equipment. A protective relay “CPU
Failure” alarm shall be immediately reported to the RTO System Controller. A “Loss
of DC” alarm shall be immediately reported to the RTO System Controller and
investigated by the customer
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3.8. Outage Scheduling Requirements

Per ERCOT and CNP outage reporting requirements: planned outages on circuit
breakers, transmission lines, and autotransformers that are rated 60 kV and higher
must be submitted to the ERCOT QOutage Coordinator by the CNP RTO QOutage
Coordinator.

Per ERCOT Protocols, planned outages on ERCOT Polled Settlement (“EPS”)
meters and the equipment to which they are connected require a 5 day minimum
notice. A 10 calendar-day minimum notice is required for any modifications to
approved EPS equipment.

Table 1 Planned Outage Scheduling

Equipment Being
Requested

Minimum Advance Notice

Contact

69 kV and 138 kV lines,
single load transformers,
individual breakers and bus
outages of no more than one
day in duration.

No later than 1200 hours
Wednesday two weeks
before the Planned Outage
is to take place.

Outage Scheduler
@
713-207-2196
or
713-207-2714

All transmission line
outages and equipment
outages, including busses,
of up to four contiguous
days duration (daily or
continuous outages).

35 Calendar Days

Outage Scheduler

@
713-207-2196
or
713-207-2714

Any  transmission line
outages andfor equipment
outages, including busses,
of 5 days or longer duration
(daily or continuous)

90 Calendar Days

Outage Scheduler

@
713-207-2196
or
713-207-2714

Amount of time between the request for approval of
the proposed Outage and the scheduled start date of

the proposed Qutapge:

ERCOT shall approve or rcjeet no later than:

Three days

Outage

1800 hours, two days belore the start of the proposed

Between four and eight days

Outage

1800 hours, three days hefore the start of the proposed

Between mne days and 45 days

Four days belore the start of the proposed Qulage

Between 46 and 90 days

30 days belore the start ol the proposed Oulage

Greaier than 90 days

75 days belore the start ol the proposed Oulage
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3.9. Cyber Security Incident

A Cyber Security Incident is a malicious act or suspicious event that disrupts,
or was an attempt to disrupt, the operation of a Bulk Electric System (BES) Cyber
System. A SCADA remote terminal unit (RTU) is an example of a BES Cyber
System.

If the Customer identifies a possible, or verified, Cyber Security Incident
impacting the operation of a CNP-owned BES Cyber System, the Customer
shall contact RTO as soon as practicable.

4. Switching, Clearances, Grounding

4.1.

Billable Costs

Grounding and switching requested by the Customer to be performed during
other than normal working hours is billable to the Customer.

Grounding and switching charges will be waived under the following conditions:

+ The Customer requesting switching or grounding activities by CNP is a
transmission voltage service customer that is interconnected to CNP’s
transmission system through a customer-owned substation; and

+ The requested activities are to allow the Customer to perform
maintenance activities or equipment upgrades on its transmission voltage
facilities within the Customer's substation; and

+ The switching and grounding field activities are requested to occur on a
normal CNP work day, with outages commencing no earlier than 0800,
and outages concluding no later than 1600.

Outages extending beyond the timeframes identified in Section 4.1.2.3 above
{(commencing no earlier than 0800 and concluding no later than 1600) on a
forced basis may result in billing for associated switching and grounding
activities, as determined on a case-by-case basis.

Outages with switching or grounding activities requested for more than two
consecutive days may be subject to charges for each additional consecutive
day, even if the outages occur within the timeframes identified in Section
4.1.2.3 above (commencing no earlier than 0800 and concluding no later than
1600), unless early or intermittent outage restoration is required by ERCOT or
for CNP system requirements.

Questions regarding charges should be directed to the Transmission Accounts
representative.
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4.2. Switching

4.3.

CNP performs necessary switching at the remote end of a CNP transmission
line for outages at the Customer’'s substation that require switching of CNP
transmission lines. CNP provides switching instructions for the high voltage
devices in the Customer’s substation that is directly interconnected with CNP’s
transmission system. Switching instructions are not provided for remote facilities
interconnected to the Customer’s substation that is directly interconnected with
CNP’s transmission system. A “Switching Order” form and a “Transmission
Switching Check List” form are included in this document.

The Customer shall follow switching instructions provided by the RTO System
Controller prior to initiating any switching to remove equipment from service
or return equipment to service in the Customer's facilities. The Customer
shall implement specific procedures for the switching of its facilities. These
procedures shall include a visual check that all phases have fully opened or
closed. A device bearing a Hold Tag shall not be operated under any
circumstances.

The Customer shall provide a Hold Order to RTO for switching at generation
facilities for equipment that interconnects with CNP.

Clearances

A clearance is required for applicable work on high voltage apparatus connected
to CNP ftransmission lines when switching at the remote end of a CNP
transmission line is necessary. Clearances are also issued when the
Customer and CNP will be working on apparatus within the same isolated
area at the Customers facilities. Each party will be issued an individual
clearance.

A clearance is required for applicable work on high voltage apparatus connected
to CNP transmission lines when switching at the remote end of a CNP
transmission line is necessary. Clearances are also issued when the Customer
and CNP will be working on apparatus within the same isclated area at the
Customer's facilities. Each party will be issued an individual clearance.

The Customer shall request a clearance from the RTO System Controller
when required. Personnel authorized by CNP will perform either “trip & hold” or
“‘check for trip & hold” on necessary devices before a clearance will be issued.

A clearance cannot be released by anyone other than the person to whom it was
issued unless uncontrollable circumstances make that impossible. In this
situation, the person’s supervisor may, after informing each member of the crew
that such action is being taken, contact the RTO System Controller to release
the clearance. For field personnel shift changes, the person assuming the
leadership of the work will be issued a new clearance and the person to whom
the clearance was originally issued,will then release the clearance.
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4.4.

4.5.

Grounding

CNP issues clearances, as identified in Section 4.3.1 above, indicating that high
voltage devices have been opened, locked, and tagged to prevent the devices
from operating. After receiving a clearance from the RTO System Controller, if
required, and verifying that the apparatus is de-energized, the Customer shall
install protective grounds on all de-energized electrical apparatus before
applicable work is performed on it. The Customer shall not install protective
grounds on CNP transmission lines or CNP equipment.

When more than one party (e.g., the Customer and CNP) will be working on
apparatus within the same isolated area at the Customer’s facilities, each party
shall install their own individual grounds before applicable work is performed.

The Customer may perform work on the control circuits and mechanisms of a
device without grounding the apparatus, if such work can be performed without
risk of contact with primary voltages. Grounds may be temporarily removed if
required by testing procedures.

Before a grounding device is attached to any Customer high voltage bus work,
the Customer shall first test the bus work to confirm that it is de- energized.
Grounds shall be placed such that the operation of a switching device cannot
remove their protection.

The clamps and conductors of grounding devices used by the Customer shall be
designed for the available fault current.  Grounding devices shall be inspected
for broken strands and loose connections.  The surface of the ground clamps
shall be clean of corrosion and oxides.

Grounding devices used by the Customer for high voltage bus work shall be
installed and removed with the use of applicable live line tools.  Grounding
devices shall be securely connected at the ground end before connection is
made to the Customer high voltage bus work. Grounds shall be removed by first
detaching the connection at the conductor and, then, detaching the connection
at the ground end. When grounding to a steel structure, the ground shall not
be applied to a flat surface unless an appropriate flat surface clamp is used.

CNP does not ground Customer-owned substation equipment except for work
being performed by CNP.

Switching 345 kV Facilities Equipped with Ferroresonance
Protection

Ferroresonance protection is installed whenever a wound potential transformer
(PT) is connected to 345 kV and the possibility of a ferroresonance condition
occurring exists. If applicable, the Customer shall implement specific procedures
for switching 34% kV equipment that has ferroresonance protection installed.

Procedures shall include the following:
14
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1. Place the sync handle in position for the last breaker that will be
opened.

2. Monitor the three potential lights located on the control panel inside
the control house before and after the last breaker is opened.

a. If one or more of the lights do not dim immediately but gets
brighter immediately close the last breaker opened to
reenergize the bus and investigate the ferroresonance
protection

b. If all lights dim immediately reset the targets (flags) on the
ferroresonance protection relays

c. If relay targets did not operate investigate the ferroresonance
protection circuit

4.6. Terminology for Switching Orders

Time - Military time, or 24-hour clock, based on prevailing Central Time.
Check Ring for Close - Verify by visual inspection that all devices in the ring
are in the closed position.

Remove / Roll Loads - Remove all loads connected to a power transformer.
This may be done by tripping applicable low side breakers or by rolling load to
an adjacent transformer and tripping applicable low side breakers.

Trip - Initiate and complete an opening operation on

a device.

Close - Initiate and complete a closing operation on a device.

Hold Tag - A tag placed on a device to indicate the equipment shall not be
allowed to change operating state. The tag shall indicate the party who placed
the tag.

Trip and Hold - Trip device, physically or mechanically {e.g., affix
padlock) disable device from closing, and place a Hold Tag on the device.
Check for Trip and Hold - Verify by visual inspection that a device is in the
trip position and place a Held Tag on the device.

Secure Against Operation (SAQ) - Physically, mechanically, or electrically
disable a device (e.g., a motor operated disconnect switch) to prevent it from
operating.

Secondary Potential Fuse (SPF} - Remove and tag fuses on the secondary
side of potential devices to prevent the possibility of back energizing isolated
equipment.
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4.7. Switching Order

SWITCHING
ORDER # CLEARANCE #
SUBSTATION [SSUED RELEASED
EQUIPMENT ISP, ISP,
ouT RESTORE TIME TIME
ISP DIS. DATE DATE
TIME TIMI ISSUCD TO
DATE DATLE NUMBLER OF MEN AND GROUNDS
LXLC. BY LXLC. BY ON
TIME TIME
INSTRUCTIONS

SWITCHING PROCEDURES DISCLUSSEDD
WITH ALL MEMBERS OF CREW: Y N

CREW INITIALS
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4.8. Transmission Switching Check List

The following basic procedures are for the day of the switching after the outage
has been scheduled with and authorized by the RTO System Scheduler (713-
207-2196). This applies to the Customer’s substation that is directly interconnected
with CNP’s transmission system.

71 Call the RTO System Controller at 281-894-0491 and request a Switching Order
i~ Provide name, company affiliation, and telephone number
| . Provide Substation 1D
i_ Describe reason for request
L Fill out Switching Order
O Record the Switching Order number
O Record start time provided by the RTO System Controller
O Record the RTO System Controller's name
(| Record the instructions to take equipment OUT
r Repeat the instructions
I Execute the Switching Order placing Hold Tags where appropriate
L Call the RTO System Controller when the instructions have been completed
 Report the actual completion time
L Record the completion time provided by the RTO System Controller on Switching
Order
L Request a Clearance if necessary
71 Provide the number of personnel in the crew
T Provide the number of and location of grounds
O Verify apparatus is de-energized with a hot line indicator
LI Install protective grounds when required
r Perform work
[ Remove protective grounds if installed
|| Call the RTC System Caontroller to request to RESTORE equipment
i Report whether mare than cne Hold Tag is on any device
i Provide Clearance number if applicable
_i Provide the number of personnel in the crew clear of the apparatus
1 Provide the number of grounds removed
I” Provide the Switching Crder number
L Fill gut Switching Order
_i Record start time provided by the RTO System Controller
.1 Record the RTO System Controller's name
T Discuss performing Switching Order instructions in reverse order
|.. Alert all personnel to move to a safe distance from apparatus being energized
| - Execute the Switching Order removing Hold Tags where appropriate
= Call the RTC System Caontroller when resteration has been completed
i Report the actual completion time
[ Record the completion time provided by the RTO System Controller on Switching Order
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5. Outage Scheduling Check List

5.1. Outage Scheduling Check List
The following instructions are for scheduling transmission equipment outages.
This applies to the Customer’s substation that is directly interconnected with CNP’s
transmission system. Please refer to the "Outage Scheduling Requirements”
outlined in Section 3 (Communications with CNP) of these procedures.
. Submit the following form to
OutageRequest@centerpointenergy.com
Call 713-207-2714 (Primary) or 713-207-2196 for outage
questions.
Provide the following information:
SUBMITTAL VERSION CUSTOMER Substation
DATE: i NAME MNEMONIC:
REQUESTED Office # ON SITE Office #
BY: Cell Phe CONTACT Cell Phe
sTART | sTART | EnD | ewp |oAwy-D emengency | VO
EQUIPMENT | oare | Time | oarte | mme | cont-c| WV nmum::ﬁ: REASON FOR OUTAGE/REMARKS

All Outage Requests should be e-mailed to OutageRequest@centerpointenargy.com For Questions call 713-207-2714 (fax# 713-207-2571)

Please make a courtesy phone call if a revision has changed the original submittal.

CNP will

contact the "Requestor” if additional data is required.
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6. Unplanned Outages

6.1.

6.2.

Unplanned Outages

ERCOT Protocols require that CNP notify ERCOT of all unplanned transmission
outages.

The Customer shall contact the RTO System Controller as soon as possible
whenever any unplanned tripping of any high voltage (60 kV and higher) circuit
breaker occurs. CNP crews will be dispatched when high voltage circuit breakers
remain open in the Customer’s substation that is directly interconnected with
CNP’s transmission system. CNP crews will reset relay targets except in
emergency situations. An “Unplanned Qutage Check List” form is included in this
procedure.

CNP crews are not dispatched when high voltage circuit breakers remain open
in a remote, non-CNP substation connected to the Customers substation, but
not directly interconnected with the CNP system. In such a case, the Customer
shall discuss and evaluate the event with the RTO System Controller. The
Customer shall notify the RTO System Controller prior to any switching.

In the event of an unplanned generation outage, the Customer or his designated
representative shall advise CNP’s RTO System Controller as soon as possible.

Unplanned Outages of 345 kV Facilities Equipped with
Ferroresonance Protection

Ferroresonance protection is installed whenever a wound PT is connected to
a34% kV and the possibility of a ferroresonance condition occurring exists. If
applicable, the Customer shall implement specific procedures for unplanned
tipping of 345 kV eqguipment that has ferroresonance protection installed.
Procedures shall include the following:

71 Visually inspect the three potential lights located on the control panel inside the control
house
[ If one or mare of the lights are bright and not dim
L Open all the breaker disconnect switches to isolate the potential transformers
L Disconnect/Remove the PTs from service on the phases with the bright lights
L If one or mare of the lights are dark and not dim
I Open all the breaker disconnect switches along the affected bus
C Discannect/Remove the PTs from service on the phases with the dark lights
C If remote monitoring of potential transformer voltages indicated a ferroresonance
condition accurred
C Open all the breaker discannect switches to isolate the potential transformers
L Disconnect/Remove the PTs from service on the phases that indicated
ferroresonance
C If all lights are dim
L Reset the targets on the ferroresonance protection relays
L If relay targets do not indicate proper action
L Investigate the ferroresonance protection circuit
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BY:

6.3. Emergency Switching

In emergency situations, switching may be performed prior to a CNP crew arriving
at the Customer's substation. A qualified person, authorized by the Customer, may
operate breakers and switches based upon switching instructions provided by the
RTO System Controller. Prior to switching, all relay trip targets shall be reset after
the Customer has recorded them and reported them to the RTO System Controller.
All personnel shall move to a safe distance from apparatus being energized prior
to switching. An "Emergency Switching Check List” form is included in this
procedure.

The following instructions are for whenever an unplanned tripping of a transmission
service voltage breaker occurs.

UNPLANNED QUTAGE CHECK LIST

71 Call the RTO System Controller at 281-854-0461
L Pravide the following information to the RTO System Controller
i Your name, company affiliation, and telephone number
1 Substation 1D
i1 Nature of the problem
r Time of outage
Status of all breakers and switches (i.e., open, closed, tagged)
i) Cause of the event if known
Fault location and faulted equipment if known
Fires and their proximity to energized equipment
Plant and substation entry constraints (e.g., chemical releases)
~ Record the RTO System Controller's name
[ Investigate and provide the following information to the RTO System Controller
I Cause of the event if found during investigation
| Fault location and faulted equipment if found during investigation
C Number of trip operations for each breaker (i.e., change in breaker veeder reading)
L Relay trip and alarm targets - Do not reset targets
I Discuss outage with CNP crews
- CNP crews record and reset relay trip targets
L CNP crews record breaker veeder readings
— Resolve cutage and complete any necessary corrective action
7 Call the RTO System Controller at 281-894-0461 to request to RESTORE equipment
C Record the instructions to RESTORE equipment
L Repeat the instructions
. Execute the instructions
C Call the RTO System Controller when instructions have been completed

DATE:
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6.4. EMERGENCY SWITCHING CHECK LIST

The following basic procedures are for emergency situations. Contact the RTO
System Controller at one of the following telephone numbers.

I Call the RTO System Controller HOTLINE at 281-894-1625
C Provide the following information to the RTO System Controller
O Your name, company affiliation, and telephone number
M Substation ID_ Nature of the problem
r Time of outage
r Status of all breakers and switches (i.e., open, closed, tagged)
0 Cause of the event if known
|| Fault location and faulted equipment if known
r Fires and their proximity to energized equipment
Plant and substation entry constraints (e.g., chemical releases)
Relay trip and alarm targets
M Record the RTO System Controller’s name
M Record the instructions to RESTORE equipment
0 Reset relay trip targets
0 Execute the instructions
LI Call the RTO System Controller at 281-894-0491 when instructions have been completed

BY: DATE:
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6.5. Other Emergency Conditions

Customer substations are an integral part of the interconnected transmission system
and disabling them has an impact on the electrical grid. In certain emergency
situations, the Customer may evacuate or shut down their facility. In such cases, the
Customer shall endeavor to keep the portion of their substation that is directly
connected to the transmission grid in service, unless specifically directed otherwise
by the RTO System Controller or ERCOT. The Customer shall not disable A/C power
to the DC battery system charger or any protection system components, unless
specifically directed otherwise by the RTO System Controller.

7. Generation Operation

7.1

7.2.

Applicability

This section applies only if the Customer operates electric generating facilities and
participates in the wholesale transmission market. The Customer shall follow the
ERCOT Operating Guides and ERCOT Protocols or other regulatory requirements
that apply to their facilities.

Unit Operation

Where CNP owns the interconnecting substation and there is not an in-line breaker
to synchronize a generating unit, the Customer has control of CNP’s substation
breakers that are functioning as generator breakers. CNP has operational control
of the disconnect switches associated with these breakers.

The Customer shall always have generation control personngl on duty at the
generating unit site that the generating units are on-line.

The Customer or Customers representative shall notify the RTO System
Controller (281-894-0491) immediately before a unit is synchronized and
connected to CNP’s transmission system.

The Customer shall operate units to support the transmission system voltage by
regulating reactive power output up to levels demonstrated in the ERCOT tests as
required in the ERCOT Protocols. The Customer shall maintain the ERCOT
specified voltage level unless otherwise directed by the RTO System Dispatcher
or ERCOT.

The Customer's voltage regulators, speed governors, and power system
stabilizers, if required by ERCOT, shall be in service whenever generating units are
on-line. The Customer shall immediately notify ERCOT whenever a voltage
regulator, speed governor, or power system stabilizer is taken out of service or
placed back in service. The Customer shall maintain settings as close as
practical to five percent speed regulation.

The Customer shall maintain generating units on-line during system frequency and
voltage excursions per ERCOT Operating Guides:
www.ercot.com/mktrules/quides/noperating/cur .

23
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8. Protective Relaying and Control

8.1.

8.2,

8.3.

8.4.

Settings for Relays Installed for the Protection and Automatic
Reclosing of CNP Transmission Lines

CNP calculates and implements all settings for the Customer’s relays installed for
the protection and automatic reclosing of CNP transmission lines and for the
Customer's relays installed to prevent back-energizing CNP’s system from
generation installed on the low side of the Customer’s power transformers. On a
case-by-case basis, CNP may issue settings for other relays owned by the
Customer. The relay settings implemented by CNP for the Customer’s relays will
be provided to the Customer upon request.

Applicable Relay Settings

The Customer shall provide CNP with the settings of the Customer’s relays that trip
or close the Customers high voltage (60 kV and higher) circuit breakers. The
Customer shall provide to the Transmission Accounts representative any proposed
settings changes for such relays for CNP’s review.

Communications Connections to Electronic Devices

An electronic device that can directly or indirectly trip a circuit breaker connected
to a CenterPoint Energy transmission circuit (i.e., transmission line protective relay,
transformer bus protective relay, local breaker failure relay, etc.) is not allowed
to be monitored via routable protocol communication (i.e., Ethernet), serial or dial-
up communication by customers connection directly to the device. Data from these
electronic devices can be provided to the customer via the CenterPoint Energy
SCADA RTU (CenterPoint Energy 007-400-02 Specification for Remote Telemetry of a
Customer-Owned Facility) or the customer may install separate devices for
monitoring purposes.

Maintaining Levels of Protection

The Customer shall not disable a single level, or multiple levels, of protection
that results in no protection for an energized element, such as, a transmission line,
high voltage bus, or transformer.

The Customer shall immediately notify the RTO System Controller whenever the
Customer becomes aware of an energized element that has no protection.

The Customer shall immediately notify the RTO System Controller of a protective
relay "CPU Failure” alarm or when a protective relay is found powered down, or out
of service.
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9. Equipment Additions, Replacement, Upgrades and Removal

9.1.

9.2.

Equipment Changes

The Customer shall notify the Transmission Accounts representative with sufficient
notice to meet the timeline and data reporting requirements in Table 2 below when
equipment additions or removals are planned or when high voltage equipment or
associated equipment requires modification or replacement. The Customer shall
notify the Transmission Accounts representative prior to performing functional
testing and allow CNP to witnhess the testing.

The Customer shall provide equipment and installation, including testing and
inspections, per applicable CNP specifications and bill of materials. The Customer
shall provide necessary details, such as drawings, specifications, and manufacturer
type and catalog number, for CNP's review. All CNP comments shall be
incorporated or resolved before any equipment or materials are procured or any
work is begun.

ERCOT Protocols require that all changes to equipment rated at 60 kV and above
be communicated by CNP to ERCOT prior t0 the in-service date as specified in
Table 2 below.

ERCOT only approves energization requests when the transmission element is
satisfactorily modeled in the ERCOT Network Operations Model.

Maodification, Repair, and Replacement of Customer Equipment

CNP notifies the Customer of problems in their facilities of which CNP becomes
aware. The Customer shall provide any needed equipment modifications, repairs,
or replacement as soon as practicable. The Customer shall replace equipment
that CNP demonstrates is no longer maintainable. On a case-by- case basis, the
Customer and CNP shall develop the responsibilities for the modification, repair,
and replacement of this equipment.

Industry experience may dictate that certain equipment be modified, repaired, or
replaced due to manufacturing defects or unacceptable failure rates and
consequences. The Customer shall, as socon as practicable, modify, repair, or
replace equipment based on product service advisories issued by manufacturers
or advisories issued by CNP.
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9.3. Customer Substation Equipment Additions, Relocations, Upgrades
and/or Removal

When installing, relocating, or upgrading transmission system equipment, Customers must contact
their appropriate CNP Transmission Accounts representative with sufficient notice to meet the
timelines and data requirements shown below. ERCOT Nodal Protocols Section 3.10.1 requires that
all changes to transmission equipment energized at 60 kV and above be communicated by CNP to
ERCOT using the Network Operations Model Change Request {“NOMCR”) process as summarized

below:
Table 2
Target Physical Equipment | Deadline 1 imeline to Submit initial information
In-Service Month to RTO to Transmission Accounts Rep

Month of January Sept. 1 June 1 {(prior year)

Month of February Oct. 1 July 1 (prior year)

Month of March Nov. 1 August 1 (prior year)

Month of April Dec. 1 September 1 {prior year)

Month of May Jan. 1 October 1 (prior year)
Month of June Feb. 1 November 1 (prior year)

Month of July Mar. 1 December 1 (prior year)

Month of August Apr. 1 January 1

Month of September May 1 February 1

Month of October June 1 March 1

Month of November July 1 April 1

Month of December Aug. 1 May 1

{1} Pursuantto the ERCOT Nodal Protocols, CNP requires the following information to meet the deadlines
shown above. The NOMCR data requirements include, but are not limited to:

Completed project expected in-service date

Equipment ratings

Device nomenclature will be provided by CNP

Engineering drawings showing the final configuration.

Construction sequence with expected energization dates for each piece of equipment.
Identification of SCADA data points

Additional data as may be determined by ERCOT

{2) Known outage requests shall be submitted by Real Time Operations with the NOMCR's for each
expected energization date.

{3) ERCOT only approves energization requests when the Transmission Element is satisfactorily modeled in
the ERCOT Network Operations Model.
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10. Equipment Maintenance and Testing

10.1.

10.2.

10.3.

CNP Testing

CNP will perform periodic testing of certain Customer-owned equipment if the
equipment is installed for the protection of CNP transmission lines. This includes
power line carrier tuning and testing of wave traps, tuners, and carrier sets and
calibration and testing of relays and fiber optic communication equipment. CNP will
perform testing of SCADA transducers that provide real time data to CNP. CNFP may
designate additional equipment of the Customer for testing by CNP. CNP will label
equipment tested by CNP. The test results for the Customer’s equipment tested by
CNP will be provided to the Customer upon request.

CNP will endeavor to coordinate CNP testing with the Customer's maintenance
outages.

CNP transmission line cutages are required for CNP to perform testing of applicable
wave traps of the Customer.

QOutages of approximately ten hours duration for certain Customer facilities are
required for CNP’s periodic testing of CNP-owned high voltage metering instrument
transformers. Transformer outages are required for metering instrument
transformers installed on the high side of transformers. A total separation from
CNP’s system may be required for certain substation configurations.

Customer Maintenance and Testing

The Customer shall perform maintenance on all structures and equipment owned
by the Customer. The Customer shall perform testing on all equipment owned by
the Customer except for equipment designated by CNP for testing by CNP as noted
in Section 10.1 (CNP Testing). The Customer shall maintain equipment logs and
test reports, which shall be provided to CNP upon request.

Depending upon ownership, equipment maintained and tested by the Customer
may include the following: line surge arresters, potential and current transformers,
coupling capacitors, coupling capacitor potential devices, switches (including
auxiliary contacts and motors if installed), breakers (bushings, mechanism, tanks),
transformers (bushings, surge arresters, main tank, load tap changer, alarms),
relays not tested by CNP, and DC battery system equipment.

The Customer shall notify the RTO System Scheduler at least ten (10) business
days in advance before performing maintenance and testing on potential or current
transformers connected to CNP meters.

Monthly Inspections

The Customer shall perform monthly inspections to include the following as
applicable.

» Visual inspection of gutdoor equipment including inside contrel cabinets
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10.4.

10.5.

10.6.

Verify ol levels

Verify transformer nitrogen blanket pressure

Verify transformer fan operation

Verify breaker compressor or hydraulic pump operation
Drain condensate from breaker mechanism air tanks

Verify operation of control house heating and air conditioning

Quarterly, Semi-annual Testing, and Inspection

CNP recommends Total Combustible Gas (TCG) testing once every three
months on transformers equipped with a nitrogen blanket.

Infrared thermography of high voltage equipment is recommended once every
six months.

DC Battery System

The Customer shall perform periodic DC battery system equipment inspections
and maintenance to include the following as applicable.

Every Month

Visually inspect batteries (corroded connections, leaks, cracked cases)
Visually inspect chargers

Verify and correct water levels

Record and verify float voltage

Recard and verify ground reference voltage

Every Six Months

Clean battery surfaces

Check charger ventilation

Record and verify cell voltages

Perform internal cell resistance testing

Measure inter-cell connection resistance

Record and verify specific gravity reading

Verify float and equalize voltage settings

Verify proper operation of chargers and alarms

Verify proper operation of high voltage shutdown circuits

Functional Testing

The Customer shall perform functional trip testing of each high voltage circuit
breaker by tripping and closing the breaker from the breaker control switch at least
once every year. This breaker tripping may be coordinated with the switching
required for maintenance outages.

High voltage circuit breakers equipped with dual trip coils that use a common
actuating shaft (e.q., Allis Chalmers, Westinghouse) require special functional
testing. The Customer shall perform a test on each breaker by applying trip
voltage simultansously to both trip coils. If the breaker does not immediately
trip, the voltage must be quickly removed to avoid damaging the coils. After
verifying the wiring, the Customer shall appropriately label the control wiring.
The Customer's maintenance procedures shall include tagging and properly
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10.7.

reconnecting trip coil wiring. The Customer shall perform this test whenever a trip
coil is replaced, or breaker control wiring is modified.

Special Inspection and Testing

Industry experience may dictate that certain equipment requires special inspection
and testing due to manufacturing defects or unacceptable failure rates and
consequences. The Customer shall perform special inspection and testing based
on product service advisories issued by manufacturers and advisories issued by
CNP.

11. Plant Design Considerations

11.1.

11.2.

711.3.

Emergency Systems

Continuous electric service from utility power systems cannot be guaranteed
even for facilities that are connected to a large number of transmission lines.
The possibility exists that a total power outage or separation from the utility system
may occur. It is important to consider this when plant emergency systems are
designed.

Automatic Reclosing

CNP utilizes automatic reclosing of high voltage circuit breakers following
unplanned tripping of CNP transmission lines. CNP endeavors to intentionally delay
the initial reclose attempt by at least one second. The Customer is responsible
for the separation of necessary motors or other equipment within one second of
the tripping.

System Voltage

Electric service from a utility power system cannot be guaranteed against
fluctuations. Voltage sag is a common fluctuation that occurs during the time of a
fault. The large majority of faults on a utility transmission system are single line-to-
ground faults. With automatic reclosing of circuit breakers, several voltage sags
can occur within a one-minute period. Most voltage sags from faults on
transmission systems have a very short duration of less than ten cycles with high-
speed fault clearing. Another common fluctuation is a transient voltage oscillation
that occurs each time a capacitor bank is energized. Equipment, such as motor
contractors, adjustable speed drives, programmable logic controllers, and high
intensity discharge lamps, can be sensitive to these short duration voltage sags
and transient voltage oscillations.

11.3.21t is important to consider voltage sag “ride-through” for equipment applied
to critical processes where nuisance tripping can cause a whole process to shut
down. Plant power systems and equipment control systems can be designed or
modified to ride-through the most common voltage sags and transient voltage
oscillations on utility power systems. CNP will provide additional information
upon request.
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11.4. Electrical Protection Coordination Studies

If the Customer performs plant electrical protection coordination studies, the
Customer may contact a Transmission Accounts representative to request the
available CNP system fault current and system impedance at the Customer’s
facility.

11.5. Substation Design Specifications

The Customer can contact a Transmission Accounts representative to request
current CNP specifications and applicable bills of material for new substations and
substation equipment additions and replacement.
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SECTION 1
GENERATOR INTERCONNECTION FACILITY
AND ENERGY STORAGE FACILITY

1.1. Typical interconnection arrangement

GENLIATOR
) ; CenterPaini Energy CenterPaint Energy
G ting Enk FTIYT P
WIND TURBINE / FARM enerating Enity | > transmission substation ; netwark transmission line N
SOLAR FARM |
L, BATTERY STORAGE |
e
- L]
2T - < > - 1 |
{ A bemd bl el b=
< L-d o > [y 1 .
] ]
1
I n
1
' I
< I
* b e
¢ LI
' I
RTU/DCS | CNP SCADA RTU

REMOTE}. ..... — DNP3 serial _.l_ .............. — MASTER
MASTER ). ..... — DNP3 serial —f——mrme e — REMOTE

Figure 1 — Typical Generator and Energy Storage faclility interconnection arrangement

1.2. General SCADA requirements

1.2.1. Tnstallation of a CenterPoint Energy (CNI)-owned SCADA RTU in the customer-owned Generator Tnterconnmection Facality
or nergy Sierage Lacilily is mot required. The customer shall provide data [rom the customer’s RIT/DCS system vig a
communicalion medivm (such as [iber oplic or R8-232/R5-485 cable) W the SCADA R1TU in the CNP Transmission
Tnterconnection Facility { TTF) substation. The communication protocol shall be DNP3 serial.

1.2.2. The customer shall provide to CNT the following signals originating at the customer facility:
1.2.2.1. Analog data from DPlant

1.22.1.1. Kilovolts for each low-side generator or collector bus ( A() scaled az a line-to-line value).

1.2.2.1.2. Nel megawalls and megavars [or cach generator feeder (30).

1.2.2.1.3. Netmegavars [or the reactive support cquipment (30, CenterPoint Ensrgy
Houston Electric

WRITTEN 12/30/03 CW.
value). Mogannam

CHECKED @ 12/30/03 R.M. Secrest
APROVED @ 12/30/03 MWW, Furnish
1.2.2.1.6. lrequency at cach collecor bus. Fage 3 of 15

1.2.2.1.4. Kilovells for ransmission vollage (A9 sealed as a line-10-line

1.2.2.1.5 Net mepawatts and megavars for the transmission line (3().

SPC 007 § 400 § 02
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1.2.3.

1.2.5

1.2.6.

1.2.2.1.7. Megawalls and megavars [or cach transfommer (307, cither on the high side or the low side.
1.2.2.2. Stalus dala [rom Planl
12221, Status of the transmission voltage cireuit breakers.
12222 Status of all low-side circuit breakers tor feeders and reactive support equipment.
1.2.2.2.3. Slalus of generator aulomalic vollage regulaior (aulomalic and manual)y.
Aoseparale CNP SCADA RTU serial communication port shall be used (o provide dala 1w the customer upon cuslomer’s
request, CNP shall provide (o the customer the following signals originating ai CNPs substlalion:
1.2.3.1. Analog data from CNP?
1.23.1.1. Kilovolts for the Point of Tnterconnection (A scaled as a line-to-line value).
1.2.3.2. Stalus dala [rom CNP
1.2.3.2.1. Status of transmission vollage eireuil breakers associated with the generalor lead(s),
1.2.3.2.2. Alamm lor [ailure of Pilol Wire/[iber oplic relaying communication channels, il applicable.
Real-time (elemetry data rom ERCOT-Polled Settlement (UPS) melers and revenue meters shall nol be shared with the
customer through the CNT* SCADA RTIT or through direct connection(s).
All applicable data listed in this section shall be provided continuously to CND Real Tune Operations (RTO). whether through
a CNP-owned RTTI, through CNP-connected communication ports, or customer-owned SCADA RTIT ports. CNP's
periodicity [or scanning the dala [tom established communication ports and SCADA R'TU ports shall be sel in accordance
with the Lleetrie Religbility Council ol T'exas (LRCOT) requirements.
The customer shall provide plant data to ERCOT according to ERCOT requirements. CNP 1s not reaponsible for providing

the customer plant data to FRCOT.

CenterPaint Energy
Houston Electric

WRITTEN [ 520,05 Ic_w.
Mogannam

CHECKED f 12/30/03 | R.M. Secrest
APROVED § 12/30/03 l M. W. Furnish
Page 4 of 15
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SECTION 2
UTILITY INTERCONNECTION

2.1. Typical interconnection arrangement

Utility

transmission network

CenterPoint Energy
transmission network

ﬁ-

Tie line

Figure 2 — Typical Utility interconnection arrangement

2.2. General SCADA requirements
2.2.1. SCADA communicalion oplions, as agrecable between Ulility and CNP;

2.2.1.1. Il there is 4 [iber oplie cable between Utility™s substation and CNPs substation, CNP shall oblain Ulility s data via
fiber utihzing DNP3 serial protocol.

2.2.1.2. Where fiber optic cable 18 not available, Tlility shall reserve a serial port with TONDP3 serial protocol of Tlality's
RIW/DCS al the Ulility s substation [or CNP use. CNP shall conneel o communication cireuil 1o the reserved port
of Utility™s RTT/DCS o oblain data.

2.2.1.3. 1l none of the above oplions is available, CNP shall install a CNP-owned SCADA R1U with comumunication ¢ireuil
w CNP RO at the Utility’s substation. More details of the CNP-owned SCADA RIU are in Seetion 3 of this

apecification.

222 Thility shall provide to CND the followmg signals originating at THility’s

CenterPoint Energy
subatation: Houston Electric
. - WRITTEN CW.
2.2.2.1. Analeg dala rom Ulility 12/30/03 Mogannarm
2.2.2.1.1. Kilovelts at ihe Ue poin(s) (A6 scaled as a line-lo-line value). CHECKED § 12/30/03 R.M. Secrest
. . . . APROVED § 12/30/03 MWW, Furnish
22212 Megawatts and Megavars for all transmission lines (3(3).
’ Page § of 15
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223

2.22.1.3. Megavars [or all reactive deviees.
2222, Stalus dala rom Utility

22221, Status of the transmission voltage circuit breakers at the tie line voltage.
A zeparate CNP SCADA RTU serial communication port shall be used to provide data to Thlity upon Utility s request. CNT?
shall provide o Ulility the following signals originating al CNP"s subslation:
2.2.3.1. Analog data [rom CNP

2.2.3.1.1. Kilovolis [or the Point ol Interconnection (A€ scaled as a line-1o-line value),
2.2.53.2 Status data from CNI

22321 Status of transmission voltage cireuit breakers associated with the tie line(s).

2.2.3.2.2. Alamm lor [ailure of the tic line Pilol Wire/[iber oplic relaying communication channels, il applicable.
Real-lime (elemetry data rom ERCOT-Polled Settlement (UPS) melers and revenue meters shall nol be shared with the
customer through the CNP SCADA R1TU or through direel connection(s).
All applicable data listed in this seetion shall be provided continuously o CNP Real Time Operations (R'10O), whether through
a CNP-owned RTTI, through CNP-connected communication ports, or customer-owned SCADA RTIT ports. CNIP'z
periodicity for scanning the data from established communication ports and SCADA RTTT ports shall be set in accordance
with the Flectric Reliability Council of Texas (FRCOT) requirements.
Ulility shall provide data o LRCOT according o ERCOT requirements. CNP is not responsible [or providing Utility™s
substation data w LRCOT.

CenterPaint Energy
Houston Electric

WRITTEN [ (52005 Ic_w.
Mogannam

CHECKED f 12/30/03 | R.M. Secrest
APROVED § 12/30/03 l M. W. Furnish
Page 6 of 15
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SECTION 3
CUSTOMER-OWNED LOAD TRANSMISSION SUBSTATION

3.1. Typical intcrconnection arrangements

CenterPaint Energy CenterFaoint Enargy CenterPoint Energy CenterPaint Energy
netwrork transmission line network transmission line network transmission line network transmission line
| II II . 4
$——oe ] ]
1
1
C] [ ¢ (1 +
L T 1
1
i
VAAAS T1 WAAART T2 VAAAS T1 VAAAS T2
{a} Customer "loop tap" substation {b) Customer "full loop" substation
CenterPoint Encrgy CentorPoint Energy
netwark transmission lne nestuvesrk 1 ransnission line
1
L
Tl T2
Y,
1
# T -
Abeed e

(‘_ ,} L=d -C?

1

1

1

re

T

1

{c} Customer "full loop" substation with ERCOT registered Generation Resource(s)

Figure 3 — Typical customer-owned load transmission substation interconnection arrangements

CenterPaint Energy
Houston Electric

WRITTEN [ 42130103 CW.

Mogannam
CHECKED J 12/30/03 R.M. Secrest
APROVED J 12/30/03 M W Furnish
Page 7 of 15

SPC J 007 § 400 § 02

93



Docusign Envelope ID: 2F708E3E-7813-40E6-ADD3-AE36086F 4949

3.2. General SCADA requirements

32.1.

322

324

32.6.

327

329

lnstallation of a CNP-owned SCADA RITU in customer-owned [aeilitics is required ot all new customer-owned load

transmission substations, including load cusiomer substalions with FRCOT registered generalion resource(s).

FExisting customer-owned substations origmally connected without SCADA monitoring shall be required to mastall a new

CNP-owned SCADA RTIT when there 15 a significant change in the topology of the substation or as directed by FRCOT.

FExisting customer-owned substations with obsolete SCADA equipment shall be required to upgrade the SCADA equipment

at CNT's discretion.

CNP shall speeily and insiall SCADA equipmenlt as required. The CNP SCADA RTU shall be in a locked cabinet insialled

i the customer substation control cubicle.

3.23.1. The customer shall provide an electrical relaving and metering one-line diagram of the proposed customer-owned
substation for review by CND.

3.23.2. The customer shall provide intertace equipment such as SCADA electromue panel meters, tranaducers, status and

alarm contacls, cabling, erminal blocks, and conduil 1o provide the data required in this specilication.
3.3, The customer shall install and maintain voice communicalion equipment in the customer substation control cubicle.
3.4, CNP shall speeily, insiall, and mainiain 4 locked Substation Communiecalions cabinei(s) inside the customer conirol
cubicle tor SCADA, metering, and other CNT communications needs.

The CNT* SCADA RTT1T shall gather data from substation Tntelligent Electronic Devices (TEDs) such as microprocessor relays

or SCADA electronic meters.

3.2.4.1. 1EDs that CNP provides and maintains seitings for (e, proleetive relays for CNP transmission nelwork) are not
allowed (0 be monilored direetly by (he cusiomer. The data [rom these IEDs can be provided o the customer rom
4 serial port on the CNP SCADA R

3.2.4.2 The customer can connect directly to other TEDs such as SCADA electronic meters and microprocessor relays that

CNPD does not provide and mamntain settings for.

. Most data in the CNP SCADA RTU as deseribed in Seetion 3.3 below, excepl CNP transmission network power Qow dala,

shall be available (o share with the customer upon cuslomer” s request, via a designated DNP3 serial port ol the CNP SCADA
RIu

Real-time telemetry data from FRCOT-TPolled Settlement (EPPS) meters and revenue meters shall not be shared with the
customer through the CNT* SCADA RT1T or through direct connection( ).

All applicable data listed in this section shall be provided continuously to CNIP RTO, whether through a CNP-owned RTIT,
through CNP-connected commumication ports, or customer-owned SCADA RTIT ports. CNI's periodicity for scanmimg the

dala from cstablished communication ports and SCADA R1TU ports shall be set in accordanee with the BRCOT requirements,

. Load customers with FRCOT registered generation resource(s) shall provide plant data 1o ERCOT according (o LRCOT

requirementts. CNP is nol responsible Lor providing (the customer plant dala to LRCOT,
All equipment and work covered by this specification shall be designed. constructed. and tested in accordance with the latest

revisions or editions of industry requirements in effect at the time of fabrication. Tndustry requirements include the applicable

codes, standards, specilicalions, regulalions, tests, and procedurces ol all Tederal, -
CenterPoint Energy

stale, and local laws, and include (but are not limited (o) the [ollowing: Houston Elactric
) _ _ WRITTEN [ (53005 [ C-W.
3.291. American National Standards Tnstitute { ANSI) Mogannam
3.2.9.2. TEEFE formerly the Tnstitute of Flectrical and Flectronics Fngineers, Inc. CHECKED § 12/30/03 N R.M_Secrest
_ _ o APROVED [ 12/30/03 | MW.Furnish
3.2.9.3. National Electrical Manufacturers Association (NEMA) Faga B of 15
SPC 007 § 400 § 02
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3.3.

3.2.9.4. Occupalional Salely and Lealth Administration (OSLIA)
3.2.9.5, Tederal Commumnications Commission (1FCCH

3210 In the event of conflicting requirements, the order of precedence shall be this specification, other referenced CNIP
specifications, and the standards referenced in Section 3.2.9 above.

3.2.11. All equipment, engineering, and installation shall be furnished by the customer unless otherwise noted in this specification
or separale agrecments,

3.2.12. This speeilication covers the requirements between the customer and CenterPeint nergy and is nol meant o cover any

additional requirements that the customer may have with ERCOT.

The CNP SCADA RTU subsystems

The CNI SCADA RTTT 15 composed of three subsystems: analog, status, and control.

3.31. Analog subsysicm
Analog dala is typically gathered from 15Ds and/or transducers, I iransducers are used, CNP shall deiermine the transducer
cleetrdeal requirements. Sce table 1 in the Appendix for accepiable transducer models. Meter esi switches are required [or
the transducer current and voltage connections.
The following analog data shall be monitored by the CNI? SCADA RTT:
3311, Kilovolls for ransmission level voltages (AO scaled as a line-(o-line value).

1.

™
[~
o

Megawalls and megavars [o1 cach line position (300,

™
[~
il
™

. Moegawalls and megavars [or cach substation load and/or substation ransmission level transformer (30),

Ly

3.3.1.4. Net megavars for transmission reactive support equipment (30).
3.3.2. Status subsvstem
The status subsystem of the CNDP SCADA RTTT shall consist of the following:
3.3.2.1. Status of' selected transmission voltage circuit breakers or other devices directly affecting the CND electrical system,
as determined by CNP RTO. Siatus shall be derived [rom either an isolaled auxiliary "a" conlaet in the breaker or
monitoring a (rip coil of the breaker, Reler (o Figure 4 in the Appendix for Breaker Status Connection using rip
coi1l monitoring method.
3.3.2.2. Indication of low voltage and battery charger tailure 13 required for the 130 VI batterv system(s). Typical charger
alarms inelude the following: low voltage, high voltage, loss of AC input, and loss of charper. All these indications
shall be combined so (hat an occurrence ol any one of these shall cause a single batlery alarm (nommally open
conlact) (o the CNP SCADA RTU,
3.3.2.3. S8CADA Close Tnhibat (SCT) indication is required of breakers controlled by SCATA whenever a lockout relay can
inhibit breaker closure by SCADA. A dry, normallv-open contact from that relay shall be supplied for SCIT
indication. Tndication contacts from all lockout relavs shall be wired in parallel for a single indication m the SCADA

cabmet. See Figure 4.

[~

LA

=

Indication ol Carrier T'ester (CARY or Pilol Wire/l'iber Oplic (PIL) relaying [ailure where applicable.

i

™
[~

Indication lor the loss of 4 polential w a line relay (P11) that could cause

CenterPoint Energy

a mis-operation ol the zone. This alarm is typically gencrated by & contact Houston Electric

from the line relay. Indications from separate relays shall be combined for WRITTEN I 530103 I cw.
Mogannam
asingle alarm. CHECKED [ 12/30/03 | R.M. Secrest
APROVED § 12/30/03 I M. W. Furnish
Page 9 of 15
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3.3.2.6. Indication of a [ailed scll~check diggnosiic of & microprocessor-based relay, designated as Relay CPU Lail (RCPLUD,
This alarm is (y pically generaled by a contaet from the line relay. Indications from separate relays shall be combined
for a single alarm.
3.3.2.7 Cabimet Alarm (CABS) for the CNP SCADA RTTJ and the CNP Communications Cabinets. This alarm 15 generated
when the ecabinet door is opened.
3.3.3. Conlrol subsyslem
The contrel subsysiem ol the SCADA R1TU shall consist of the [ollowing:
3.3.5.1. CNP shall have remote control of all transmission (69kV, 138KV, 345kV) cireuit breakers that directly atfect the
CND transmussion aystem as determined by CNP RTO. Dual remote control (control of a breaker by both the
customer's control system and CNP R1TO) is nol penmitled. igure 4 in the Appendix illustrates how SCADA control
iterfaecs with a (ypical breaker control scheme.
3.3.3.2, CNP shall have remole control, automalic carrier removal (A TCR), of cach pilol relaying scheme. A conirol contact
[rom the SCADA RTU shall be installed in cach pilot eireuil. See Figure 4 [or typical carrier control eireuil.
334 For load customer substations with ERCOT registered generation resources, additional data below shall be required by NP

from the customer’s Plant. This data 13 typically obtamed via communication from the Plant RTTI/TCS to the CNI SCADA
RTTI.
3.3.4.1. Analog daia [tom Plani

3.3.4.1.1. Kilovolis lor cach low-side gencrator or collector bus (AQ scaled as a line-lo-line value).

33.4.1.2. Netmepawatts and megavars for each generator feeder (309).

33.4.1.5. Netmegavars for the reactive support equipment {36).

33414 Netmepawatts and megavars for the tranamission line (36).

3.3.4.1.5. Irequencey al cach colleetor bus.

3.3.4.1.6. Megawalls and megavars [or cach ranslommer (300, cither on the high side or the low side.
3.3.4.2. Satus data rom Plant

3.3.4.2.1. Status of all low-side cireuit breakers for leeders and reactive supporl equipment.

33422 Status of generator automatic voltage repulator (automatic and manual).

3.4. CNP SCADA RTU design, layout, and physical criteria
3.4.1. SCADA RTIJ designation

The type of SCADA RTI installed by CND shall depend on the number of controlled breakers.

3.4.1.1. Tor breakered transmission substation conliguraiion such as “[ull loop™, “ring bus™, or “breaker-and-a-hall”, CNP
typically insialls a [ree-standing cabinet 24" wide by 18" deep and 72" wll, with [ront access, Clearance o 30" in
[Tont of the door shall be reserved for mainenance access. Substations with more than four ransmission breakers
may require a larger cabinet(s). Refer to latest customer RTT drawing submitted by CNT at the project kick-oft.

3.4.1.2. Substations with “loop tap™ contiguration generally require a smaller, wall-mounted RTTJ cabinet. The wall-

mounied cabinet is 30" wide by 12" deep and 42" wll. Clearance ol 30"

CenterPoint Energy

m [roni ol the door shall be reserved for mainlenance aceess. Houston Electric
) ) ) WRITTEN [ (530103 C.W.
3.4.2. Access to the CNDP SCADA RTU cabinet shall be controlled by CNT°. Mogannam
3.4.3. Connections to the RTTJ CHECKED J 12/30/03 )| R.M.Secrest
) . _ . ) APROVED J 12/30/03 | MW, Furnish
The Construction Contractor shall install all interconnections betaween the CNTP? P 10 of 15
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SCADA RTU and the substation panels,
3.4.3.1. The customer shall provide a 120 VAC, [illeen (15) amp, dedicated AC power cireuil, proweted by a [ifteen (15)
amp circuit breaker, to the SCADA RTTJ Cabinet for lighting and a convenience outlet.
3432, The customer shall provide a 130 VDC, fifteen (15) amp, dedicated TOC power circuit, protected by a fifteen (13)
amp eireuil breaker, o the SCADA R1TU Cabinet [or the main RTU power.
. All cable shields shall be grounded at 4 location other than the CNP SCADA R'TU Cabinet. Cable shiclds shall be

=~
=
"
"

grounded at one end only.
344, Cabling

The customer shall size and install all conduit or cable troughs in accordance with ANSI/NFPA 70 (National Electrical Code).

3.4.4.1. Polvethylene Polyvinylehloride (PEPYVCY insulated shiclded 2/C #16 cable with stranded copper conduciors shall
be used Jor lerminations for all transducer oulpuls and all RS485 nler-panel conneelions.

3.4.4.2. Breaker conlrols shall use seven conductor (#12) PLPVC insulated cable with stranded copper conductors Lot
Werminalions.

3443 Two conductor (#10 or larger) PEPVC msulated cable with stranded copper conductors shall be used for
terminations of the AC and DC power circuit.

3.4.4.4. Status and alarms shall be terminated with two conductor (#16) PEPVC insulated cable with stranded copper

condugclors.
3.4.4.5. The customer shall install the necessary conduit or cable management between the SCADA RTU and the relay
panels.

3.4.4.6. Fvery breaker with 130 VDC SCADA control circuits shall have breaker coil surge suppression. One 100 [€Y],
11 [W] resistor (Ohmite style 993-104) and one Zener diode {Motorola type IN3031A) or equivalent shall be used
[or this suppression. The series combination of the Zener diode and (he resistor shall be parallel W cach breaker trip
and breaker close coil. STATES sliding link terminal blocks shall be installed in the breakers for (erminaling the

resistors and Zener diodes. See Iigure 4. CNP shall verily breaker coil surge suppression.

3.5. Communication lines and telemetry transport

3.5.1. The customer shall provide and maintam a direct-dial telephone landhine tor voice communications inside the control house
cubicle. The phone shall have an extendable cord such that the handset can be stretched to the front of the relay panels and
SCADA RTT z0 they can be viewed and operated by the person using the phone. The telephone landline must continue to
operate during a site power failure.

3.5.2. CNP shall provide a Teleeom transport option lor welemetry backhaul and conneetivity using one of the following oplions
determined by CNP: CNP microwave, CNP [iber, or leased eireuil.

3.5.3. lor CNP microwave oplion:
3.53.1. CNP shall provide tower height and wind load specifications to the customer.

3.53.2. The customer shall procure, mstall, own, and maintam the tower.

3.5.3.3. The customer o provide 27 conduil [fom the microwave pole/lower W -
CenterPoint Energy

Telecom Lnelosure as per CNP Telecom Customer Project Plan, Houston Electric
; ) o ] ) WRITTEN 12/30/03 G
3.5.3.4. CNP shall procure, mstall, own and maintain the microwave radio and Mogannam

CHECKED @ 12/30/03 R.M. Secrest
APROVED B 12/30/03 W, Furnish
Pzage 11 of 156
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'
i
h

A

. The eustomer shall provide a fame retardant coated 47x 8 sheet of 347 plywood [or CNP enclosures.

Tl
Lh
[
o™

. CNP shall install a communications enclosure on the backboard provided by the customer as shown in CNP Telecom
Customer Project Plan, Telecom Board T.avout.
3.5.5.7. The customer shall install conduits and cables from the communications enclosure to the AC distribution panel, DC
distribution panel, ground bus bar, SCADA RTU cabinel, meter can, and the TWS cabinet if there is one, CNP
communications cquipment requires a4 dedicaled 20A 120V AC power breaker, and a dedicaled 204 130V DC power
breaker as shown in CNP Teleeom Customer Project Plan, Telecom Board Layoul.
354, For CNP fiber option:
3.5.4.1. The customer shall provide a path for the tiber to the control cubicle.

3.5.4.2. The path may be either aerial or underground.

=5

5.4.3. CNP shall provide site speeilic underground or acrial specilicalions w the customer in a Statemenit of Work (SOW),

=5

544, The eustomer shall insiall the underground duel or poles [or acrial nstallation.

3.5.4.5, The customer shall install liber supplicd by CNP. CNP shall own and mainlain the [iber,

3.5.4.6. CND shall termuinate the fiber and install tiber distribution panels.

3.5.4.7. The customer shall provide a flame retardant coated 4'x R’ sheet of %™ plywood for CNI enclosures.

3.5.4.8 CNP shall install a communications enclosure on the backboard provided by the customer as shown in Telecom

Customer Projeet Plan, Telecom Board Lavout.

Tl
EJ'I
-
K=

. The customer shall install conduits and eables [fom the communications enclosure W the AC distribution panel, DC
distribution panel, pround bus bar, SCADA RTIUJ cabinet, meter can, and the TWS cabinet it there 1s one. CNIP?
communications equipment requires a dedicated 20A 120V AC power breaker, and a dedicated 20A 130VDC power
breaker as shown in CND Telecom Customer Project Plan, Telecom Board Tayout.

3,55, lor leased eireuil oplion:

3.5.5.1. The customer shall provide a flame retardant coaled 47x 47 sheet of 357 plywood space lor the T'eleo demark inside

the control cubicle.

Tl
wn
wn
(o]

. The eustomer shall provide a fame retardant coated 47x 8 sheet of 347 plywood [or CNP enclosures.

. CNP shall mnstall a Communications enclosure to be mounted on the backboard provided by the customer as shown

s
L
L
"

in CNP Telecom Customer Project Plan, Telecom Board Tayout.

4. The customer shall install conduits and cables from the commumnications enclosure to the AC distribution panel, DC

a
L
i
a

distribution panel, ground bus bar, SCADA RTU cabinel, meter can, and the TWS cabinet if there is one, CNP
communications cquipment requires a4 dedicaled 20A 120V AC power breaker, and a dedicaled 204 130V DC power

breaker as shown in CND Telecom Customer Project Plan, Telecom Board Tayout.

a
L
i
in

. The customer shall provide dedicated 15A 130VDC power and grounding to the backboard. See CNT* Telecom

Cusiomer Projeet Plan, Third Parly Teleo Board Design.

3.6. Cualibration and maintenance

3610 Aller all equipment neeessary [or remole (elemetry has been installed, CNP
. . . - . . . CenterPoint Ener
personnel shall calibrate and verily operation ol all equipment installed per this Houston Electricgy
specification. WRITTEN ¥ 53003 I c.w.
Mogannam
3.6.2. The RTU and transducers installed per this specification shall be mamntained by CHECKED [ 12/30/03 | R.M. Secrest
CNP unless otherwise neled in an agreement with the customer. Mainlenanee shall APROVED J 12/30/03__J] M.W. Furnish
Page 12 of 15
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3.7.

3.8.

inelude gecuracy checks, recalibration and replacement/repair of equipment when needed.
3.6.3. CNP shall fumish locks in series with customer locks o penmil access w0 all swilchyard gales,

doorn(s), and disconnect switches.

Current transformers and potential transformers

3.7.1. The current transtormers {CTs) and potential transtformers (ITs) necessary for telemetry and protection itemized in this

specilication shall be provided according (o CNP specification 007-231-14, 1 a particular application is nol covered by this

specilication, then CNP shall designaie the necessary P1Cs) and CI(s) on the substalion one-line

submits for commeni and approval.

3.7.2. lor some subsiation layouls, a poteniial rollover eireuil shall be needed. 1 a potential rollover eireuil is needed, it shall be

designated by CNI on the one-line diagram that the customer submits for comment and approval.

Drawing approval

3R8.1. The Engineering Contractor shall provide electronic and paper copies of all drawings showing equipment connections and

structural details of all equipment associated with the mstallation of the CNP-owned RT1T at the customer tacility.

3.8.2. Drawings required by this specilication include:

3.8.2.1. Subslalion one-line relaying and metering diagrams illusirating the overall wlemetry scheme,

3.8.2.2 Substation control cubicle lavout{s) and tloor plan(s),
3.8.23 Condwt and cable lists,

3824 Condwt Lavout or Plan and Profile,

3.8.2.5 RTU manufactlurers prints and cuslomer connections,
3.8.2.6. AC Schemalics Lor all power and control eircuits,
3827 AC Relaying Schematics (Electrical Three-line),

3 8.2.8 Relay panel lavouts,

3.8.2.9 Bill of material tor items required by this specification,
3 8.2.10 Battery charger alarm relay(s) schematics,

38211 AC & DC Distribution Panels,

3.8.2.12. Communicalion cable and conduil routing through customer [aeility, and

3.8.2.13. Customer Facility Plot Layoul.

subslaltion conirol cubicle

diagram that the customer

CenterPaint Energy
Houston Electric

WRITTEN

12/30/03 I cw.
Mogannam

CHECKED

12/30/03 | R.M. Secrest

APROVED

12/30/03 | MW, Furnish
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