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ERCOT STANDARD GENERATION INTERCONNECTION AGREEMENT

This Standard Generation Interconnection Agreement is made and entered into
between CenterPoint Energy Houston Electric, LLC ("Transmission Service
Provider"), a Texas limited liability company, and Tenaska Roan's Prairie Partners,
LLC ("Generator"), a Delaware united liability company, hereinafter individually
referred to as "Party," and collectively referred to as "Parties." In consideration of the
mutual covenants and agreements herein contained, the Parties hereto agree as follows:

Transmission Service Provider represents that it is a public utility that owns and
operates facilities for the transmission and distribution of electricity. Generator
represents that it will own and operate the Plant. Pursuant to the terms and conditions of
this Agreement, Transmission Service Provider shall interconnect Generator's Plant with
Transmission Service Provider's System consistent with the Facilities Study Agreement
executed between the Parties on May 10, 2013.

This Agreement applies only to the Plant and the Parties' interconnection
facilities as identified in Exhibit "C".

This Agreement shall become effective on the date of the last signature executing
this Agreement below, subject to Governmental Authority approval, if required, and shall
continue in full force and effect until terminated in accordance with Exhibit "A".

herein:
Agreement will be subject to the following, all of which are incorporated

n:

A. The "Terms and Conditions of the ERCOT Standard Generation Interconnection
Agreement" attached hereto as Exhibit "A";

B. The ERCOT Requirements (unless expressly stated herein, where the ERCOT
Requirements are in conflict with this Agreement, the ERCOT Requirements shall
prevail);

C. The PUCT Rules (where the PUCT Rules are in conflict with this Agreement, the
PUCT Rules shall prevail);

D. The Time Schedule attached hereto as Exhibit "B";
E. The Interconnection Details attached hereto as Exhibit "C";
F. The notice requirements attached hereto as Exhibit "D";
G. The Security Arrangement Details attached hereto as Exhibit "E";
H. The Transmission Service Provider's "Outage and Clearance Coordination

Procedure", as it may be updated from time to time, the current version of which
is attached hereto as Exhibit "F";

I. The Transmission Service Provider's "Telemetry Specification", specification
007-400-02, as it may be updated from time to time, the current version of which
is attached hereto as Exhibit "G"; and

J. Selected drawings related to the interconnection between Plant and Transmission
Service Provider's System, attached hereto as Exhibit "H".
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K. The Transmission Service Provider's minimum acceptable electrical, mechanical,
and structural design characteristics for new 345 kV interconnection substation
consttLiction, as it may be updated from time to time, the current version of which
is attached hereto as Exhibit "I".

Date: 11(1'^lawf

IN WITNESS WHERL:OF, the Parties have executed this Agreement in duplicate
originals, each of which shall constitute and be an original effective Agreement between
the Parties.

TENASKA ROAN'S PRAIRIE
PARTNERS, LL+C
By: Tenaska Roan's Prairie T, LLC its
Manager

By: ^"- " ,

Title:

Date: .

CENTERPOiNT ENERGY HOUSTON
ELECTrue, LLC

By-

Title.
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Exhibit "A"
Terms and Conditions of the ERCOT Standard Generation

Interconnection Agreement

ARTICLE 1. DEFINITIONS

Capitalized terms shall have the meanings as set forth below, except as otherwise

specified in the Agreement:

1.1 "CCN" shall mean a Certificate of Convenience and Necessity issued by the

PUCT.

1.2 "Commercial Operation" shall mean the date on which Generator declares that the

construction of the Plant has been substantially completed, Trial Operation of the Plant

has been completed, and the Plant is ready for dispatch.

1.3 "Control Area" shall have the meaning ascribed thereto in PUCT Rule 25.5(8) or

its successor.

1.4 "ERCOT" shall mean the Electric Reliability Council of Texas, Inc.

1.5 "ERCOT Requirements" means the ERCOT Operating Guides, ISO Generation

Interconnection Procedures as well as any other documents adopted by the ISO or

ERCOT relating to the interconnection and operation of generators and transmission

systems in ERCOT as amended from time to time, and any successors thereto. Any

requirement in the foregoing documents imposed upon generation entities or generation

facilities shall become the responsibility of the Generator, and any requirements imposed

on transmission providers or transmission facilities shall become the responsibility of the

TSP.

1.6 "Facilities Study" shall have the meaning as described in PUCT Rule 25.198(g) or

its successor.

5
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1.7 "Facilities Study Agreement" shall mean an agreement executed by the Parties

relating to the performance of the Facilities Study.

1.8 "GIF" shall mean Generator's interconnection facilities as described in Exhibit

scC „

1.9 "Good Utility Practice" shall have the meaning described in PUCT Rule 25.5(23)

or its successor.

1.10 "Governmental AuthorityCles)" shall mean any federal, state, local or municipal

body having jurisdiction over a Party.

1.11 "In-Service Date" shall be the date, as reflected in Exhibit "B," that the TIF will

be ready to connect to the GIF

1.12 "ISO" shall mean the ERCOT Independent System Operator.

1.13 "Plant" shall mean the electric generation facility owned and operated by the

Generator, as specified in Exhibit "C."

1.14 "Point of Interconnection" shall mean the location(s) where the GIF connects to

the TIF as negotiated and defined by the Parties and as shown on Exhibit "C" of this

Agreement.

1.15 "PUCT" shall mean the Public Utility Commission of Texas.

1.16 "PUCT Rules" shall mean the Substantive Rules of the PUCT.

1.17 "Reasonable Efforts" shall mean the use of Good Utility Practice and the exercise

of due diligence (pursuant to PUCT Rule 25.196(e)).

1.18 "System Protection Equipment" shall mean those facilities located within the TIF

and the GIF as described in Section 5.6 and Exhibit "C."

6
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1.19 "System Security Study" shall have the meaning as described in PUCT Rule

25.198(f) or its successor.

1.20 "TCOS" shall mean the TSP's transmission cost of service as allowed by the

applicable Governmental Authority.

1.21 "TIF" shall mean the TSP's interconnection facilities as described in Exhibit "C"

to this Agreement.

1.22 "Trial Operation" shall mean the process by which the Generator is engaged in

on-site test operations and commissioning of the Plant prior to Commercial Operation.

1.23 "TSP" shall mean the Transmission Service Provider.

1.24 "TSP System" shall mean the electric transmission facilities, including the TIF,

and all associated equipment and facilities owned and/or operated by the TSP.

ARTICLE 2. TERMINATION

2.1 Termination Procedures. This Agreement may be terminated as follows:

A. the Generator may terminate this Agreement after giving the TSP thirty

(30) days advance written notice; or

B. the TSP may terminate this Agreement (subject to Governmental

Authority approval, if required) on written notice to the Generator if the Generator's

Plant has not achieved Commercial Operation within one year after the scheduled

Commercial Operation date reflected in Exhibit "B"; or

C. either Party may terminate this Agreement in accordance with Section

10.6.

2.2 Termination Costs. If a Party elects to terminate the Agreement pursuant to

Section 2.1 above, the Generator shall pay all costs incurred (or committed to be

7
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incurred) by TSP, as of the date of the other Party's receipt of such notice of termination,

that are the responsibility of the Generator under this Agreement. In the event of

termination by either Party, both Parties shall use commercially reasonable efforts to

mitigate the damages and charges that they may incur as a consequence of termination.

The provisions of the Sections 2.2 and 2.3 shall survive termination of the Agreement.

2.3 Disconnection. Upon termination of this Agreement, the Parties will disconnect

the GIF from the TIF.

ARTICLE 3. REGULATORY FILINGS

3.1 Filing. The TSP shall file this executed Agreement with the appropriate

Governmental Authority, if required. Any portions of this Agreement asserted by

Generator to contain competitively sensitive commercial or financial information shall be

filed by the TSP identified as "confidential" under seal stating, for the TSP's showing of

good cause, that Generator asserts such information is confidential information and has

requested such filing under seal. If requested by the TSP, Generator shall provide the

TSP, in writing, with the Generator's basis for asserting that the information referred to in

this Section 3.1 is competitively sensitive information, and the TSP may disclose such

writing to the appropriate Governmental Authority.

3.2 Regulatory Approvals. Unless exempt, the TSP shall timely request ISO and all

regulatory approvals necessary for it to carry out its responsibilities under this

Agreement. Such approvals shall include any CCN required for the construction of the

TIF.

ARTICLE 4. INTERCONNECTION FACILITIES ENGINEERING,
PROCUREMENT, AND CONSTRUCTION

8
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4.1 Optioils. The Generator shall select one of the following options (subsection A or

subsection B) and include the selected option in Exhibit "B" for completion of the TIF:

A. The TSP shall design, procure, and construct the TIF, using Reasonable

Efforts to complete the TIF by the In-Service Date reflected in Exhibit "B." The TSP will

utilize its own resources and will contract for additional resources, as reasonably

necessary, to meet the In-Service Date. Such resources shall include, as the TSP believes

is reasonable, use of other contractors, other equipment suppliers, other material

suppliers, additional contract personnel, additional payments to contractors for expedited

work, and premiums paid to equipment and material suppliers for expedited delivery.

The TSP shall not be required to undertake any initiative which is inconsistent with its

standard safety practices, its material and equipment specifications, its design criteria and

construction procedures, its labor agreements, applicable laws and regulations, and

ERCOT Requirements. In the event the TSP reasonably expects that it will not be able to

complete the TIF by the In-Service Date, the TSP will promptly provide written notice to

the Generator and will undertake Reasonable Efforts to meet the earliest date thereafter.

B. (i) The TSP shall design, procure, and construct the TIF by the In-Service

Date reflected in Exhibit "B." The Parties acknowledge that the In-Service Date was

either agreed upon through good faith negotiations or designated by the Generator upon

failure of the Parties to agree. In the process of negotiating the In-Service Date, Generator

will request a date upon which it reasonably expects it will be ready to begin use of the

TIF and upon which it reasonably expects to begin doing so. Any date designated by the

Generator shall in no event be less than fifteen months from the date that all conditions of

Sections 4.2 and 4.3 have been satisfied. The designated In-Service Date will be extended

9
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day for day for each day that the ISO refuses to grant clearances to install equipment. If

the TSP fails to complete the TIF by the In-Service Date reflected in Exhibit "B," the TSP

shall pay the Generator liquidated damages in accordance with this Section 4.1.B.

(ii) The Parties agree that actual damages to the Generator, in the event the

TIF are not completed by the In-Service Date, may include Generator's fixed operation

and maintenance costs and lost opportunity costs. Such actual damages are uncertain and

impossible to determine at this time. The Parties agree that, because of such uncertainty,

any liquidated damages paid by the TSP to the Generator shall be an amount equal to %z

of 1% of the actual cost of the TIF, per day. However, in no event shall the total

liquidated damages exceed 20% of the actual cost of the TIF. The Parties agree that such

liquidated damages are less than the Generator's actual damages. The Parties agree that

the foregoing payments will be made by the TSP to the Generator as just compensation

for the damages caused to the Generator, which actual damages are uncertain and

impossible to determine at this time, and as reasonable liquidated damages, but not as a

penalty or a method to secure performance of this Agreement.

(iii) The TSP shall apply to have the full costs of the TIF included in TCOS. If

the PUCT issues a final, appealable order excluding from TCOS any portion of the TIF

costs, including higher contractor and vendor costs due to liquidated damage provisions

in those contracts and insurance costs to cover liquidated damages, which costs may have

been reasonably incurred but which the PUCT finds should not be recovered through

TCOS, the Generator shall reimburse the TSP for such costs in an amount not to exceed

the difference between the TSP's estimate of the cost of the TIF under section 4.1.A and

10
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the TSP's estimate of the cost of the TIF under Section 4.1.B as reflected in Exhibit "C."

Such costs shall be estimated using Good Utility Practice.

(iv) No liquidated damages shall be paid to Generator if the Generator is not

ready to commence use of the TIF for the delivery of power to the Plant for Trial

Operation or export of power from the Plant on the In-Service Date, unless the Generator

would have been able to commence use of the TIF for the delivery of power to the Plant

for Trial Operation or export of power from the Plant but for TSP's delay.

(v) If the In-Service Date has been designated by the Generator upon a failure

of the Parties to agree on the In-Service Date, the TSP may, at its option, require the

Generator to subcontract with the TSP for all or part of the design, procurement and

construction of the TIF in accordance with the TSP's standard subcontractor agreements.

In such event, the TSP shall be subject to the payment of liquidated damages to the

Generator only if the In-Service Date is not met solely due to the TSP's failure to

complete the portion of the TIF for which the TSP has retained responsibility. It is the

intent of this subsection to give the TSP full control of the contents and quality of the

TIF. To the extent the Generator acts as a subcontractor to the TSP, the following will

apply: 1) The Generator shall engineer, procure equipment, and construct the TIF (or

portions thereof) using Good Utility Practice and using standards and specifications

provided in advance by the TSP; 2) In its engineering, procurement and construction of

the TIF, the Generator shall comply with all requirements of law to which the TSP would

be subject in the engineering, procurement or construction of the TIF; 3) The TSP shall

review and approve the engineering design, acceptance tests of equipment, and the

construction of the TIF; 4) The TSP shall have the right to approve and accept for

11
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operation the TIF in accordance with the standards and specifications provided in

advance by the TSP, such approval and acceptance shall not be unreasonably withheld,

conditioned, or delayed; 5) Should any phase of the engineering, equipment procurement,

or construction of the TIF, including selection of subcontractors, not meet the standards

and specifications provided by the TSP, and therefore be deemed unacceptable, then the

Generator shall be obligated to remedy that portion of the TIF or selection of

subcontractors that is deemed unacceptable, the TSP's approval of the Generator's

selection of subcontractors will not be unreasonably withheld, conditioned or delayed;

and 6) Once the TIF is accepted for operation by the TSP, then the TSP shall reimburse

the Generator for the reasonable and necessary costs incurred by the Generator to

complete the TIF, not to exceed the amount specified in the subcontract. Such

reimbursement shall be made within thirty days after receipt of the invoice, unless

otherwise agreed to by the Parties.

4.2 Equipment .Procurement. If responsibility for construction of the TIF is borne by

the TSP, then the TSP shall commence design of the TIF and procure necessary

equipment within a reasonable time after all of the following conditions are satisfied:

A. The TSP has completed the Facilities Study pursuant to the Facilities

Study Agreement;

B. The TSP has received written authorization to proceed with design and

procurement from the Generator by the date specified in Exhibit "B"; and

C. The Generator has provided security to the TSP in accordance with

Section 8.3 by the dates specified in Exhibit "B."

4.3 Construction Commencement. The TSP shall commence construction of the TIF

12
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as soon as practicable after the following additional conditions are satisfied:

A. Approval of the appropriate Governmental Authority has been obtained

for any facilities requiring regulatory approval;

B. Necessary real property rights, if any, have been obtained;

C. The TSP has received written authorization to proceed with construction

from the Generator by the date specified in Exhibit "B"; and

D. The Generator has provided security to the TSP in accordance with

Section 8.3 by the dates specified in Exhibit "B."

4.4 Work Progress. The Parties will keep each other advised periodically as to the

progress of their respective design, procurement and construction efforts. If, at any time,

the Generator becomes aware that the completion of the TIF will not be required until

after the specified In-Service Date, the Generator will promptly provide written notice to

the TSP of a new, later In-Service Date.

4.5 Conditions Precedent Delay. To the extent this Agreement incorporates a

specified In-Service Date and the Generator fails to satisfy conditions precedent under

Sections 4.2 and 4.3 so that the TSP may meet the In-Service Date, the Pat-ties will

negotiate in good faith to establish a new schedule for completion of the TIF.

ARTICLE 5. FACILITIES AND EQUIPMENT

5.1 Information Exchang. The Parties shall exchange information and mutually

agree upon the design and compatibility of the Parties' interconnection facilities. The

Parties shall work diligently and in good faith to make any necessary design changes to

ensure compatibility of the GIF to the TSP System.

13
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5.2 GIF Construction. Generator agrees to cause the GIF to be designed and

constructed in accordance with Good Utility Practice, ERCOT Requirements and the

National Electrical Safety Code in effect at the time of construction. Within one-hundred

and twenty (120) days after Commercial Operation, unless the Parties agree on another

mutually acceptable deadline, the Generator shall deliver to the TSP the following "as-

built" drawings, information and documents for the GIF: a one-line diagram, a site plan

showing the Plant and the GIF, plan and elevation drawings showing the layout of the

GIF, a relay fimctional diagram, relaying AC and DC schematic wiring diagrams and

relay settings for all facilities associated with the Generator's main-power transformers,

the facilities connecting the Generator to the main power transformers and the GIF, and

the impedances (determined by factory tests) for the associated main power transformers

and the generators.

5.3 TIF Construction. The TSP agrees to cause the TIF to be designed and

constructed in accordance with Good Utility Practice, ERCOT Requirements and the

National Electrical Safety Code in effect at the time of construction.

5.4 Equipment Changes. For facilities not described in Exhibit "C," if either Party

makes equipment changes to the Plant, the GIF, the TIF or the TSP System which it

knows will affect the operation or performance of the other Party's interconnection

facilities, the Parties agree to notify the other Patty, in writing, of such changes. Such

changes shall be made in accordance with ERCOT Requirements and coordinated

between the Parties.

5.5 Metering, Telemetry and Communications Requirements.

14
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A. Metering and telemetry of data will be accomplished in accordance with

ERCOT Requirements. The specific metering, telemetry and communications equipment

to be installed and data to be telemetered are described in Exhibit "C."

B. At the Point of Interconnection, the metering and telemetry equipment

shall be owned by the TSP. However, the TSP shall provide the Generator with metering

and telemetry values in accordance with ERCOT Requirements.

C. A minimum set of inputs to the telemetry equipment are specified in

Exhibit "C." Additional sets of inputs may be subsequently mutually agreed upon.

D. The TSP will notify the Generator at least five (5) working days in

advance of any planned maintenance, inspection, testing, or calibration of the metering

equipment, unless otherwise agreed to in writing. The Generator, or its designated

representative, shall have the right to be present for these activities and to receive copies

of any documents related to the procedures and results.

E. Prior to the connection of the GIF to the TIF, acceptance tests will be

performed by the owning Party to ensure the proper functioning of all metering, telemetry

and communications equipment associated with the Point of Interconnection and both

Parties' interconnection facilities, and to verify the accuracy of data being received by the

TSP, the Control Area(s) in which the Plant and the TSP are located and the Generator.

All acceptance tests will be performed consistent with ERCOT Requirements.

F. The TSP shall, in accordance with Good Utility Practice and ERCOT

Requirements, specify communications facilities, including those necessary to transmit

data from the metering equipment to the TSP, that are necessary for the effective

operation of the Plant and the GIF with the TSP System. Such communication facilities

15
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shall be included in Exhibit "C." The Generator shall make arrangements to procure and

bear the cost of such facilities.

G. Any changes to the meters, telemetry equipment, voltage transformers,

current transformers, and associated panels, hardware, conduit and cable, which will

affect the data being received by the other Party must be mutually agreed to by the

Parties.

H. Each Party will promptly advise the other Party if it detects or otherwise

learns of any metering, telemetry or communications equipment errors or malfunctions

that require the attention and/or correction by the other Party. The Party owning such

equipment shall correct such error or malfunction as soon as reasonably feasible in

accordance with ERCOT Requirements.

5.6 System Protection and Other Controls Reguirements

A. Each Party's facilities shall be designed to isolate any fault, or to correct

or isolate any abnormality, that would negatively affect the other Party's system or other

entities connected to the TSP System.

B. The Generator shall be responsible for protection of its facilities consistent

with ERCOT Requirements.

C. Each Party's protective relay design shall incorporate the necessary test

switches to perform the tests required in Section 5.6.F. The required test switches will be

placed such that they allow operation of lockout relays while preventing breaker failure

schemes from operating and causing unnecessary breaker operations and tripping the

Generator's units.

16
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D. Recording equipment shall be installed to analyze all system disturbances

in accordance with ERCOT Requirements.

E. Each Party will test, operate and maintain System Protection Equipment in

accordance with ERCOT Requirements. Each Party will provide reasonable notice to the

other Party of any testing of its System Protection Equipment allowing such other Party

the opportunity to have representatives present during testing of its System Protection

Equipment.

F. Prior to the In-Seivice Date, and again prior to Commercial Operation,

each Party or its agent shall perform a complete calibration test and functional trip test of

the System Protection Equipment. At intervals suggested by Good Utility Practice or at

intervals described in the ERCOT Requirements if so defined therein, and following any

apparent malfunction of the System Protection Equipment, each Party shall perform both

calibration and functional trip tests of its System Protection Equipment. These tests do

not require the tripping of any in-service generation unit. These tests do, however,

require that all protective relays and lockout contacts be activated.

5.7 No Annexation. Any and all equipment placed on the premises of a Party shall be

and remain the property of the Party providing such equipment regardless of the

mode and manner of annexation or attachment to real property, unless otherwise

mutually agreed by the Parties.

ARTICLE 6. OPERATION AND MAINTENANCE

6.1 Operation and Maintenance of Interconnection Facilities. The Parties agree to

operate and maintain their systems in accordance with Good Utility Practice, National

17
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Electrical Safety Code, the ERCOT Requirements, PUCT Rules and all applicable laws

and regulations. Subject to any necessary ISO approval, each Party shall provide

necessary equipment outages to allow the other Party to perform periodic maintenance,

repair or replacement of its facilities. Such outages shall be scheduled at mutually

agreeable times, unless conditions exist which a Party believes, in accordance with Good

Utility Practice, may endanger persons or property. No changes will be made in the

normal operation of the Point of Interconnection without the mutual agreement of the

Parties except as otherwise provided herein. All testing of the Plant that affects the

operation of the Point of Interconnection shall be coordinated between the TSP, the

Control Area(s) in which the Plant and the TSP are located, and the Generator and will be

conducted in accordance with ERCOT Requirements.

6.2 Control Area Notification. At least six months before Trial Operation, the

Generator shall notify the TSP in writing of the Control Area in which it will be located.

If the Generator elects to be located in a Control Area other than the Control Area in

which the TSP is located, all necessary agreements, including but not limited to remote

control area generator interchange agreements, if applicable, and appropriate measures

under such agreements, shall be executed and implemented prior to the placement of the

Plant in the other Control Ai^ea. The Parties will diligently cooperate with one another to

enable such agreements to be executed and implemented on a schedule necessary to meet

the Trial Operation date specified in Exhibit "B."

6.3 Land Rights and Easements. Terms and conditions addressing the rights of the

TSP and the Generator regarding any facilities located on the other Party's property shall

be addressed in a separate, duly executed and recorded easement agreement between the

18
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Parties. Prior to Commercial Operation, the Parties will mutually agree upon procedures

to govern access to each other's property as necessary for the Parties to fiilfill their

obligations hereunder.

6.4 Service Interruption. The Parties recognize that the interruption of service

provisions of the PUCT Rules give TSP the right to disconnect the TSP System from the

Plant under the conditions specified therein. The Generator will promptly disconnect the

Plant from the TSP System when required by and in accordance with the PUCT Rules

and ERCOT Requirements.

6.5 Switching and Clearance.

A. Any switching or clearances needed on the TIF or the GIF will be done in

accordance with ERCOT Requirements.

B. Any switching and clearance procedure necessary to comply with Good

Utility Practice or ERCOT Requirements that may have specific application to the Plant

shall be addressed in Exhibit "C."

6.6 Start-Up and Synchronization. Consistent with ERCOT Requirements and the

Parties' mutually acceptable procedure, the Generator is responsible for the proper

synchronization of the Plant to the TSP System.

6.7 Routine Operational Communications. On a timely basis, the Parties shall

exchange all information necessary to comply with ERCOT Requirements.

6.8 Blackstart Operations. If the Plant is capable of blackstart operations, Generator

will coordinate individual Plant start-up procedures consistent with ERCOT

Requirements. Any blackstart operations shall be conducted in accordance with the

blackstart criteria included in the ERCOT Requirements and the TSP Blackstart Plan on
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file with the ISO. Notwithstanding this section, the Generator is not required to have

blackstart capability by virtue of this Agreement. If the Generator will have blackstart

capability, then Generator shall provide and maintain an emergency communication

system that will interface with the TSP during a blackstart condition.

6.9 Power System Stabilizers. The Generator shall procure, install, maintain and

operate power system stabilizers if required to meet ERCOT Requirements and as

described in Exhibit "C."

ARTICLE 7. DATA REQUIREMENTS

7.1 Data Acquisition. The acquisition of data to realistically simulate the electrical

behavior of system components is a fundamental requirement for the development of a

reliable interconnected transmission system. Therefore, the TSP and the Generator shall

be required to submit specific information regarding the electrical characteristics of their

respective facilities to each other as described below in accordance with ERCOT

Requirements.

7.2 Initial Data Submission by TSP. The initial data submission by the TSP shall

occur no later than 120 days prior to Trial Operation and shall include transmission

system data necessary to allow the Generator to select equipment and meet any system

protection and stability requirements.

7.3 Initial Data Submission by Generator. The initial data submission by the

Generator, including manufacturer data, shall occur no later than 90 days prior to the

Trial Operation and shall include a completed copy of the following forms contained in

the ISO's Generation Interconnection Procedure: (1) Plant Description/Data and (2)

Generation Stability Data. It shall also include any additional data provided to the ISO

20
21



CenterPoint Energy Contract # INT14-77A

for the System Security Study. Data in the initial submissions shall be the most current

Plant design or expected performance data. Data submitted for stability models shall be

compatible with the ISO standard models. If there is no compatible model, the Generator

will worlc with an ISO designated consultant to develop and supply a standard model and

associated data.

7.4 Data Supplementation. Prior to Commercial Operation, the Parties shall

supplement their initial data submissions with any and all "as-built" Plant data or "as-

tested" performance data which differs from the initial submissions or, alternatively,

written confirmation that no such differences exist. Subsequent to Commercial

Operation, the Generator shall provide the TSP any data changes due to equipment

replacement, repair, or adjustment. The TSP shall provide the Generator any data

changes due to equipment replacement, repair, or adjustment in the directly connected

substation or any adjacent TSP-owned substation that may affect the GIF equipment

ratings, protection or operating requirements. The Parties shall provide such data no later

than 30 days after the date of the actual change in equipment characteristics. Also, the

Parties shall provide to each other a copy of any additional data later required by the ISO

concerning these facilities.

7.5 Data Exchange. Each Party shall furnish to the other Party real-time and

forecasted data as required by ERCOT Requirements. The Parties will cooperate with

one another in the analysis of disturbances to either the Plant or the TSP's System by

gathering and providing access to any information relating to any disturbance, including

information from oscillography, protective relay targets, breaker operations and sequence

of events records.
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ARTICLE 8. PERFORMANCE OBLIGATION

8.1 Generator's Cost Responsibility. The Generator will acquire, construct, operate,

test, maintain and own the Plant and the GIF at its sole expense. In addition, the

Generator may be required to make a contribution in aid of construction in the amount set

out in and for the facilities described in Exhibit "C," if any, in accordance with PUCT

Rules.

8.2 TSP's Cost Responsibility. The TSP will acquire, own, operate, test, and

maintain the TIF at its sole expense, subject to the provisions of Section 4.1.B and the

contribution in aid of construction provisions of Section 8.1 of this Agreement.

8.3 Financial Security Arrangements. The TSP may require the Generator to pay a

reasonable deposit or provide another means of security, to cover the costs of planning,

licensing, procuring equipment and materials, and constructing the TIF. The required

security arrangements shall be specified in Exhibit "E." Within five business days after

the Plant achieves Commercial Operation, the TSP shall return the deposit or security to

the Generator. However, the TSP may retain an amount to cover the incremental

difference between the TSP's actual out of pocket costs associated with the choice of

Section 4.1.B over Section 4.1.A, pending a final PUCT Order as contemplated in

Section 4.1.B(iii). If the Plant has not achieved Commercial Operation within one year

after the scheduled Commercial Operation date identified in Exhibit "B" or if the

Generator terminates this Agreement in accordance with Section 2.1 and the TIF are not

required, the TSP may, subject to the provisions of Section 2.2, retain as much of the

deposit or security as is required to cover the costs it incurred in planning, licensing,

procuring equipment and materials, and constructing the TIF. If a cash deposit is made
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pursuant to Exhibit "E," any repayment of such cash deposit shall include interest at a

rate applicable to customer deposits as established from time to time by the PUCT or

other Governmental Authority.

ARTICLE 9. INSURANCE

9.1 Each Party shall, at its own expense, maintain in force throughout the period of

this Agreement and until released by the other Party the following minimum insurance

coverages, with insurers authorized to do business in Texas:

A. Employers Liability and Worker's Compensation Insurance providing

statutory benefits in accordance with the laws and regulations of the State of Texas. The

minimum limits for the Employer's Liability insurance shall be One Million Dollars

($1,000,000) each accident bodily injury by accident, One Million Dollars ($1,000,000)

each employee bodily injury by disease, and One Million Dollars ($1,000,000) policy

limit bodily injury by disease.

B. Commercial General Liability Insurance including premises and

operations, personal injury, broad form property damage, broad form blanket contractual

liability coverage (including coverage for the contractual indemnification) products and

completed operations coverage, coverage for explosion, collapse and underground

hazards, independent contractors coverage, coverage for pollution to the extent normally

available and punitive damages to the extent normally available and a cross liability

endorsement, with minimum limits of One Million Dollars ($1,000,000) per

occurrence/One Million Dollars ($1,000,000) aggregate combined single limit for

personal injury, bodily injury, including death and property damage.
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C. Comprehensive Automobile Liability Insurance for coverage of owned,

non-owned and hired vehicles, trailers or semi-trailers designed for travel on public

roads, with a minimum combined single limit of One Million Dollars ($1,000,000) per

occurrence for bodily injury, including death, and property damage.

D. Excess Public Liability Insurance over and above the Employer's

Liability, Commercial General Liability and Comprehensive Automobile Liability

Insurance coverage, with a minimum combined single limit of Twenty Million Dollars

($20,000,000) per occurrence/Twenty Million Dollars ($20,000,000) aggregate.

E. The Commercial General Liability Insurance, Comprehensive Automobile

Liability Insurance, and Excess Public Liability Insurance polices shall name the other

Party, its parent, associated and affiliated companies and their respective directors,

officers, agents, servants and employees ("Other Party Group") as additional insured. All

policies shall contain provisions whereby the insurers waive all rights of subrogation in

accordance with the provisions of this Agreement against the Other Party Group and

provide thirty (30) days advance written notice to Other Patty Group prior to anniversary

date of cancellation or any material change in coverage or condition.

F. The Commercial General Liability Insurance, Comprehensive Automobile

Liability Insurance and Excess Public Liability Insurance policies shall contain

provisions that specify that the policies are primary and shall apply to such extent without

consideration for other policies separately carried and shall state that each insured is

provided coverage as though a separate policy had been issued to each, except the

insurer's liability shall not be increased beyond the amount for which the insurer would
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have been liable had only one insured been covered. Each Party shall be responsible for

its respective deductibles or retentions.

G. The Commercial General Liability Insurance, Comprehensive Automobile

Liability Insurance and Excess Public Liability Insurance policies, if written on a Claims

First Made basis, shall be maintained in full force and effect for two (2) years after

termination of this Agreement, which coverage may be in the form of tail coverage or

extended reporting period coverage if agreed by the Parties.

H. The requirements contained herein as to the types and limits of all

insurance to be maintained by the Parties are not intended to and shall not in any manner,

limit or qualify the liabilities and obligations assumed by the Parties under this

Agreement.

1. Within ten ( 10) days following execution of this Agreement, and as soon

as practicable after the end of each fiscal year or at the renewal of the insurance policy

and in any event within ninety (90) days thereafter, each Party shall provide certification

of all insurance required in this Agreement, executed by each insurer or by an authorized

representative of each insurer.

J. Notwithstanding the foregoing, each Party may self insure to the extent it

maintains a self-insurance program; provided that, such Party's senior secured debt is

rated at investment grade, or better, by Standard & Poor's. For any period of time that a

Party's senior secured debt is unrated by Standard & Poor's or is rated at less than

investment grade by Standard & Poor's, such Party shall comply with the insurance

requirements applicable to it under Sections 9.1.A through 9.1.I. In the event that a Party
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is permitted to self-insure pursuant to this Section 9.1.J, it shall not be required to comply

with the insurance requirements applicable to it under Sections 9.1.A through 9.1.I.

K. The Parties agree to report to each other in writing as soon as practical all

accidents or occurrences resulting in injuries to any person, including death, and any

property damage arising out of this Agreement.

ARTICLE 10. MISCELLANEOUS

10.1 Governing Law and Applicable Tariffs.

A. This Agreement for all purposes shall be construed in accordance with and

governed by the laws of the State of Texas, excluding conflicts of law principles that

would refer to the laws of another jurisdiction. The Parties submit to the jurisdiction of

the federal and state courts in the State of Texas.

B. This Agreement is subject to all valid, applicable rules, regulations and

orders of, and tariffs approved by, duly constituted Governmental Authorities.

C. Each Party expressly reserves the right to seek changes in, appeal, or

otherwise contest any laws, orders, rules, or regulations of a Governmental Authority.

10.2 No Other Services. This Agreement is applicable only to the interconnection of

the Plant to the TSP System at the Point of Interconnection and does not obligate either

Party to provide, or entitle either Party to receive, any service not expressly provided for

herein. Each Party is responsible for making the arrangements necessary for it to receive

any other service that it may desire from the other Party or any third party. This

Agreement does not address the sale or purchase of any electric energy, transmission

service or ancillary services by either Party, either before or after Commercial Operation.
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10.3 Entire Agreement. This Agreement, including all Exhibits, Attachments and

Schedules attached hereto, constitutes the entire agreement between the Parties with

reference to the subject matter hereof, and supersedes all prior and contemporaneous

understandings or agreements, oral or written, between the Parties with respect to the

subject matter of this Agreement. There are no other agreements, representations,

warranties, or covenants which constitute any part of the consideration for, or any

condition to, either Party's compliance with its obligations under this Agreement.

Notwithstanding the other provisions of this Section, the Facilities Study Agreement, if

any, is unaffected by this Agreement.

10.4 Notices. Except as otherwise provided in Exhibit "D," any formal notice, demand

or request provided for in this Agreement shall be in writing and shall be deemed

properly served, given or made if delivered in person, or sent by either registered or

certified mail, postage prepaid, overnight mail or fax to the address or number identified

on Exhibit "D" attached to this Agreement. Either Party may change the notice

information on Exhibit "D" by giving five business days written notice prior to the

effective date of the change.

10.5 Force Majeure.

A. The term "Force Majeure" as used herein shall mean any cause beyond the

reasonable control of the Party claiming Force Majeure, and without the fault or

negligence of such Party, which materially prevents or impairs the performance of such

Party's obligations hereunder, including but not limited to, storm, flood, lightning,

earthquake, fire, explosion, failure or imminent threat of failure of facilities, civil
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disturbance, strike or other labor disturbance, sabotage, war, national emergency, or

restraint by any Governmental Authority.

B. Neither Party shall be considered to be in Default (as hereinafter defined)

with respect to any obligation hereunder (including obligations under Article 4), other

than the obligation to pay money when due, if prevented from fulfilling such obligation

by Force Majeure. A Party unable to fulfill any obligation hereunder (other than an

obligation to pay money when due) by reason of Force Majeure shall give notice and the

full particulars of such Force Majeure to the other Party in writing or by telephone as

soon as reasonably possible after the occurrence of the cause relied upon. Telephone

notices given pursuant to this Section shall be confirmed in writing as soon as reasonably

possible and shall specifically state full particulars of the Force Majeure, the time and

date when the Force Majeure occurred and when the Force Majeure is reasonably

expected to cease. The Party affected shall exercise due diligence to remove such

disability with reasonable dispatch, but shall not be required to accede or agree to any

provision not satisfactory to it in order to settle and terminate a strike or other labor

disturbance.

10.6 Default

A. The term "Default" shall mean the failure of either Party to perform any

obligation in the time or manner provided in this Agreement. No Default shall exist

where such failure to discharge an obligation (other than the payment of money) is the

result of Force Majeure as defined in this Agreement or the result of an act or omission of

the other Party. Upon a Default, the non-defaulting Party shall give written notice of

such Default to the defaulting Party. Except as provided in Section 10.6.B, the defaulting
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Party shall have thirty (30) days from receipt of the Default notice within which to cure

such Default; provided however, if such Default is not capable of cure within 30 days, the

defaulting Party shall commence such cure within 30 days after notice and continuously

and diligently complete such cure within 90 days from receipt of the Default notice; and,

if cured within such time, the Default specified in such notice shall cease to exist.

B. If a Default is not cured as provided in this Section, or if a Default is not

capable of being cured within the period provided for herein, the non-defaulting Party

shall have the right to terminate this Agreement by written notice at any time until cure

occurs, and be relieved of any further obligation hereunder and, whether or not that Party

terminates this Agreement, to recover from the defaulting Party all amounts due

hereunder, plus all other damages and remedies to which it is entitled at law or in equity.

The provisions of this Section will survive termination of this Agreement.

10.7 Intrastate Operation. The operation of the Plant by Generator shall not cause

there to be a synchronous or an asynchronous interconnection between ERCOT and any

other transmission facilities operated outside of ERCOT unless ordered by the Federal

Energy Regulatory Commission under Section 210 of the Federal Power Act. The Parties

recognize and agree that any such interconnection will constitute an adverse condition

giving the TSP the right to immediately disconnect the TIF from the GIF, until such

interconnection has been disconnected. The Generator will not be prohibited by this

Section from interconnecting the Plant with facilities operated by the Comision Federal

de Electricidad of Mexico, unless such interconnection would cause ERCOT utilities that

are not "public utilities" under the Federal Power Act to become subject to the plenary

jurisdiction of the Federal Energy Regulatory Commission.
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10.8 No Third Party Beneficiaries. This Agreement is not intended to and does not

create rights, remedies, or benefits of any character whatsoever in favor of any persons,

corporations, associations, or entities other than the Parties, and the obligations herein

assumed are solely for the use and benefit of the Parties, their successors in interest and,

where permitted, their assigns.

10.9 No Waiver. The failure of a Party to this Agreement to insist, on any occasion,

upon strict performance of any provision of this Agreement will not be considered a

waiver of obligations, rights, or duties imposed upon the Parties. Termination or Default

of this Agreement for any reason by the Generator shall not constitute a waiver of the

Generator's legal rights to obtain an interconnection from the TSP under a new

interconnection agreement.

10.10 Headings. The descriptive headings of the various articles and sections of this

Agreement have been inserted for convenience of reference only and are of no

significance in the interpretation or construction of this Agreement.

10.11 Multiple Counterparts. This Agreement may be executed in two or more

counterparts, each of which is deemed an original but all constitute one and the same

instrument.

10.12 Amendment. This Agreement may be amended only upon mutual agreement of

the Parties, which amendment will not be effective until reduced to writing and executed

by the Parties.

10.13 No Partnership. This Agreement shall not be interpreted or construed to create an

association, joint venture, agency relationship, or partnership between the Parties or to

impose any partnership obligation or liability upon either Party. Neither Party shall have
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any right, power or authority to enter into any agreement or undertaking for, or act on

behalf of, or to act as or be an agent or representative of, or to otherwise bind, the other

Party.

10.14 Further Assurances. The Parties agree to (i) furnish upon request to each other

such further information, (ii) execute and deliver to each other such other documents, and

(iii) do such other acts and things, all as the other Party may reasonably request for the

purpose of carrying out the intent of this Agreement and the documents referred to in this

Agreement. Without limiting the generality of the foregoing, the TSP shall, at the

Generator's expense, when reasonably requested to do so by the Generator at any time

after the execution of this Agreement, prepare and provide such information in

connection with this Agreement (including, if available, resolutions, certificates, opinions

of counsel or other documents relating to the TSP's corporate authorization to enter into

this Agreement and to undertake the obligations set out herein) as may be reasonably

required by any potential lender to the Generator under a proposed loan agreement. The

TSP will use commercially reasonable efforts to obtain any opinion of counsel reasonably

requested by Generator, but the TSP shall not be in Default of any obligation under this

Agreement if the TSP is unable to provide an opinion of counsel that will satisfy any

potential lender to the Generator. Specifically, upon the written request of one Party, the

other Party shall provide the requesting Party with a letter stating whether or not, up to

the date of the letter, that Party is satisfied with the performance of the requesting Party

under this Agreement.

10.15 Indemnification and Liability. The indemnification and liability provisions of the

PUCT Rule 25.202(b)(2) or its successor shall govern this Agreement.
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10.16 Consequential Dama ges. OTHER THAN THE LIQUIDATED DAMAGES

HERETOFORE DESCRIBED, IN NO EVENT SHALL EITHER PARTY BE LIABLE

UNDER ANY PROVISION OF THIS AGREEMENT FOR ANY LOSSES,

DAMAGES, COSTS OR EXPENSES FOR ANY SPECIAL, INDIRECT,

INCIDENTAL, CONSEQUENTIAL, OR PUNITIVE DAMAGES, INCLUDING BUT

NOT LIMITED TO LOSS OF PROFIT OR REVENUE, LOSS OF THE USE OF

EQUIPMENT, COST OF CAPITAL, COST OF TEMPORARY EQUIPMENT OR

SERVICES, WHETHER BASED IN WHOLE OR IN PART IN CONTRACT, IN

TORT, INCLUDING NEGLIGENCE, STRICT LIABILITY, OR ANY OTHER

THEORY OF LIABILITY; PROVIDED, HOWEVER, THAT DAMAGES FOR

WHICH A PARTY MAY BE LIABLE TO THE OTHER PARTY UNDER ANOTHER

AGREEMENT WILL NOT BE CONSIDERED TO BE SPECIAL, INDIRECT,

INCIDENTAL, OR CONSEQUENTIAL DAMAGES HEREUNDER.

10.17 Assignment. This Agreement may be assigned by either Party only with the

written consent of the other; provided that either Party may assign this Agreement

without the consent of the other Party to any affiliate of the assigning Party with an equal

or greater credit rating and with the legal authority and operational ability to satisfy the

obligations of the assigning Party under this Agreement; and provided further that the

Generator shall have the right to assign this Agreement, without the consent of the TSP,

for collateral security purposes to aid in providing financing for the Plant, provided that

the Generator will require any secured party, trustee or mortgagee to notify the TSP of

any such assigmnent. Any financing arrangement entered into by the Generator pursuant

to this Section will provide that prior to or upon the exercise of the secured party's,
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trustee's or mortgagee's assignment rights pursuant to said arrangement, the secured

creditor, the trustee or mortgagee will notify the TSP of the date and particulars of any

such exercise of assignment right(s). Any attempted assignment that violates this Section

is void and ineffective. Any assignment under this Agreement shall not relieve a Party of

its obligations, nor shall a Party's obligations be enlarged, in whole or in part, by reason

thereof. Where required, consent to assignment will not be unreasonably withheld,

conditioned or delayed.

10.18 Severability. If any provision in this Agreement is finally determined to be

invalid, void or unenforceable by any court having jurisdiction, such determination shall

not invalidate, void or make unenforceable any other provision, agreement or covenant of

this Agreement; provided that if the Generator (or any third-party, but only if such third-

party is not acting at the direction of the TSP) seeks and obtains such a final

determination with respect to any provision of Section 4.1.B, then none of the provisions

of Section 4.1.B. shall thereafter have any force or effect and the Parties' rights and

obligations shall be governed solely by Section 4.1.A.

10.19 Comparability. The Parties will comply with all applicable comparability and

code of conduct laws, rules and regulations, as amended from time to time.

10.20 Invoicing and Pa ment. Unless the Parties otherwise agree (in a manner

permitted by applicable PUCT Rules and as specified in writing in an Exhibit "E"

attached hereto), invoicing and payment rights and obligations under this Agreement

shall be governed by PUCT Rules or applicable Governmental Authority. Invoices shall

be rendered to the paying Party at the address specified on, and payments shall be made

in accordance with the requirements of, Exhibit "D."
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10.21 Confidentialitv.

A. Subject to the exception in Section 10.21.13, any information that a Party

claims is competitively sensitive, commercial or financial information under this

Agreement ("Confidential Infoi7nation") shall not be disclosed by the other Party to any

person not employed or retained by the other Party, except to the extent disclosure is (i)

required by law; (ii) reasonably deemed by the disclosing Party to be required to be

disclosed in connection with a dispute between or among the Parties, or the defense of

litigation or dispute; (iii) otherwise permitted by consent of the other Party, such consent

not to be unreasonably withheld; or (iv) necessary to fulfill its obligations under this

Agreement or as a transmission service provider or a Control Area operator including

disclosing the Confidential Information to the ISO. The Party asserting confidentiality

shall notify the other Party in writing of the information it claims is confidential. Prior to

any disclosures of the other Party's Confidential Information under this subsection, or if

any third party or Governmental Authority makes any request or demand for any of the

information described in this subsection, the disclosing Party agrees to promptly notify

the other Party in writing and agrees to assert confidentiality and cooperate with the other

Party in seeking to protect the Confidential Information from public disclosure by

confidentiality agreement, protective order or other reasonable measures.

B. This provision shall not apply to any information that was or is hereafter

in the public domain (except as a result of a breach of this provision).
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Exhibit "B"
Time Schedule

1) Interconnection Option chosen by Generator (check one):
X Section 4.1.A. or Section 4.1.B

A. If Section 4.1.B is chosen by Generator, the In-Service Date(s) was determined by
(check one): (1) N/A good faith negotiations, or (2) N/A designated
by Generator upon failure to agree.

2) January 31, 2015 is the date ("NTP Need Date") by which Generator must provide a
written Notice to Proceed with design, procurement, and construction of the TIF and
provide security, as specified in Exhibit "A", Section 4.2 and 4.3, so that TSP may
maintain schedule to meet the In-Service Date identified below. The NTP Date
shall be the date Generator provides written Notice to Proceed to TSP:
A) If Generator does not provide a written Notice to Proceed to TSP by the above

NTP Need Date, the designated TIF In-Service Date, Scheduled Generation Trial
Operation Date, and Scheduled Generation Commercial Operation Date,
identified below, will each be extended day for day for each day after the NTP
Need Date that the Notice to Proceed is delayed.

B) If Generator does not provide a written Notice to Proceed and provide security in
accordance with Exhibit "E" to TSP by 12 months after the NTP Need Date
("NTP Deadline"), such non-provision of the Notice to Proceed shall constitute a
Default, in accordance with Section 10.6.A of Exhibit "A", by the Generator and
written notice of Default shall be deemed to have been given by TSP to Generator
on the NTP Deadline. If such Default is not cured in accordance with Section
10.6 of Exhibit "A", then TSP may terminate this Agreement in accordance with
the provisions of Section 10.6.B of Exhibit "A".

TIF In-Service Date: the later of:
a) July 31, 2016; or
b) Eighteen (18) months after the NTP Date.

Scheduled Generation Trial Operation Date: The later of
a) October 1, 2016; or
b) Two (2) months after the TIF In-Service Date.

Scheduled Generation Commercial Operation Date: The later of.
a) April 1, 2017; or
b) Eight (8) months after the TIF In-Service Date.

Nothing in the definitions of the dates above shall preclude either Party from
taking measures or actions that allow the actual Generation Trial Operation Date
or the actual Generation Commercial Operation Date to be earlier than the
scheduled dates above.
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3) In addition to day-for-day delays caused by the Generator not providing a written
Notice to Proceed by the NTP Need Date, the designated TIF In-Service Date,
Scheduled Trial Operation Date, and Scheduled Commercial Operation Date will
each be extended day-for-day for:
A) each day after 180 calendar days after the date that Notice to Proceed was given

that real property access rights for TSP to access the substation property and/or
generator leads right of way are not in place; and

B) each day after the date that Notice to Proceed was given that security
arrangements outlined in Exhibit "A", Article 8, Paragraph 8.3, Financial Security
Arrangements, and Exhibit "E" are not in place.

C) each day that ERCOT does not grant outages as required by TSP to perform work
that must be accomplished to connect the Generator to the ERCOT transmission
system provided TSP timely requested such outages in accordance with ERCOT
Requirements.

4) Due to the nature of the subject of this Agreement, the Parties may mutually agree to
change the dates and times of this Exhibit B.
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Exhibit "C"
Interconnection Details

1) Name: Tenaska Roan's Prairie Partners Generating Station ("Plant")

2) Point of Interconnection Location
A. TSP system side of Generator's disconnect switch at the Plant located on

Generator's dead end structure adjacent to TSP's SHIRO Substation, located
along State Highway 30, approximately 1.1 miles east of the intersection with
State Highway 90, Roan's Prairie, Grimes County, Texas.

3) Delivery Voltage: 345 kV

4) Number and Size of Generating Units
A. Plant will be comprised of three (3) generators with a total net rating of 663 MW

("Planned Capacity"), which is projected to be the Plant's Net Dependable
Capability, as defined by ERCOT Requirements.

5) Type of Generating Unit
A. Description: Three (3) Siemens F5EE natural gas fired combustion turbine

generators rated at approximately 221 MW each. Each electric generating unit
has its own 18 - 345 kV step-up (main power) transformer, with the 18 kV
winding connected to plant auxiliary transformers as well as the unit's generator
through a generator breaker.

Natural as combustion turbines
Description Manufacturer Rating

(@970F)
GSU Transformer
Voltages

CTG 1 Siemens 221MW 18-345 kV Natural Gas
CTG 2 Siemens 221 MW 18-345 kV Natural Gas
CTG3 Siemens 221MW 18-345 kV Natural Gas
Total nominal net MW: 663MW

B. Each step-up transformer will have a circuit breaker for isolation from the TIF.
C. Electrical characteristics of Plant's generating units shall be in accordance with

the data provided to TSP pursuant to ERCOT Requirements.

6) Metering and Telemetry Equipment
A. TSP shall provide and install ERCOT Polled Settlement ("EPS") primary and

check meters, current, and potential transformers and associated wiring at TSP's
SHIRO Substation required for measuring the output of the Plant generation. TSP
shall provide and install EPS primary and check meters for measuring the Plant
electrical load located inside Plant. The 18 kV metering current transformers and
metering potential transformers for the EPS metering of Plant electrical load shall
be procured, maintained, and replaced by Generator and owned by TSP. Upon
termination of this Interconnection Agreement, the ownership of this equipment

37

38



CenterPoint Energy Contract # INT14-77A

shall revert to the Generator. TSP shall install and maintain the metering system's
components in a manner consistent with ERCOT Requirements and the PUCT
Substantive Rules. Generator shall provide RS485 cables of sufficient length to
connect from the SHIRO Substation control cubicle to the Plant load EPS
metering. Generator shall only be responsible for pulling RS485 cable from Plant
load EPS metering to Generator's common manhole located at the property
interface with TSP. These communication circuits will transfer primary and
backup meter data to SHIRO Substation.

B. TSP shall furnish a substation Supervisory Control & Data Acquisition
("SCADA) Remote Terminal Unit ("RTU") at the SHIRO Substation. The RTU
will be multi-port equipped and operate with protocols compatible with TSP. The
RTU will be equipped to monitor the SHIRO Substation as outlined in Paragraph
11 and control circuit breakers in the SHIRO Substation. TSP shall also furnish
the RTU inputs, such as contacts and transducers, in the SHIRO Substation.
Selected real-time data of the SHIRO Substation will be available at TSP's RTU
for Generator's use. TSP's RTU will be equipped with a MODBUS or DNP-3
"Master" communications port for this purpose.

C. Generator shall furnish Plant data to TSP's RTU communication port at the
SHIRO Substation as referenced in Paragraph 1 i below. The Generator's RTU
and Distributed Control System shall be equipped with a MODBUS or DNP-3
"Master" communications port for this purpose. TSP is not responsible for
providing Plant data to ERCOT.

7) Generator Interconnection Facilities
A. Generator shall furnish, operate, and maintain a complete generation facility

capable of generating the Planned Capacity, including, but not limited to, all
generators, power system stabilizers, generator step-up transformers, protective
devices, and other transformers and associated foundations, the terminating
structures, all relays necessary for the protection, synchronization and
coordination of the generators, generator auxiliary equipment and the disconnect
switches and foundations at the Point of Interconnection.

B. Generator shall provide the foundations for Plant's terminating structures and
disconnecting devices. Generator shall design and install the Plant's terminating
structures, dead-end racks, and disconnecting devices in accordance with TSP's
conductor loading requirements.

C. Generator shall connect its generating Plant ground mat to TSP's SHIRO
Substation ground mat.

D. Electrical characteristics of Plant's Generator Interconnection Facilities shall be in
accordance with the version of TSP's minimum acceptable electrical, mechanical,
and structural design characteristics attached as Exhibit "I".

E. Generator shall provide a disconnect switch located on Generator's dead-end
structure for connection to TSP's System.

F. Generator shall provide National Electrical Manufacturers Association
("NEMA") four-hole pads on Plant's disconnect switch for connection to NEMA
four-hole pads on TSP's connecting conductors.
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G. Generator shall convey, at no cost to TSP, fee title to the area which encompasses
SHIRO Substation and adjacent detention facilities for storm water runoff, as
shown in Exhibit H or as mutually agreed upon by Generator and TSP, with no
restrictions or reservations that interfere with access to or the operation of the
SHIRO Substation or adjacent detention facilities, and a perpetual nonexclusive
unobstructed ground and aerial easement from the SHIRO Substation property to
the Generator's dead-end structure by separate, duly executed and recorded
instruments, both in a format acceptable to both TSP and Generator, as requested
by TSP, for the SHIRO Substation. Generator shall provide to TSP ground and
aerial easements, in a form acceptable to TSP, from Plant's terminating structures
and high-side disconnecting devices to the SHIRO Substation, for the SHIRO
Substation, and from the SHIRO Substation to Plant property line.

H. Generator shall provide fiber optic communication cables for communication,
instrumentation, and metering of sufficient length to connect from SHIRO
Substation control cubicle to Generator's fiber termination panel. Generator shall
only be responsible for pulling fiber optic communications cable from
Generator's fiber termination panel to Generator's common manhole located at
the property interface with TSP.

1. Generator shall provide a duct bank or cable trench for a station service power
supply ("Station Service Raceway") to a Generator provided common manhole
intersection point at the property interface with SHIRO Substation.

J. Generator shall provide a three-wire, ungrounded wye, 480-volt ac source of
station service power, capable of supplying up to 300 KVA, in the Power Service
Duct Bank.

K. Generator shall provide station service power supply cables of sufficient length to
connect from Plant to the SHIRO Substation control cubicle, but Generator shall
only be responsible for pulling station service power supply cables in Power
Service Duct Bank to property interface point between Plant and SHIRO
Substation. Generator shall own all protective relays, instrument transformers,
instrumentation, and control equipment physically located on Plant side of the
Point of Interconnection.

L. Generator shall provide current transformer ("CT") cables and protective relaying
interposing trip cables of sufficient length to connect from SHIRO Substation
control cubicle to Generator's protective relaying panel. Generator shall only be
responsible for pulling cables from Generator's protective relaying panel to
Generator's common manhole located at the property interface with TSP.
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8) TSP Interconnection Facilities
A. TSP shall complete its entire scope of work on the SHIRO Substation (except for

Punch List Items) including, but not limited to, bus work, supports, structures,
circuit breakers, disconnect switches, relays, and other equipment for protection
and coordination, controls, and wiring as necessary to provide an interconnection
between Plant's generation facilities and TSP's System, energize the same, and
interconnect with Plant, as provided herein.
1) Punch List Items are defined as those non-material items of work that remain

to be performed in order to ensure full compliance with this Agreement.
Punch List Items do not include any items of work, alone or in the aggregate,
non-completion of which (i) prevents the SHIRO Substation from being used
for its intended purposes as described in this Agreement or in accordance with
applicable laws; (ii) prevents the SHIRO Substation from being legally,
safely, and reliably placed in commercial operation; or (iii) in the exercise of
reasonable engineering judgment could have an adverse effect on the
operation, efficiency, or reliability of the SHIRO Substation, or its ability to
transmit the Plant's power to the ERCOT grid.

B. TSP shall furnish, own, and maintain the connection from TSP's equipment to
Plant's terminating structure and disconnecting device, including phase
conductors, static conductors, structures, tower fittings, suspension insulators,
dead-end clamps, and line conductor terminal fittings with NEMA standard four-
hole flat pads for attachment to the NEMA four-hole pads on Plant's
disconnecting device.

C. TSP shall furnish, own, and maintain the connection from SHIRO Substation to
TSP's transmission system.

D. TSP shall develop and install transmission improvements that it determines, in its
sole discretion, are foreseeable and reasonably necessary to safely, reliably, and
economically integrate Plant's generation into TSP's transmission system. TSP
MAKES NO PROMISE, REPRESENTATION, OR WARRANTY AS TO
WHETHER TSP'S TRANSMISSION SYSTEM WILL BE FREE OF
CONSTRAINTS AT ANY TIME, INCLUDING BUT NOT LIMITED TO
TIMES WHEN THE TRANSMISSION IMPROVEMENTS UNDER THIS
AGREEMENT ARE BEING MADE OR AFTER THEIR COMPLETION.

E. TSP shall construct the SHIRO Substation as shown on the drawing entitled
"CenterPoint Energy 345 kV Development Plan for Tenaska Roan's Prairie
Generation Station Project," dated 08-15-2014 ("SHIRO Substation Development
Plan"), (Basic Offer).

F. TSP shall provide a duct bank or cable trench, as mutually agreeable, for
communication, instrumentation, and control, and protective relaying circuits
between the GIF and TIF ("Control Cable Raceway") to a common manhole,
provided by Generator, located at the property interface with Plant, as shown on
the SHIRO Substation one line relaying and metering diagram attached in Exhibit
H.

G. TSP shall only be responsible for pulling fiber optic communications cable, CT
cables, and protective relaying interposing trip cables from the SHIRO Substation
to Generator's common manhole located at the property interface with Plant.
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H. TSP shall provide a duct bank or cable trench, as mutually agreeable, for a station
service power supply ("Station Service Raceway") to a common manhole,
provided by Generator, located at the property interface with Plant, as shown on
the SHIRO Substation one line relay and metering diagram, identified below.

1. TSP shall be responsible for pulling station service power supply cables in Power
Service Duct Bank from the property interface point with the Plant to the SHIRO
Substation.

9) Communications Facilities
A. TSP shall order, maintain, and provide at TSP's expense a communication circuit

for real-time data transmittal via SCADA equipment from the SHIRO Substation
to TSP's Energy Management Systein. If the telephone company demarcation
point is inside the Plant, Generator is responsible for providing the
communications cable of sufficient length to connect from the SHIRO Substation
control cubicle to the telephone company demarcation point in Plant. Generator
shall only be responsible for pulling cables from telephone company demarcation
point in Plant to Generator's common manhole located at the property interface
with TSP. Generator shall provide a fiber optic communication interface device
on its end of the fiber, and TSP will provide a fiber optic communication interface
device on its end of the fiber associated with the RTU inputs between Plant and
the SHIRO Substation.

B. Generator shall furnish RTU inputs identified in Exhibit "C", Paragraph 11)A)
from the Plant to the SIIIRO Substation's communication interface point.

C. Generator shall provide a voice telephone extension outlet in close proximity to
Plant's relay panel that is located within the Plant. Such telephone extension
outlet shall be connected to the local exchange carrier's telephone system;
however, the telephone extension outlet may be connected to Plant's internal
telephone system, provided Plant's internal telephone system is equipped with an
uninterruptible power supply system.

D. TSP shall furnish RTU inputs identified in Exhibit "C", Paragraph 11)B) from
SHIRO Substation to Plant's communication interface termination point.

10) System Protection Equipment
A. Generator shall provide two sets of protective relaying accuracy (C800) CTs on

Generator's 345 kV circuit breakers associated with the protective relaying
between Plant and the SHIRO Substation. Each set of CTs will provide signals to
independent sets of primary and backup protective relays for the interconnecting
lead between the GIF and the SHIRO Substation. The CT ratio will be specified
by TSP.

B. Generator will provide trip-interposing devices at the Plant associated with the
protective relaying between each generator step-up transformer 345 IN circuit
breaker and the SHIRO Substation.

C. TSP will provide trip-interposing devices at the SHIRO Substation associated
with the protective relaying between each generator step-up transformer 345 kV
circuit breaker and the SHIRO Substation.
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11) Inputs to Telemetry Equipment

A. Generator shall provide to TSP at TSP's SHIRO Substation the following signals
originating at Generator's Plant:
1) Analog Signals From Plant

(i) Kilovolts for each generator bus (one phase only).
(ii) Frequency of each generating unit, if available.
(iii)Net megawatts for each generating unit.
(iv)Net megavars for each generating unit.
(v) Data from each of the Plant electrical load EPS meters (auxiliary power

watts, vars, watt-hour from each meter).
2) Status Signals From Plant

(i) Status of selected transmission voltage circuit breakers, generator
breakers, and switches that may impact power flows on TSP's System.

(ii) Status of generator automatic voltage regulator both automatic and
manual for each generating unit.

B. TSP shall provide to Generator the following signals originating at TSP's SHIRO
Substation:
1) Analog Signals From TSP Substation

(i) Kilovolts for the Point of Interconnection (one phase).
(ii) Megawatts, megavars, and megawatt-hour data for the Point of

Interconnection.
2) Status Signals From TSP Substation

(i) Status of transmission voltage circuit breakers.
(ii) Alarm for failure of Pilot Wire or fiber optic relaying, if applicable.
(iii) Any other status signal as mutually agreed upon by Generator and TSP.

12) Supplemental Terms and Conditions

A. The following drawings are attached and made a part of this agreement as Exhibit
"H" - Attached Drawings. (Note: The drawings contain a line of deinar°cation
betiveen TSP pr°ovided facilities and Generator provided facilities).
1) CenterPoint Energy 345 kV SHIRO Substation for Tenaska Roan's Prairie

Generation Station Project Interconnection Agreement - Final Substation
Development Plan Basic Offer, dated08-15-2014.

2) Basic Offer - CenterPoint Energy 345kV SHIRO Substation Interconnection
Agreement One-Line Relaying and Metering diagram dated 5-07-20I4, sheet
1 of 1.

B. Cost Responsibility:
1) The Generator does not desire any enhancements to TSP's basic offer

interconnection facilities and therefore no contribution in aid of construction
("CIAC") of the Transmission Interconnection Facilities is required.

2) The TIF described herein is designed based on the generating capacity
provided by Generator. It is assumed that the generating facility will be
capable of generating the Planned Capacity by the Scheduled Commercial
Operation Date specified in Exhibit "B". Within the first twelve (12) months
following Commercial Operation, if the highest level of Actual Capacity is
less than 200 MW, the Generator shall be responsible for TIF costs, if any,
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that are determined, solely by the TSP, to have been incurred to accommodate
Generator's Planned Capacity, but are then determined to not be necessary to
accommodate Generator's Actual Capacity. "Actual Capacity" shall mean the
Plant's total Net Dependable Capability, as determined or accepted by
ERCOT, in accordance with ERCOT Requirements. Generator shall pay such
costs within thirty (30) days following the receipt of TSP's invoice.

C. Clarifications to Exhibit "A"
1) The term "System Security Study" shall have the same definition as "Security

Screening Study" in the ERCOT Requirements.
D. Miscellaneous

1) Each Party shall be solely responsible for keeping itself informed of, and
understanding its respective responsibilities under, all applicable North
American Electric Reliability Corporation ("NERC") Standards and ERCOT
Requirements and all valid, applicable laws, rules, regulations and orders of,
and tariffs approved by, duly constituted Governmental Authorities.

2) Generator shall provide on its property access roads to the TIF, and the access
roads will be maintained by Generator in such a manner and condition to
allow passage of heavy utility vehicles.

3) At no cost to TSP, Generator will provide potable water and sewer
connections and service at TSP's fence line for TSP's use. Alternately,
Generator shall provide access to existing restroom facilities and potable
water facilities located at the Plant to TSP and TSP's personnel, contractors,
subcontractors and agents, provided, that TSP shall be responsible for any
damage caused to such facilities by such parties. Such access shall be limited
to personnel engaged in normal operations and maintenance activities.

4) At no cost to TSP, Generator shall provide primary station service power to
TSP's SHIRO Substation.

5) Each Party's personnel, contractors, subcontractors, and agents shall abide by
and comply with the other Party's reasonable safety requirements and
procedures while in areas designated as under that other Party's control.

6) In the event that Generator's personnel, contractors, subcontractors, or agents
cause delays in the work schedule of TSP, Generator shall reimburse to TSP
the additional costs associated with such delays within 30 days of receipt of an
invoice for such costs.

7) Each Party is solely responsible for protecting their respective facilities
against any operating condition that may affect their respective facilities,
including but not limited to stability, oscillation, harmonic, short circuit, over
frequency, under frequency, over voltage, under voltage, phase imbalance, or
geomagnetic disturbance conditions.

8) ERCOT Requirements.
(i) Failure to meet these ERCOT Requirements may result in delays to

commercial operation.
13) Special Operating Conditions, if any, attached: None.

14) Cost Estimate Differences, if applicable:
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A. The difference between the estimated cost of the TIF under 4.1.A
and the estimated cost of the TIF under 4.1.B is: N/A , if
applicable.
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DATE: October 2(}14

Exhibit I'D"
Notice and EFT Information of the ERCOT Standard Generation

Interconnection Agreement

(a) All notices of an OPERATIONAL nature shall be in writing and/or may be sent between the Parties
via electronic means including facsimile as follows:

to 7'errrrskrx Roans Prairie Parhiers,

Tenaska Roan's Prairie Generating Station
Attn: Vice President, Operations
14302 FNB Parlcway
Omaha, Nebraska 68154-5212
24 Hour Telephone (402) 691-9500
Operational/Confirmation Fax (402) 691-950{}
E-mail tilittman(qJenasica.com

Energy Houston Electric, LLC

CenterPoint Energy Houston Electric, LLC
Attn: Real Time Operations
P.O. Box 1700
Houston, Texas 77251
24 Hour Telephone 713-207-2393
C3perationa}1Confinnation Fax 713-207-2349

U) r1V414CN kli'cill Hl)iv1L1N1s.71YfiR l1vLIIaL11re:

If to Tertrrslrn Roan's Prairie Partners, LLC If to EertterPoini ErlergyHorestoit Electric, LLG

Tenaslca Roan's Prairie Partners, LLC
Attn: Vice President
14302 FNB Parkway
Omaha, Nebraska 68154-5212
Phone: (402) 691-95410
Fax: (4E12) 691-9730
E-mail tdittEnan@tenasiza.cont

CenterPoint Energy Houston Electric, LLC
Manager, Transmission Accounts
P.O. Box 1700
Houston, TX 77251
Phone 713-207-2785
Fax: 713-207-9122
E-mail: dorz.chaT)cller(rCet)terPoi.ntEner-}'.com

kcj lrvttcelUl-,3 t!#I,1.f,iviL'1N I AENVIf11sLll^.VtiUr oses:

If to TerrErskrr Roan's Prairie Partners, L.LC If to CerrterPonrt Energy Houston Electric, LLC

Tenaska Roan's Prairie Partners, LLC
Attn: Accounts Payable
14302 FNB Parkway
Omaha, Nebraska 68154-5212
Phone: 402-691-950EI
E-mail A.payable-tinc.'r^^tenaslea.cttnt

Accomits Payable
P.O. Box 1374
Houston, TX 77251-1374
Phone 713-207-7888
Fax: 713-207-9986
E-mail: Al',in voices alcenterprrintener(jv.com
Mark Invoices with W1'022096

ut Antornja:non concerning ht,1,t- lict)iVti.; i+"UIYllS'1'13A1YSN'BNS:
If to 1"etrrts,r<a Ronras Prairie Partners, LLC I If to Ceriter}'oirtt Energy Houston Electric, LLC

First National Bank Omaha
Omaha, Nebraska
ABA No, 104000016
for credit to:
Tettaslta Roan's Prairie Partners, LLC
Account No. 35033929

Chase Bank of Texas
Houston, Texas
ABA No. 113000609
For credit to:
CenterPoint Energy Houston Electric, LLC
Account No. 0010-097-0798
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Exhibit "E"
Security Arrangement Details

Letter of Credit
1) Securitization of Project:

A) The total estimated project cost to construct the TIF as described in Exhibit "C" is
approximately $10,000,000 ("Secured Cost"), which is comprised of the estimated cost of
$9,950,000 specified in the Full Interconnection Study Report dated November 7, 2013,
plus $50,000 for construction of a detention pond for the substation site, which was not
contemplated in the Full Interconnection Study Report.

B) In accordance with Exhibit "A", Article 8, Paragraph 8.3 Financial Security
Arrangements, Generator shall provide a financial security instrument in the form of an
irrevocable letter of credit in favor of TSP, in the amount of the Secured Cost, in a form
and substance acceptable to TSP to secure Generator's obligations outlined in Exhibit
"A", Article 2. Such letter of credit shall be with a financial institution reasonably
acceptable to TSP having a long term debt rating by Moody's Investor Services of "A2"
or better, and Standard & Poor's long term debt rating of "A" or better.

C) Generator's obligation to pay amounts set forth in this Agreement will survive any
termination of this Agreement.
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Exhibit `IF"
Outage and Clearance Coordination Procedure

Attached
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Transmission &
Substation
Outage and
Clearance

Coordination
Procedures

Real Time Operations Department

Revised May 05, 20'14
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